
================================================================================ 
01-24-92 BRADLEY AND POLK COUNTIES (Contract No. 8849) 
01-24-92 Project No. S.P. 98021-4224-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 206.26 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 DAVIDSON COUNTY (Contract No. 8856) 
01-24-92 Project No. S.P. 19946-4244-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 238.02 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 LEWIS, WAYNE AND PERRY COUNTIES (Contract No. 8864) 
01-24-92 Project No. S.P. 98032-4247-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 206.82 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 MEIGS AND MCMINN COUNTIES (Contract No. 8865) 
01-24-92 Project No. S.P. 98021-4228-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 237.50 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 WILLIAMSON COUNTY (Contract No. 8875) 
01-24-92 Project No. S.P. 94945-4250-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 168.87 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 ANDERSON AND CAMPBELL COUNTIES (Contract No. 8928) 
01-24-92 Project No. S.P. 98011-4129-04 
01-24-92 The mowing and litter removal on I-75 and various State Routes. 
01-24-92 
01-24-92 Project Length - 88.19 miles 
01-24-92 Working Days - On or before November 15, 1992 (See Special Provision 108B) 
01-24-92 
01-24-92 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 8929) 
01-24-92 Project No. S.P. 98011-4232-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 194.81 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 8930) 
01-24-92 Project No. S.P. 98032-4162-04 
01-24-92 The mowing on I-24. 
01-24-92 
01-24-92 Project Length - 33.69 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 BRADLEY AND MCMINN COUNTIES (Contract No. 8931) 
01-24-92 Project No. S.P. 98021-4136-04 
01-24-92 The mowing on I-75. 



01-24-92 
01-24-92 Project Length - 44.30 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 CARROLL, HENRY AND WEAKLEY COUNTIES (Contract No. 8932) 
01-24-92 Project No. S.P. 98041-4274-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 323.93 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 CLAY, FENTRESS, OVERTON AND PICKETT COUNTIES (Contract No. 8933) 
01-24-92 Project No. S.P. 98021-4237-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 304.75 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 CLAY, JACKSON, OVERTON, PUTNAM AND SMITH COUNTIES (Contract No. 8934) 
01-24-92 Project No. S.P. 98021-4238-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 312.32 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 COFFEE AND FRANKLIN COUNTIES (Contract No. 8935) 
01-24-92 Project No. S.P. 98021-4241-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 249.62 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 DEKALB AND WHITE COUNTIES (Contract No. 8936) 
01-24-92 Project No. S.P. 98021-4240-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 202.07 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 DICKSON AND HICKMAN COUNTIES (Contract No. 8937) 
01-24-92 Project No. S.P. 98032-4263-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 285.56 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 DYER, GIBSON AND OBION COUNTIES (Contract No. 8938) 
01-24-92 Project No. S.P. 98041-4175-04 
01-24-92 The mowing and litter removal on I-155 and various State Routes. 
01-24-92 
01-24-92 Project Length - 115.03 miles 
01-24-92 Working Days - On or before November 15, 1992 (See Special Provision 108B) 
01-24-92 
01-24-92 GILES COUNTY (Contract No. 8939) 
01-24-92 Project No. S.P. 28945-4260-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 150.55 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 



01-24-92 GILES, MARSHALL, MAURY AND WILLIAMSON COUNTIES (Contract No. 8940) 
01-24-92 Project No. S.P. 98032-4164-04 
01-24-92 The mowing on I-65 and S.R. 396. 
01-24-92 
01-24-92 Project Length - 78.86 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 GRUNDY, HAMILTON, MARION AND COFFEE COUNTIES (Contract No. 8941) 
01-24-92 Project No. S.P. 98021-4139-04 
01-24-92 The mowing on I-24. 
01-24-92 
01-24-92 Project Length - 69.97 miles 
01-24-92 Working Days - 80 (See Special Provision 108B) 
01-24-92 
01-24-92 HAMILTON COUNTY (Contract No. 8942) 
01-24-92 Project No. S.P. 33946-4270-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 122.80 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 KNOX COUNTY (Contract No. 8943) 
01-24-92 Project No. S.P. 47946-4130-04 
01-24-92 The mowing on various Interstate and State Routes. 
01-24-92 
01-24-92 Project Length - 84.68 miles 
01-24-92 Working Days - 90 (See Special Provision 108B) 
01-24-92 
01-24-92 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 8944) 
01-24-92 Project No. S.P. 98011-4234-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 162.03 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 LINCOLN AND MOORE COUNTIES (Contract No. 8945) 
01-24-92 Project No. S.P. 98032-4265-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 219.23 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 MARION AND GRUNDY COUNTIES (Contract No. 8946) 
01-24-92 Project No. S.P. 98021-4242-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 260.29 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 MAURY COUNTY (Contract No. 8947) 
01-24-92 Project No. S.P. 60945-4260-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 201.96 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 MONTGOMERY AND STEWART COUNTIES (Contract No. 8948) 
01-24-92 Project No. S.P. 98032-4266-04 
01-24-92 The mowing on various State Routes. 
01-24-92 



            

01-24-92 Project Length - 249.40 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 8949) 
01-24-92 Project No. S.P. 98011-4230-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 139.64 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 SEQUATCHIE, BLEDSOE AND VAN BUREN COUNTIES (Contract No. 8950) 
01-24-92 Project No. S.P. 98021-4243-04 
01-24-92 The mowing on various State Routes in Region II. 
01-24-92 
01-24-92 Project Length - 192.00 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 8951) 
01-24-92 Project No. S.P. 98041-4176-04 
01-24-92 The mowing and litter removal on I-40 and various State Routes. 
01-24-92 
01-24-92 Project Length - 105.56 miles 
01-24-92 Working Days - On or before November 15, 1992 (See Special Provision 108B) 
01-24-92 
01-24-92 SMITH AND WILSON COUNTIES (Contract No. 8952) 
01-24-92 Project No. S.P. 98032-4267-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 269.73 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 8953) 
01-24-92 Project No. S.P. 98011-4231-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 193.45 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
01-24-92 WASHINGTON AND SULLIVAN COUNTIES (Contract No. 8954) 
01-24-92 Project No. S.P. 98011-4233-04 
01-24-92 The mowing on various State Routes. 
01-24-92 
01-24-92 Project Length - 185.83 miles 
01-24-92 Working Days - 60 (See Special Provision 108B) 
01-24-92 
================================================================================ 
02-14-92 BEDFORD COUNTY (Contract No. 2000) 
02-14-92 Project Nos. BRS-130(10), 02014-3208-94 
02-14-92 BRS-130(11), 02014-3207-94 
02-14-92 
02-14-92 Project No. BRS-130(10), 02014-3208-94 
02-14-92 The construction of one (1) concrete box bridge (3 @ 15' X 13') over Thompson 
02-14-92 Creek (L.M. 19.60) on S.R. 130 including grading and drainage, paving with 
02-14-92 bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 Project Length - 0.219 mile 
02-14-92 
02-14-92 Project No. BRS-130(11), 02014-3207-94 
02-14-92 The construction of one (1) concrete slab bridge (4 @ 18' X 6') over Little 
02-14-92 Flat Creek (L.M. 16.74) on S.R. 130 including grading and drainage, paving 
02-14-92 with bituminous materials (plant mix), and guardrail on the approaches. 



       

    

            

       

    

       

02-14-92 Project Length - 0.219 mile 
02-14-92 
02-14-92 Total Project Length - 0.438 mile 
02-14-92 Working Days - 80 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 BEDFORD, LINCOLN, MARSHALL, MOORE AND RUTHERFORD COUNTIES (Contract No. 2001) 
02-14-92 Project No. S.P. 98032-4260-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 785.75 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 BENTON COUNTY (Contract No. 2002) 
02-14-92 Project Nos. BRZ-0300(22), 03945-3459-94 
02-14-92 BRZ-0300(23), 03945-3460-94 
02-14-92 
02-14-92 Project Nos. BRZ-0300(22), 03945-3459-94 
02-14-92 The construction of one (1) prestressed concrete box beam bridge over Cypress 
02-14-92 Creek (L.M. 1.93) on Old S.R. 69 including grading and drainage, paving with 
02-14-92 bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 Project Length - 0.113 mile 
02-14-92 
02-14-92 Project No. BRZ-0300(23), 03945-3460-94 
02-14-92 The construction of one (1) concrete box bridge (3 @ 18' X 11') over Little 
02-14-92 Birdsong Creek (L.M. 3.00) on Old S.R. 69 including grading and drainage, 
02-14-92 paving with bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 Project Length - 0.080 mile 
02-14-92 
02-14-92 Total Project Length - 0.193 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 BENTON, HUMPHREYS, DECATUR AND PERRY COUNTIES (Contract No. 2003) 
02-14-92 Project Nos. BRF-1(6), 03003-3222-94, BRF-20(6), 20002-3232-94 
02-14-92 The bridge deck crack repairs on two (2) bridges: S.R. 1 over the Tennessee 
02-14-92 River (L.M. 12.65) at New Johnsonville, and S.R. 20 over the Tennessee River 
02-14-92 (L.M. 9.07) at Perryville. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 50 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 BLOUNT COUNTY (Contract No. 2004) 
02-14-92 Project No. S.P. 05005-4523-04 
02-14-92 The resurfacing on S.R. 115 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at the north end of bridge over Tabcat Creek (L.M. 
02-14-92 11.20) and extending to one half mile east of Tallassee Road (L.M. 17.10). 
02-14-92 
02-14-92 Project Length - 5.90 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 BRADLEY COUNTY (Contract No. 2005) 
02-14-92 Project No. S.P. 06004-4229-04 
02-14-92 The resurfacing on S.R. 2 with bituminous materials (plant mix), drainage 
02-14-92 adjustments, and pavement marking beginning 0.2 mile north of Paul Huff 
02-14-92 Parkway (L.M. 13.02) and extending to 2.5 miles south of Charleston (L.M. 
02-14-92 17.85). 



       

       

    

    

       

    

02-14-92 
02-14-92 Project Length - 4.83 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 CAMPBELL COUNTY (Contract No. 2006) 
02-14-92 Project No. BRZ-0700(12), 07951-3535-94 
02-14-92 The construction of one (1) prestressed concrete I-beam bridge over C.S.X. 
02-14-92 Railroad (L.M. 0.29) on 11TH Street in LaFollette including grading and 
02-14-92 drainage, paving with bituminous materials (plant mix), storm sewer 
02-14-92 construction, the installation of concrete curb and gutter, pavement marking, 
02-14-92 and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 0.086 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 CARROLL, OBION AND WEAKLEY COUNTIES (Contract No. 2007) 
02-14-92 Project No. S.P. 98041-4265-04 
02-14-92 The cleaning and repainting of ten (10) bridges on various State Routes at 
02-14-92 various locations. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 60 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 CARTER, GREENE, HAMBLEN, HANCOCK, JOHNSON, SULLIVAN AND UNICOI COUNTIES 
02-14-92 (Contract No. 2008) 
02-14-92 Project No. S.P. 98011-4228-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 323.03 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 CHEATHAM COUNTY (Contract No. 2009) 
02-14-92 Project No. S.P. 11007-4221-04 
02-14-92 The resurfacing on S.R. 49 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Dickson County line and extending to S.R. 12. 
02-14-92 
02-14-92 Project Length - 6.29 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 CHESTER, HARDIN AND MCNAIRY COUNTIES (Contract No. 2010) 
02-14-92 Project No. S.P. 98041-4267-04 
02-14-92 The installation of signs on various State Routes. 
02-14-92 
02-14-92 Project Length - 419.89 miles 
02-14-92 Working Days - On or before September 1, 1992 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 CLAIBORNE COUNTY (Contract No. 2011) 
02-14-92 Project No. S.P. 13002-4527-04 
02-14-92 The resurfacing on S.R. 32 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning approx. 600 feet south of Welch Drive (left) (L.M. 9.66) and 
02-14-92 extending to Powell River bridge (L.M. 15.80). 
02-14-92 
02-14-92 Project Length - 6.14 miles 
02-14-92 Working Days - 35 



       

    

       

       

    

       

       

02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 CLAY, JACKSON, OVERTON AND PUTNAM COUNTIES (Contract No. 2012) 
02-14-92 Project No. S.P. 98021-4234-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 464.56 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 COFFEE COUNTY (Contract No. 2013) 
02-14-92 Project No. S.P. 16010-4227-04 
02-14-92 The resurfacing on S.R. 55 with bituminous materials (plant mix), cold 
02-14-92 planing, drainage adjustments, and pavement marking beginning at Oak Drive 
02-14-92 (L.M. 13.08) and extending to 158 feet west of Ragsdale Road (L.M. 15.00). 
02-14-92 
02-14-92 Project Length - 1.73 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 CUMBERLAND COUNTY (Contract No. 2014) 
02-14-92 Project No. S.P. 18003-4517-04 
02-14-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
02-14-92 guardrail, and pavement marking beginning at Bowling Road (left) (L.M. 20.06) 
02-14-92 and extending to north of I-40 (L.M. 24.09). 
02-14-92 
02-14-92 Project Length - 4.03 mile 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 CUMBERLAND, FENTRESS, PICKETT AND RHEA COUNTIES (Contract No. 2015) 
02-14-92 Project No. S.P. 98021-4235-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 418.32 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 DAVIDSON COUNTY (Contract No. 2016) 
02-14-92 Project No. RRP-4163(1), 19957-3780-94 
02-14-92 The signal upgrade and intersection improvement at Bransford Avenue and the 
02-14-92 Eastern Railroad crossing including the installation of concrete curb and 
02-14-92 gutter and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 DAVIDSON COUNTY (Contract No. 2017) 
02-14-92 Project No. S.P. 19018-4213-04 
02-14-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
02-14-92 and pavement marking beginning at the C.S.X. Railroad bridge (L.M. 10.67) and 
02-14-92 extending to I-440 (L.M. 14.68). 
02-14-92 
02-14-92 Project Length - 4.01 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 DICKSON COUNTY (Contract No. 2018) 
02-14-92 Project No. BRZ-2200(8), 22040-3406-94 



       

       

       

       

       

02-14-92 The construction of one (1) prestressed concrete box beam bridge over Yellow 
02-14-92 Creek (L.M. 5.55) on Cedar Creek Road including grading and drainage, paving 
02-14-92 with bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 0.081 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 DYER COUNTY (Contract No. 2019) 
02-14-92 Project No. BRFE-78(4), 23011-3227-94 
02-14-92 The construction of one (1) prestressed concrete Bulb-Tee beam bridge over the 
02-14-92 Obion River (L.M. 7.93) on S.R. 78 including grading and drainage, paving with 
02-14-92 bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 1.330 miles 
02-14-92 Working Days - 250 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 DYER COUNTY (Contract No. 2020) 
02-14-92 Project No. S.P. 23006-4325-04 
02-14-92 The repair of eight (8) bridges on S.R. 104 at various locations including 
02-14-92 concrete, steel, bridge deck, expansion joint, and timber repairs, bridge deck 
02-14-92 sealant and overlay with bituminous materials (plant mix), a concrete deck 
02-14-92 overlay, concrete bridgerail replacement, installation of guardrail, and 
02-14-92 pavement marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 150 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 DYER COUNTY (Contract No. 2021) 
02-14-92 Project No. S.P. 23006-4326-04 
02-14-92 The resurfacing on S.R. 104 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at the bridge (L.M. 5.15) and extending to the Jct. 
02-14-92 of S.R. 182 (L.M. 10.30). 
02-14-92 
02-14-92 Project Length - 5.15 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 FAYETTE COUNTY (Contract No. 2022) 
02-14-92 Project No. S.P. 24006-4517-04 
02-14-92 The resurfacing on S.R. 57 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Jct. of S.R. 76 (L.M. 14.40) and extending to Cowan 
02-14-92 Loop (L.M. 20.12). 
02-14-92 
02-14-92 Project Length - 5.72 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 GIBSON COUNTY (Contract No. 2023) 
02-14-92 Project No. BRZ-2700(19), 27024-3415-94 
02-14-92 The construction of one (1) prestressed concrete I-beam bridge over North Fork 
02-14-92 Forked Deer River (L.M. 11.73) on Riverside Road including grading and 
02-14-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
02-14-92 approaches. 
02-14-92 
02-14-92 Project Length - 0.075 mile 
02-14-92 Working Days - (See Special Provision 108E) 



       

       

    

       

    

       

02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 GIBSON COUNTY (Contract No. 2024) 
02-14-92 Project No. S.P. 27010-4306-04 
02-14-92 The resurfacing on S.R. 77 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at cross Road (L.M. 5.04) and extending to the Jct. of S.R. 
02-14-92 5 (L.M. 9.64). 
02-14-92 
02-14-92 Project Length - 4.60 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 GIBSON, LAKE, OBION AND DYER COUNTIES (Contract No. 2025) 
02-14-92 Project No. S.P. 98041-4272-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 414.88 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 GILES COUNTY (Contract No. 2026) 
02-14-92 Project No. S.P. 28003-4219-04 
02-14-92 The resurfacing on S.R. 7 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning south of Kerr Hill Road (L.M. 29.40) and extending to the 
02-14-92 Maury County line (L.M. 36.95). 
02-14-92 
02-14-92 Project Length - 7.55 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 GILES, LAWRENCE, LEWIS, MAURY AND WAYNE COUNTIES (Contract No. 2027) 
02-14-92 Project No. S.P. 98032-4261-04 
02-14-92 The installation of painted pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 760.18 miles 
02-14-92 Working Days - On or before August 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 GILES AND MARSHALL COUNTIES (Contract No. 2028) 
02-14-92 Project No. IM-65-1(56)14, 28001-8157-44, 59001-8130-44 
02-14-92 The resurfacing on I-65 with bituminous materials (plant mix), including cold 
02-14-92 planing, concrete pavement replacement, sealing pavement joints and cracks, 
02-14-92 repainting existing steel structures, bridge rail replacement, expansion joint 
02-14-92 repairs, the installation of guardrail, underdrains, and pavement marking 
02-14-92 beginning in Giles County at S.R. 15 (L.M. 14.11) and extending to Richland 
02-14-92 Creek in Marshall County (L.M. 0.82). 
02-14-92 
02-14-92 Project Length - 9.11 miles 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 GREENE COUNTY (Contract No. 2029) 
02-14-92 Project No. S.P. 30008-3212-04 
02-14-92 The grading and drainage on S.R. 70 including paving with either a mineral 
02-14-92 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
02-14-92 treated aggregate base, with bituminous materials (plant mix), storm sewer 
02-14-92 construction, the installation of concrete curb and gutter, guardrail, 
02-14-92 underdrains, signs, signals, and pavement marking beginning at U.S. 321 (S.R. 
02-14-92 35, Main Street) and extending to S.R. 350 (W. Summer Street) in Greeneville. 



       

       

       

       

       

       

02-14-92 
02-14-92 Project Length - 1.118 miles 
02-14-92 Working Days - 125 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
02-14-92 
02-14-92 HAMBLEN COUNTY (Contract No. 2030) 
02-14-92 Project No. S.P. 32004-4214-04 
02-14-92 The resurfacing on S.R. 34 with bituminous materials (plant mix), cold 
02-14-92 planing, and pavement marking beginning at the Jefferson County line (L.M. 
02-14-92 0.00) and extending to Morris Blvd. (L.M. 7.09). 
02-14-92 
02-14-92 Project Length - 7.09 miles 
02-14-92 Working Days - 45 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 HAMBLEN COUNTY (Contract No. 2031) 
02-14-92 Project No. S.P. 32006-3215-04 
02-14-92 The grading and drainage on S.R. 160 (Morristown Bypass) including the 
02-14-92 construction of one (1) prestressed concrete I-beam bridge over the Southern 
02-14-92 Railroad, subgrade treatment with hydrated lime, paving with bituminous 
02-14-92 materials (plant mix), the installation of guardrail, underdrains, signs, 
02-14-92 signal adjustment, and pavement marking beginning at U.S. 11E (S.R. 34) and 
02-14-92 extending to approx. 0.2 mile east of the Southern Railroad. 
02-14-92 
02-14-92 Project Length - 0.894 mile 
02-14-92 Working Days - 100 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
02-14-92 
02-14-92 HAMILTON COUNTY (Contract No. 2032) 
02-14-92 Project No. HES-2(15), 33011-3240-94 
02-14-92 The construction of one (1) prestressed concrete box beam bridge over South 
02-14-92 Chickamauga Creek (L.M. 14.79) on U.S. 11/64 (S.R. 2, Brainerd Road) including 
02-14-92 grading and drainage, paving with bituminous materials (plant mix), storm 
02-14-92 sewer construction, the installation of concrete curb and gutter, sidewalk, 
02-14-92 guardrail, underdrains, and pavement marking on the approaches. 
02-14-92 
02-14-92 Project Length - 0.248 mile 
02-14-92 Working Days - 200 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 HAMILTON COUNTY (Contract No. 2033) 
02-14-92 Project No. S.P. 33033-4508-04 
02-14-92 The resurfacing on S.R. 27 with bituminous materials (plant mix), cold 
02-14-92 planing, drainage adjustments, and pavement marking beginning 0.1 mile south 
02-14-92 of I-24 (L.M. 6.47) and extending to the Georgia State line (L.M. 8.81). 
02-14-92 
02-14-92 Project Length - 2.34 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 HARDEMAN COUNTY (Contract No. 2034) 
02-14-92 Project No. M-3490(1), 35950-8516-54 
02-14-92 The resurfacing on Jones Street with bituminous materials (plant mix), 
02-14-92 drainage modifications, and pavement marking beginning at S.R. 15 and 
02-14-92 extending to Tate Road in Bolivar. 
02-14-92 
02-14-92 Project Length - 0.543 mile 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 



       

       

       

    

       

02-14-92 HARDEMAN COUNTY (Contract No. 2035) 
02-14-92 Project No. S.P. 35002-4504-04 
02-14-92 The resurfacing on S.R. 18 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning approx. 0.30 mile north of branch (L.M. 1.60) and extending 
02-14-92 to approx. 0.27 mile south of county road (L.M. 8.75). 
02-14-92 
02-14-92 Project Length - 7.15 miles 
02-14-92 Working Days - 45 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 HAYWOOD COUNTY (Contract No. 2036) 
02-14-92 Project No. S.P. 38003-4315-04 
02-14-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at Anderson Road (L.M. 17.38) and extending to Newbern Road 
02-14-92 (L.M. 23.25). 
02-14-92 
02-14-92 Project Length - 5.87 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 HENRY COUNTY (Contract No. 2037) 
02-14-92 Project No. S.P. 40011-4553-04 
02-14-92 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the bridge over Town Creek (L.M. 15.66) and extending to 
02-14-92 end of curb and gutter (L.M. 18.28). 
02-14-92 
02-14-92 Project Length - 2.62 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 HOUSTON, MONTGOMERY AND STEWART COUNTIES (Contract No. 2038) 
02-14-92 Project No. S.P. 98032-4257-04 
02-14-92 The installation of signs on various State Routes. 
02-14-92 
02-14-92 Project Length - 329.49 miles 
02-14-92 Working Days - On or before September 1, 1992 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 HUMPHREYS COUNTY (Contract No. 2039) 
02-14-92 Project No. STF-1(36), 43055-3219-14 
02-14-92 The grading and drainage on U.S. 70 (S.R. 1) including paving with either a 
02-14-92 mineral aggregate base, a portland cement treated aggregate base, or a lime 
02-14-92 fly-ash treated aggregate base, with bituminous materials (plant mix), cold 
02-14-92 planing, the construction of three (3) concrete box bridges: (2 @ 10' X 4', 
02-14-92 and 2 - 2 @ 12 X 3'), the installation of guardrail, underdrains, signs, and 
02-14-92 pavement marking beginning at the four lane section west of Waverly and 
02-14-92 extending to the proposed new location 0.379 mile west of Browntown Road. 
02-14-92 
02-14-92 Project Length - 2.538 miles 
02-14-92 Working Days - 200 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
02-14-92 The DBE goal for this contract is 12% of the contract amount. 
02-14-92 
02-14-92 HUMPHREYS COUNTY (Contract No. 2040) 
02-14-92 Project No. S.P. 43010-4311-04 
02-14-92 The resurfacing on S.R. 230 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at the Hickman County line (L.M. 0.00) and 
02-14-92 extending to 1.2 miles north of Stewart Branch Road (L.M. 6.00). 
02-14-92 
02-14-92 Project Length - 6.00 miles 



       

       

       

       

       

       

02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 KNOX COUNTY (Contract No. 2041) 
02-14-92 Project No. BRZ-4700(16), 47946-3426-94 
02-14-92 The construction of one (1) continuous steel welded plate girder bridge over 
02-14-92 the C.S.X. Railroad (L.M. 1.39) on Amherst Road including grading and 
02-14-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
02-14-92 approaches. 
02-14-92 
02-14-92 Project Length - 0.175 mile 
02-14-92 Working Days - 130 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 KNOX COUNTY (Contract No. 2042) 
02-14-92 Project No. S.P. 47009-4369-04 
02-14-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
02-14-92 and pavement marking beginning at Papermill Drive (L.M. 12.98) and extending 
02-14-92 to S.R. 158 (L.M. 17.31). 
02-14-92 
02-14-92 Project Length - 4.33 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 LAWRENCE COUNTY (Contract No. 2043) 
02-14-92 Project No. S.P. 50001-4540-04 
02-14-92 The resurfacing on S.R. 6 with bituminous materials (plant mix), cold planing, 
02-14-92 and pavement marking beginning at S.R. 15 (L.M. 20.51) and extending to the 
02-14-92 Lawrenceburg City limits (L.M. 23.13). 
02-14-92 
02-14-92 Project Length - 2.62 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 LINCOLN COUNTY (Contract No. 2044) 
02-14-92 Project Nos. S.P. 52010-4308-04, 52070-4206-04 
02-14-92 The resurfacing on S.R. 121 and S.R. 122 with bituminous materials (plant 
02-14-92 mix), and pavement marking on S.R. 121 beginning at the new pavement (L.M. 
02-14-92 1.87) and extending to S.R. 15 (L.M. 7.08), and on S.R. 122 beginning at S.R. 
02-14-92 121 (L.M. 0.00) and extending to the Franklin County line (L.M. 2.70). 
02-14-92 
02-14-92 Project Length - 7.91 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 LOUDON COUNTY (Contract No. 2045) 
02-14-92 Project No. IM-75-2(34)74, 53002-8149-44 
02-14-92 The resurfacing on I-40 with bituminous materials (plant mix), cold planing, 
02-14-92 cleaning and sealing pavement joints, drainage adjustments, the installation 
02-14-92 of guardrail, and pavement marking beginning at the Tennessee River bridge 
02-14-92 (L.M. 7.88) and extending to the S.R. 73 interchange (L.M. 15.28). 
02-14-92 
02-14-92 Project Length - 7.397 miles 
02-14-92 Working Days - 60 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 MCMINN COUNTY (Contract No. 2046) 
02-14-92 Project No. S.P. 54010-4309-04 
02-14-92 The repair of the bridge on S.R. 39 over Middle Creek (L.M. 13.34) including 



       

       

       

       

       

02-14-92 concrete, deck, and expansion joint repairs, a non-penetrating concrete seal, 
02-14-92 a concrete deck overlay, cold planing, paving on the approaches with 
02-14-92 bituminous materials (plant mix), the installation of guardrail, and pavement 
02-14-92 marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 MCMINN COUNTY (Contract No. 2047) 
02-14-92 Project No. S.P. 54093-4301-04 
02-14-92 The resurfacing on S.R. 305 with bituminous materials (plant mix), bridge deck 
02-14-92 repair, and sealant, and pavement marking beginning at S.R. 2 (L.M. 2.87) and 
02-14-92 extending to 0.10 mile west of I-75 (L.M. 4.97). 
02-14-92 
02-14-92 Project Length - 2.10 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 MCNAIRY AND HARDIN COUNTIES (Contract No. 2048) 
02-14-92 Project Nos. S.P. 55005-4205-04, 36002-4206-04 
02-14-92 The resurfacing on S.R. 22 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning in McNairy County at the Jct. of S.R. 57 (L.M. 7.69) and 
02-14-92 extending to Shiloh Park (L.M. 4.70) in Hardin County. 
02-14-92 
02-14-92 Project Length - 7.47 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 MACON COUNTY (Contract No. 2049) 
02-14-92 Project No. BRZ-5600(18), 56945-3493-94 
02-14-92 The construction of one (1) concrete slab bridge (2 @ 12' X 4') over branch 
02-14-92 (L.M. 0.58) on Clampit Hollow Road including grading and drainage, surfacing 
02-14-92 with aggregate base, and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 0.061 mile 
02-14-92 Working Days - 75 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 MACON COUNTY (Contract No. 2050) 
02-14-92 Project No. S.P. 56008-4302-04 
02-14-92 The resurfacing on S.R. 141 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning near S.R. 52 (L.M. 0.20) and extending to the 
02-14-92 Trousdale County line (L.M. 5.74). 
02-14-92 
02-14-92 Project Length - 5.54 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 MADISON COUNTY (Contract No. 2051) 
02-14-92 Project No. IM-40-1(238)74, 57001-3177-44 
02-14-92 The resurfacing on I-40 with bituminous materials (plant mix) including the 
02-14-92 widening of three (3) bridges: two (2) with prestressed concrete I-beams, and 
02-14-92 one (1) with prestressed concrete box beams, breaking and seating concrete 
02-14-92 pavement, drainage adjustments, the installation of guardrail, and pavement 
02-14-92 marking beginning at Lower Brownsville Road (L.M. 7.45) and extending to S.R. 
02-14-92 186 (L.M. 13.60). 
02-14-92 
02-14-92 Project Length - 6.15 miles 
02-14-92 Working Days - 150 (See Special Provision 108B) 



       

       

       

       

       

       

02-14-92 Plans Cost - $25.00 Cross-Section Cost - NA 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 MADISON COUNTY (Contract No. 2052) 
02-14-92 Project No. IM-40-1(239)80, 57001-3176-44 
02-14-92 The resurfacing on I-40 with bituminous materials (plant mix) including the 
02-14-92 widening of two (2) bridges: one (1) with prestressed concrete I-beams, and 
02-14-92 one (1) with prestressed concrete box beams, breaking and seating concrete 
02-14-92 pavement, drainage adjustments, expansion joint repairs, the installation of 
02-14-92 guardrail, and pavement marking beginning at S.R. 186 (L.M. 13.60) and 
02-14-92 extending to S.R. 1 (L.M. 19.90). 
02-14-92 
02-14-92 Project Length - 6.300 miles 
02-14-92 Working Days - 150 (See Special Provision 108B) 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - NA 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 MADISON COUNTY (Contract No. 2053) 
02-14-92 Project No. S.P. 57009-3250-04 
02-14-92 The widening of two (2) intersections in Jackson on U.S. 45 Bypass (S.R. 186) 
02-14-92 with North Parkway, and with Carriage House Drive including grading and 
02-14-92 drainage, paving with bituminous materials (plant mix), signal modification, 
02-14-92 and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.533 mile 
02-14-92 Working Days - 50 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 MARION COUNTY (Contract No. 2054) 
02-14-92 Project No. IM-24-2(101)140, 58100-8102-44 
02-14-92 The resurfacing on I-24 with bituminous materials (plant mix), cold planing, 
02-14-92 drainage modifications, the installation of guardrail, signs, and pavement 
02-14-92 marking beginning at Cave Cove Creek (L.M. 6.42) and extending to S.R. 27 
02-14-92 (L.M. 17.61). 
02-14-92 
02-14-92 Project Length - 11.095 miles 
02-14-92 Working Days - 80 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 MARION COUNTY (Contract No. 2055) 
02-14-92 Project No. S.P. 58013-4525-04 
02-14-92 The slide correction on S.R. 108 at L.M. 3.30 including grading and drainage, 
02-14-92 paving with bituminous materials (plant mix), the extension of three concrete 
02-14-92 box culverts, the installation of guardrail, and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.407 mile 
02-14-92 Working Days - 110 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
02-14-92 
02-14-92 MARION AND SEQUATCHIE COUNTIES (Contract No. 2056) 
02-14-92 Project Nos. S.P. 58056-4210-04, 77004-4206-04 
02-14-92 The resurfacing on S.R. 28 with a emulsified asphalt micro-surface, and 
02-14-92 pavement marking beginning in Marion County at the end of new project (L.M. 
02-14-92 11.22) and extending to S.R. 8 (L.M. 7.48) in Sequatchie County. 
02-14-92 
02-14-92 Project Length - 13.85 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 



       

       

       

       

       

02-14-92 MAURY COUNTY (Contract No. 2057) 
02-14-92 Project No. S.P. 60003-4219-04 
02-14-92 The resurfacing on S.R. 7 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at Hopewell Road (L.M. 5.40) and extending to the new 
02-14-92 pavement at the Columbia City limits (L.M. 11.13). 
02-14-92 
02-14-92 Project Length - 5.73 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 MEIGS COUNTY (Contract No. 2058) 
02-14-92 Project No. S.P. 61003-4232-04 
02-14-92 The repair of the bridge on S.R. 58 over the Hiwassee River (L.M. 5.22) 
02-14-92 including structural steel, and concrete repairs, steel span replacement, 
02-14-92 repainting existing steel structure, asphalt overlay with bituminous materials 
02-14-92 (plant mix), and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 105 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 MONTGOMERY COUNTY (Contract No. 2059) 
02-14-92 Project No. S.P. 63012-4211-04 
02-14-92 The resurfacing on S.R. 13 with bituminous materials (plant mix), cold 
02-14-92 planing, and pavement marking beginning south of Rob Road (L.M. 15.40) and 
02-14-92 extending to S.R. 12 (L.M. 19.50). 
02-14-92 
02-14-92 Project Length - 4.10 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 MOORE COUNTY (Contract No. 2060) 
02-14-92 Project No. S.P. 64005-4211-04 
02-14-92 The repair of the bridge on S.R. 55 over Mulberry Creek (L.M. 4.26) including 
02-14-92 cold planing, steel, concrete, and bridge deck repairs, concrete bridgerail 
02-14-92 replacement, repainting existing steel structure, bridge deck sealant, and 
02-14-92 overlay with bituminous materials (plant mix), the installation of guardrail, 
02-14-92 and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 75 
02-14-92 Plans Cost - $3.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 OBION COUNTY (Contract No. 2061) 
02-14-92 Project No. BRZ-6600(10), 66017-3419-94 
02-14-92 The construction of one (1) prestressed concrete box beam bridge over Zion 
02-14-92 Creek (L.M. 2.61) on Cloverdale Road including grading and drainage, paving 
02-14-92 with bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 0.157 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 OBION COUNTY (Contract No. 2062) 
02-14-92 Project No. S.P. 66009-4313-04 
02-14-92 The resurfacing on S.R. 21 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Jct. of S.R. 22 (L.M. 1.00) and extending to Clemons 
02-14-92 Street in Hornbeak (L.M. 7.41). 
02-14-92 
02-14-92 Project Length - 6.41 miles 



       

       

       

       

       

       

02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 OVERTON COUNTY (Contract No. 2063) 
02-14-92 Project No. S.P. 67020-4306-04 
02-14-92 The resurfacing on S.R. 293 with bituminous materials (plant mix), guardrail, 
02-14-92 and pavement marking beginning 0.1 mile east of S.R. 42 (L.M. 4.80) and 
02-14-92 extending to S.R. 84 (L.M. 11.29). 
02-14-92 
02-14-92 Project Length - 6.49 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 PERRY COUNTY (Contract No. 2064) 
02-14-92 Project No. S.P. 68002-4518-04 
02-14-92 The resurfacing on S.R. 20 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Tennessee River bridge (L.M. 1.00) and extending to 
02-14-92 the bridge west of Circle C Ranch Road (L.M. 6.13). 
02-14-92 
02-14-92 Project Length - 5.13 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 PUTNAM COUNTY (Contract No. 2065) 
02-14-92 Project No. IM-40-6(107)300, 71001-8174-44 
02-14-92 The resurfacing on I-40 with bituminous materials (plant mix), cold planing, 
02-14-92 cleaning and sealing pavement joints and cracks, bridge deck repair, the 
02-14-92 installation of guardrail, signs, and pavement marking beginning at 
02-14-92 Interchange No. 300 and extending to Interchange No. 301 at Monterey. 
02-14-92 
02-14-92 Project Length - 1.467 miles 
02-14-92 Working Days - 45 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 PUTNAM AND JACKSON COUNTIES (Contract No. 2066) 
02-14-92 Project Nos. S.P. 71007-4514-04, 44003-4528-04 
02-14-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning in Putnam County at S.R. 24 (L.M. 2.88) and extending to 
02-14-92 S.R. 290 (right) (L.M. 2.26) in Jackson County. 
02-14-92 
02-14-92 Project Length - 5.43 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 ROANE COUNTY (Contract No. 2067) 
02-14-92 Project Nos. S.P. 73011-4517-04, 73017-4512-04 
02-14-92 The resurfacing on S.R. 58 and S.R. 95 with bituminous materials (plant mix), 
02-14-92 and pavement marking, on S.R. 58 beginning approx. 2,165 feet east of Bear 
02-14-92 Creek Road (L.M. 18.60) and extending to underpass under S.R. 95 (L.M. 20.74), 
02-14-92 and on S.R. 95 beginning approx. 2,270 feet east of bridge over Bear Creek 
02-14-92 (L.M. 5.00) and extending to approx. 1,480 feet north of ramp from S.R. 58 
02-14-92 (L.M. 6.49). 
02-14-92 
02-14-92 Project Length - 3.63 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 ROBERTSON COUNTY (Contract No. 2068) 
02-14-92 Project No. S.P. 74016-4311-04 
02-14-92 The resurfacing on S.R. 161 with bituminous materials (plant mix), and 



       

       

       

       

       

       

02-14-92 pavement marking beginning at S.R. 65 (L.M. 0.00) and extending to S.R. 25 
02-14-92 (L.M. 5.27). 
02-14-92 
02-14-92 Project Length - 5.27 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 RUTHERFORD COUNTY (Contract No. 2069) 
02-14-92 Project No. S.P. 75017-4314-04 
02-14-92 The resurfacing on S.R. 268 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at S.R. 10 (L.M. 4.29) and extending to S.R. 96 
02-14-92 (L.M. 7.40). 
02-14-92 
02-14-92 Project Length - 3.11 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 SEVIER COUNTY (Contract No. 2070) 
02-14-92 Project No. S.P. 78013-4518-04 
02-14-92 The resurfacing on U.S. 321 (S.R. 73) with bituminous materials (plant mix), 
02-14-92 cold planing, and pavement marking beginning at the Jct. of S.R. 71 in 
02-14-92 Gatlinburg (L.M. 11.12) and extending to near Proffitt Road (L.M. 15.46). 
02-14-92 
02-14-92 Project Length - 2.28 miles 
02-14-92 Working Days - On or before June 1, 1992 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 SHELBY COUNTY (Contract No. 2071) 
02-14-92 Project No. S.P. 79004-4138-04 
02-14-92 The repair of the bridge on I-55 over Nonconnah Creek including expansion 
02-14-92 joint repairs. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 45 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 SHELBY COUNTY (Contract No. 2072) 
02-14-92 Project No. S.P. 79172-4310-04 
02-14-92 The resurfacing on S.R. 204 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at Raleigh-Lagrange Road (L.M. 1.70) and extending 
02-14-92 to the Jct. of S.R. 14 (L.M. 4.64). 
02-14-92 
02-14-92 Project Length - 2.94 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 SHELBY COUNTY (Contract No. 2073) 
02-14-92 Project No. S.P. 79278-4301-04 
02-14-92 The resurfacing on S.R. 278 with bituminous materials (plant mix), cold 
02-14-92 planing, and pavement marking beginning at Fourth Street (L.M. 0.21) and 
02-14-92 extending to Crump Blvd. (L.M. 1.50). 
02-14-92 
02-14-92 Project Length - 1.29 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 SMITH COUNTY (Contract No. 2074) 
02-14-92 Project No. S.P. 80945-4261-04 
02-14-92 The repair of the bridges on S.R. 141 over Smith Fork Creek (L.M. 12.82), and 
02-14-92 on S.R. 53 over Mulherrin Creek (L.M. 7.20) including cold planing, steel, 



       

       

       

       

    

       

02-14-92 concrete, bridge deck, and expansion joint repairs, concrete bridgerail 
02-14-92 replacement, repainting existing steel structures, a non-penetrating concrete 
02-14-92 seal, bridge deck sealant, and overlay with bituminous materials (plant mix), 
02-14-92 the installation of guardrail, and pavement marking. 
02-14-92 
02-14-92 Project Length - 0.000 mile 
02-14-92 Working Days - 105 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 SUMNER COUNTY (Contract No. 2075) 
02-14-92 Project No. NH-109(1), 83074-3208-14 
02-14-92 The grading and drainage on S.R. 109 Bypass including the construction of one 
02-14-92 (1) prestressed concrete box beam bridge, and one (1) prestressed concrete 
02-14-92 I-beam bridge, the installation of fence, and paving on the crossroads with 
02-14-92 bituminous materials (plant mix) beginning 0.317 mile north of S.R. 6 and 
02-14-92 extending to S.R. 25. 
02-14-92 
02-14-92 Project Length - 1.293 miles 
02-14-92 Working Days - 200 
02-14-92 Plans Cost - $50.00 Cross-Section Cost - $25.00 
02-14-92 The DBE goal for this contract is 10% of the contract amount. 
02-14-92 
02-14-92 SUMNER COUNTY (Contract No. 2076) 
02-14-92 Project No. S.P. 83002-4270-04 
02-14-92 The resurfacing on S.R. 6 with bituminous materials (plant mix), cold planing, 
02-14-92 and pavement marking beginning at Cages Bend Road (L.M. 9.06) and extending to 
02-14-92 S.R. 109 Bypass (L.M. 12.87). 
02-14-92 
02-14-92 Project Length - 3.81 miles 
02-14-92 Working Days - 45 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 TIPTON COUNTY (Contract No. 2077) 
02-14-92 Project No. S.P. 84007-4208-04 
02-14-92 The resurfacing on S.R. 59 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Jct. of S.R. 384 (L.M. 20.85) and extending to the 
02-14-92 Jct. of S.R. 14 (L.M. 25.24). 
02-14-92 
02-14-92 Project Length - 4.39 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 TIPTON AND DYER COUNTIES (Contract No. 2078) 
02-14-92 Project No. S.P. 98041-4273-04 
02-14-92 The installation of plastic pavement marking lines on various State Routes. 
02-14-92 
02-14-92 Project Length - 14.75 miles 
02-14-92 Working Days - On or before June 1, 1992 (See Special Provision 108B) 
02-14-92 NO PLANS CONTRACT 
02-14-92 
02-14-92 TROUSDALE COUNTY (Contract No. 2079) 
02-14-92 Project No. S.P. 85001-4213-04 
02-14-92 The resurfacing on S.R. 10 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning near the Wilson County line (L.M. 0.45) and extending to 
02-14-92 S.R. 25 (L.M. 6.22). 
02-14-92 
02-14-92 Project Length - 5.77 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 



       

            

       

       

       

02-14-92 WARREN COUNTY (Contract No. 2080) 
02-14-92 Project No. S.P. 89009-4519-04 
02-14-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), the 
02-14-92 installation of concrete curb and gutter, and pavement marking beginning at 
02-14-92 Riverview Street (right) (L.M. 12.42) and extending to S.R. 1 (L.M. 14.44). 
02-14-92 
02-14-92 Project Length - 1.91 miles 
02-14-92 Working Days - 30 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 WASHINGTON COUNTY (Contract No. 2081) 
02-14-92 Project Nos. F-381(7), 90105-3208-14 
02-14-92 S.P. 90002-3228-04 
02-14-92 
02-14-92 Project No. F-381(7), 90105-3208-14 
02-14-92 The paving on S.R. 381 with a mineral aggregate base and bituminous materials 
02-14-92 (plant mix), with portland cement concrete pavement on the ramps, the 
02-14-92 installation of concrete median barrier, guardrail, underdrains, signs, and 
02-14-92 pavement marking beginning at Oakland Avenue and extending to S.R. 34 at 
02-14-92 Timberlake Avenue. 
02-14-92 Project Length - 1.368 miles 
02-14-92 
02-14-92 Project No. S.P. 90002-3228-04 
02-14-92 The grading and drainage on U.S. 11E (S.R. 34), and on S.R. 36 including the 
02-14-92 construction of two (2) reinforced concrete retaining walls, paving with 
02-14-92 bituminous materials (plant mix), storm sewer construction, the installation 
02-14-92 of concrete curb and gutter, underdrains, guardrail, signs, and pavement 
02-14-92 marking beginning 950 feet south of the S.R. 34/S.R. 36 intersection and 
02-14-92 extending to Creekmoore Drive on S.R. 34 and to West Oakland Ave. on S.R. 36. 
02-14-92 Project Length - 0.642 miles 
02-14-92 
02-14-92 Total Project Length - 2.010 miles 
02-14-92 Working Days - 150 (See Special Provision 108B) 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
02-14-92 
02-14-92 WASHINGTON COUNTY (Contract No. 2082) 
02-14-92 Project No. BRZ-9000(23), 90945-3495-94 
02-14-92 The construction of one (1) prestressed concrete box beam bridge over Little 
02-14-92 Limestone Creek (L.M. 0.02) on Methodist Ridge Road including grading and 
02-14-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
02-14-92 approaches. 
02-14-92 
02-14-92 Project Length - 0.079 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 WASHINGTON COUNTY (Contract No. 2083) 
02-14-92 Project No. S.P. 90018-4316-04 
02-14-92 The resurfacing on S.R. 75 with bituminous materials (plant mix), and pavement 
02-14-92 marking beginning at the Jct. of S.R. 34 (L.M. 0.00) and extending to near 
02-14-92 Gray Station Road (L.M. 14.15). 
02-14-92 
02-14-92 Project Length - 14.15 miles 
02-14-92 Working Days - 50 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 WAYNE COUNTY (Contract No. 2084) 
02-14-92 Project No. BRZ-9100(17), 91945-3466-94 
02-14-92 The construction of one (1) prestressed concrete box beam bridge over Factory 
02-14-92 Creek (L.M. 1.59) on Factory Creek Road including grading and drainage, paving 



       

       

       

       

       

02-14-92 with aggregate base and double bituminous surface treatment, and guardrail on 
02-14-92 the approaches. 
02-14-92 
02-14-92 Project Length - 0.151 mile 
02-14-92 Working Days - 90 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 WEAKLEY COUNTY (Contract No. 2085) 
02-14-92 Project No. BRZ-9200(22), 92046-3424-94 
02-14-92 The construction of one (1) concrete box bridge (3 @ 15' X 14') over branch 
02-14-92 (L.M. 2.18) on Old Troy Road including grading and drainage, paving with 
02-14-92 bituminous materials (plant mix), and guardrail on the approaches. 
02-14-92 
02-14-92 Project Length - 0.094 mile 
02-14-92 Working Days - 75 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-14-92 
02-14-92 WEAKLEY COUNTY (Contract No. 2086) 
02-14-92 Project No. S.P. 92021-4302-04 
02-14-92 The resurfacing on S.R. 190 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at the Carroll County line (L.M. 0.00) and 
02-14-92 extending to the Jct. of S.R. 124 (L.M. 4.54). 
02-14-92 
02-14-92 Project Length - 4.54 miles 
02-14-92 Working Days - 40 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 WHITE COUNTY (Contract No. 2087) 
02-14-92 Project No. S.P. 93001-4245-04 
02-14-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), guardrail 
02-14-92 adjustment, and pavement marking beginning at the east end of the Caney Fork 
02-14-92 River bridge (L.M. 0.07) and extending to 1.0 miles west of S.R. 285 (L.M. 
02-14-92 5.93). 
02-14-92 
02-14-92 Project Length - 5.68 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 WILLIAMSON COUNTY (Contract No. 2088) 
02-14-92 Project No. S.P. 94015-4213-04 
02-14-92 The resurfacing on S.R. 106 with bituminous materials (plant mix), and 
02-14-92 pavement marking beginning at the new pavement north of Mack Hatcher Pkwy. 
02-14-92 (L.M. 16.60) and extending to the Davidson County line (L.M. 23.93). 
02-14-92 
02-14-92 Project Length - 6.88 miles 
02-14-92 Working Days - 35 
02-14-92 Plans Cost - $3.00 (8-1/2" - 11") 
02-14-92 
02-14-92 WILLIAMSON AND DAVIDSON COUNTIES (Contract No. 2089) 
02-14-92 Project No. IM-65-2(67)72, 94002-3156-44, 19009-3159-44 
02-14-92 The widening on I-65 including grading and drainage, widening of five (5) 
02-14-92 bridges: three (3) with prestressed concrete I-beams, and two (2) with welded 
02-14-92 plate girders, paving with bituminous materials (plant mix), storm sewer 
02-14-92 construction, concrete box culvert extensions, installation of concrete median 
02-14-92 barrier, guardrail, underdrains, signs, lighting, and pavement marking, 
02-14-92 beginning approximately 0.84 mile south of existing S.R. 253 (Concord Road) 
02-14-92 and extending to S.R. 255 (Harding Place). 
02-14-92 
02-14-92 Project Length - 7.439 miles 
02-14-92 Working Days - On or before December 1, 1993 (See Special Provision 108B) 



       

       

       

02-14-92 Plans Cost - $125.00 Cross-Section Cost - $50.00 
02-14-92 The DBE goal for this contract is 11% of the contract amount. 
02-14-92 
02-14-92 WILSON COUNTY (Contract No. 2090) 
02-14-92 Project No. IM-40-5(108)245, 95001-8169-44 
02-14-92 The resurfacing on I-40 with bituminous materials (plant mix), cold planing, 
02-14-92 guardrail, and pavement marking beginning 0.10 mile west of Jennings Fork 
02-14-92 Creek (L.M. 22.44) and extending to the Smith County line (L.M. 27.35). 
02-14-92 
02-14-92 Project Length - 4.911 miles 
02-14-92 Working Days - 50 
02-14-92 Plans Cost - $10.00 Cross-Section Cost - NA 
02-14-92 
02-14-92 WILSON COUNTY (Contract No. 2091) 
02-14-92 Project No. S.P. 95840-3209-04 
02-14-92 The construction of a partial interchange at I-840 and I-40 including the 
02-14-92 construction of two (2) continuous steel welded plate girder bridges, grading 
02-14-92 and drainage, limited paving with bituminous materials (plant mix), the 
02-14-92 installation of guardrail, fence, and pavement marking. 
02-14-92 
02-14-92 Project Length - 1.072 miles 
02-14-92 Working Days - 300 
02-14-92 Plans Cost - $25.00 Cross-Section Cost - $50.00 
02-14-92 The DBE goal for this contract is 2% of the contract amount. 
02-14-92 
================================================================================ 
03-13-92 BRADLEY AND POLK COUNTIES (Contract No. 8849) 
03-13-92 Project No. S.P. 98021-4224-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 206.26 miles 
03-13-92 Working Days - 80 (See Special Provision 108B) 
03-13-92 
03-13-92 DAVIDSON COUNTY (Contract No. 8856) 
03-13-92 Project No. S.P. 19946-4244-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 238.02 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 MEIGS AND MCMINN COUNTIES (Contract No. 8865) 
03-13-92 Project No. S.P. 98021-4228-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 237.50 miles 
03-13-92 Working Days - 80 (See Special Provision 108B) 
03-13-92 
03-13-92 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 8929) 
03-13-92 Project No. S.P. 98011-4232-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 194.81 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 COFFEE AND FRANKLIN COUNTIES (Contract No. 8935) 
03-13-92 Project No. S.P. 98021-4241-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 249.62 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 



       

03-13-92 
03-13-92 HAMILTON COUNTY (Contract No. 8942) 
03-13-92 Project No. S.P. 33946-4270-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 122.80 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 8944) 
03-13-92 Project No. S.P. 98011-4234-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 162.03 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 MARION AND GRUNDY COUNTIES (Contract No. 8946) 
03-13-92 Project No. S.P. 98021-4242-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 260.29 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 8949) 
03-13-92 Project No. S.P. 98011-4230-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 139.64 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 8953) 
03-13-92 Project No. S.P. 98011-4231-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 193.45 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
03-13-92 WASHINGTON AND SULLIVAN COUNTIES (Contract No. 8954) 
03-13-92 Project No. S.P. 98011-4233-04 
03-13-92 The mowing on various State Routes. 
03-13-92 
03-13-92 Project Length - 185.83 miles 
03-13-92 Working Days - 60 (See Special Provision 108B) 
03-13-92 
================================================================================ 
03-27-92 BEDFORD COUNTY (Contract No. 2092) 
03-27-92 Project No. RS-269(9), 02017-3209-24 
03-27-92 The construction of one (1) prestressed concrete I-beam bridge over the Duck 
03-27-92 River (L.M. 15.50) on S.R. 269 including grading and drainage, paving with 
03-27-92 bituminous materials (plant mix), and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.242 mile 
03-27-92 Working Days - 120 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 BEDFORD COUNTY (Contract No. 2093) 
03-27-92 Project No. S.P. 02011-4314-04 
03-27-92 The resurfacing on S.R. 82 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at S.R. 10 (L.M. 11.05) and extending to Wartrace Creek 
03-27-92 (L.M. 16.85). 
03-27-92 



       

    

       

       

       

    

03-27-92 Project Length - 5.79 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 BLOUNT AND MONROE COUNTIES (Contract No. 2094) 
03-27-92 Project No. S.P. 98991-3608-04 
03-27-92 The construction of covered salt bins at the Alcoa and Madisonville 
03-27-92 maintenance shops. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 CAMPBELL COUNTY (Contract No. 2095) 
03-27-92 Project No. S.P. 07015-4321-04 
03-27-92 The resurfacing on S.R. 297 with bituminous materials (plant mix), and 
03-27-92 pavement marking beginning approx. 150 feet south of Lick Fork Road (L.M. 
03-27-92 5.45) and extending to 2,550 feet north of Little Elk Road (L.M. 11.60). 
03-27-92 
03-27-92 Project Length - 6.15 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 CARROLL COUNTY (Contract No. 2096) 
03-27-92 Project No. BR-STP-77(27), 09012-3214-94 
03-27-92 The construction of two (2) concrete box bridges: (2 @ 15' X 11') over Brier 
03-27-92 Creek (L.M. 16.74), and a (3 @ 15' X 8') over branch (L.M. 16.95) on S.R. 77 
03-27-92 including grading and drainage, paving with bituminous materials (plant mix), 
03-27-92 and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.445 mile 
03-27-92 Working Days - 110 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 Bids on this contract will only be accepted from Disadvantaged Business 
03-27-92 Enterprises certified by the Tennessee Department of Transportation. 
03-27-92 
03-27-92 CHESTER COUNTY (Contract No. 2097) 
03-27-92 Project No. S.P. 12003-4207-04 
03-27-92 The resurfacing on S.R. 22 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the McNairy County line (L.M. 0.00) and extending to the 
03-27-92 Henderson County line (L.M. 7.81). 
03-27-92 
03-27-92 Project Length - 7.81 miles 
03-27-92 Working Days - 40 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 CLAIBORNE, HANCOCK AND HAWKINS COUNTIES (Contract No. 2098) 
03-27-92 Project No. S.P. 98011-4237-04 
03-27-92 The cleaning and repainting of four (4) bridges on various State Routes at 
03-27-92 various locations, including expansion joint repair. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 45 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 CUMBERLAND COUNTY (Contract No. 2099) 
03-27-92 Project No. S.P. 18002-4518-04 
03-27-92 The repair of the bridge on S.R. 1 over the Obed River (L.M. 12.70) including 
03-27-92 concrete, steel, and bridge deck repairs, bridge deck sealant and overlay with 
03-27-92 bituminous materials (plant mix), cold planing, and pavement marking. 



       

       

    

       

       

       

03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 150 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - NA 
03-27-92 
03-27-92 DAVIDSON COUNTY (Contract No. 2100) 
03-27-92 Project No. S.P. 19028-4225-04 
03-27-92 The resurfacing on S.R. 11 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning south of Kinhawk Drive (L.M. 2.40) and extending to new 
03-27-92 pavement at Elysian Fields Road (L.M. 6.85). 
03-27-92 
03-27-92 Project Length - 3.98 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 DAVIDSON COUNTY (Contract No. 2101) 
03-27-92 Project No. S.P. 19946-4246-04 
03-27-92 The crack sealing on various State Routes. 
03-27-92 
03-27-92 Project Length - 21.31 miles 
03-27-92 Working Days - On or before July 31, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 DEKALB COUNTY (Contract No. 2102) 
03-27-92 Project No. S.P. 21016-4312-04 
03-27-92 The resurfacing on S.R. 288 with bituminous materials (plant mix), and 
03-27-92 pavement marking beginning 0.10 mile north of bridge over Sink Creek (L.M. 
03-27-92 4.98) and extending to S.R. 56 (L.M. 8.31). 
03-27-92 
03-27-92 Project Length - 3.33 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 DICKSON COUNTY (Contract No. 2103) 
03-27-92 Project No. S.P. 22008-4212-04 
03-27-92 The resurfacing on S.R. 48 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at end of bridge at S.R. 1 (L.M. 10.16) and extending to 
03-27-92 S.R. 49 (L.M. 17.56). 
03-27-92 
03-27-92 Project Length - 7.35 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 DICKSON COUNTY (Contract No. 2104) 
03-27-92 Project No. S.P. 22012-3218-04 
03-27-92 The construction of a left turn lane on S.R. 96 at the Stuart-Burns Elementary 
03-27-92 School including grading and drainage, paving with bituminous materials (plant 
03-27-92 mix), the installation of guardrail, and pavement marking. 
03-27-92 
03-27-92 Project Length - 0.284 mile 
03-27-92 Working Days - 50 
03-27-92 Plans Cost - $3.00 Cross-Section Cost - $10.00 
03-27-92 
03-27-92 DYER COUNTY (Contract No. 2105) 
03-27-92 Project No. BRZ-2300(19), 23033-3411-94 
03-27-92 The construction of one (1) continuous rolled steel girder bridge over the 
03-27-92 Obion River (L.M. 9.39) on Bradley Road including grading and drainage, paving 
03-27-92 with bituminous materials (plant mix), and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.212 mile 



       

       

    

    

       

       

03-27-92 Working Days - 225 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 FAYETTE COUNTY (Contract No. 2106) 
03-27-92 Project No. BR-STP-196(5), 24017-3228-94 
03-27-92 The construction of one (1) prestressed concrete box beam bridge over Cypress 
03-27-92 Creek (L.M. 16.25) on S.R. 196 (Chulahoma Road) including grading and 
03-27-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
03-27-92 approaches. 
03-27-92 
03-27-92 Project Length - 0.436 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 FAYETTE COUNTY (Contract No. 2107) 
03-27-92 Project No. S.P. 24945-4251-04 
03-27-92 The scour repair with the installation of rip-rap at four (4) bridges on 
03-27-92 various State Routes at various locations. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 40 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 FAYETTE AND SHELBY COUNTIES (Contract No. 2108) 
03-27-92 Project No. S.P. 98994-3603-04 
03-27-92 The construction of covered salt bins at the Braden and Memphis maintenance 
03-27-92 shops. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 FRANKLIN COUNTY (Contract No. 2109) 
03-27-92 Project No. S.P. 26005-4521-04 
03-27-92 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning 264 feet east of S.R. 121 (L.M. 6.10) and extending to the 
03-27-92 west end of Dry Creek bridge (L.M. 10.57). 
03-27-92 
03-27-92 Project Length - 4.47 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 GIBSON COUNTY (Contract No. 2110) 
03-27-92 Project No. BRZ-2700(18), 27945-3456-94 
03-27-92 The construction of one (1) concrete box bridge (3 @ 10' X 9') over Hog Creek 
03-27-92 (L.M. 0.69) on White Brothers Road including grading and drainage, surfacing 
03-27-92 with aggregate base, and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.166 mile 
03-27-92 Working Days - 75 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 GIBSON COUNTY (Contract No. 2111) 
03-27-92 Project No. S.P. 27009-4208-04 
03-27-92 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at Kefauver Drive (L.M. 11.34) and extending to the Carroll 
03-27-92 County line (L.M. 16.94). 
03-27-92 



       

    

    

       

       

       

03-27-92 Project Length - 5.60 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 GIBSON, HAYWOOD AND MADISON COUNTIES (Contract No. 2112) 
03-27-92 Project No. S.P. 98041-4278-04 
03-27-92 The scour repair with the installation of rip-rap at three (3) bridges on 
03-27-92 various Interstate and State Routes at various locations. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 30 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 GRAINGER AND BLOUNT COUNTIES (Contract No. 2113) 
03-27-92 Project No. S.P. 98011-4242-04 
03-27-92 The slip lining of culverts at various locations on various State Routes. 
03-27-92 
03-27-92 Project Length - 13.13 miles 
03-27-92 Working Days - On or before July 31, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 GREENE COUNTY (Contract No. 2114) 
03-27-92 Project No. S.P. 30004-4216-04 
03-27-92 The resurfacing on S.R. 34 with bituminous materials (plant mix), cold 
03-27-92 planing, and pavement marking beginning approx. 425 feet west of ramp to S.R. 
03-27-92 70 (L.M. 13.80) and extending to the Jct. of S.R. 107 (L.M. 18.95). 
03-27-92 
03-27-92 Project Length - 5.15 miles 
03-27-92 Working Days - 45 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 GREENE COUNTY (Contract No. 2115) 
03-27-92 Project No. S.P. 30950-3548-04 
03-27-92 The grading and drainage on a S.I.A. Route serving Metal Fabricators, Inc. 
03-27-92 including paving with bituminous materials (plant mix), the installation of 
03-27-92 signs and pavement marking beginning at S.R. 34 and extending to Metal 
03-27-92 Fabricators, Inc. 
03-27-92 
03-27-92 Project Length - 0.436 miles 
03-27-92 Working Days - On or before July 15, 1992 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
03-27-92 
03-27-92 HAMILTON COUNTY (Contract No. 2116) 
03-27-92 Project No. S.P. 33010-4315-04 
03-27-92 The resurfacing on S.R. 2 (west bound) with bituminous materials (plant mix), 
03-27-92 cold planing, drainage adjustments, and pavement marking beginning at the Jct. 
03-27-92 of Dodds Ave. (L.M. 0.00) and extending to Georgia Ave. (L.M. 2.70). 
03-27-92 
03-27-92 Project Length - 2.70 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 HANCOCK COUNTY (Contract No. 2117) 
03-27-92 Project No. S.P. 34008-4217-04 
03-27-92 The resurfacing on S.R. 31 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the Hawkins County line (L.M. 0.00) and extending to 
03-27-92 approx. 1,300 feet north of Chinquipin Road (L.M. 7.20). 
03-27-92 
03-27-92 Project Length - 7.20 miles 
03-27-92 Working Days - 40 



       

       

    

       

       

       

03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 HARDEMAN COUNTY (Contract No. 2118) 
03-27-92 Project No. BRZ-3500(17), 35945-3448-94 
03-27-92 The construction of one (1) prestressed concrete I-beam bridge over Porters 
03-27-92 Creek (L.M. 3.62) on Bishop Road including grading and drainage, paving with 
03-27-92 bituminous materials (plant mix), and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.142 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 HARDEMAN AND MCNAIRY COUNTIES (Contract No. 2119) 
03-27-92 Project No. S.P. 98041-4280-04 
03-27-92 The scour repair with the installation of rip-rap at two (2) bridges on S.R. 
03-27-92 57 at various locations. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 30 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 HAYWOOD AND CROCKETT COUNTIES (Contract No. 2120) 
03-27-92 Project Nos. S.P. 38006-4322-04, 17002-4305-04 
03-27-92 The resurfacing on S.R. 54 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at Cherryville Road in Haywood County (L.M. 23.60) and 
03-27-92 extending to the Jct. of S.R. 88 in Crockett County (L.M. 4.40). 
03-27-92 
03-27-92 Project Length - 5.39 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 HENDERSON COUNTY (Contract No. 2121) 
03-27-92 Project No. IME-40-2(70)95, 39001-8152-44 
03-27-92 The resurfacing on I-40 with bituminous materials (plant mix) including cold 
03-27-92 planing, and pavement marking beginning east of the Madison County line (L.M. 
03-27-92 0.295) and extending to east of S.R. 104 (L.M. 5.745). 
03-27-92 
03-27-92 Project Length - 5.45 miles 
03-27-92 Working Days - 60 
03-27-92 Plans Cost - $3.00 Cross-Section Cost - NA 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 HENRY COUNTY (Contract No. 2122) 
03-27-92 Project Nos. S.P. 40101-4506-04, 40011-4554-04 
03-27-92 The resurfacing on S.R. 69 and S.R. 76 with bituminous materials (plant mix), 
03-27-92 and pavement marking on S.R. 69 beginning at the Jct. of S.R. 76 (L.M. 12.07) 
03-27-92 and extending to the Jct. of S.R. 54 (L.M. 13.02), and on S.R. 76 beginning at 
03-27-92 the Jct. of S.R. 69 (L.M. 13.39) and extending to the north end of bridge 
03-27-92 (L.M. 15.64). 
03-27-92 
03-27-92 Project Length - 3.20 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 HICKMAN COUNTY (Contract No. 2123) 
03-27-92 Project No. S.P. 41009-4204-04 
03-27-92 The resurfacing on S.R. 100 with bituminous materials (plant mix), and 
03-27-92 pavement marking beginning at the Perry County line (L.M. 0.00) and extending 
03-27-92 to Firetower Road (L.M. 7.80). 
03-27-92 



       

       

       

      

       

       

03-27-92 Project Length - 7.80 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 HOUSTON COUNTY (Contract No. 2124) 
03-27-92 Project Nos. S.P. 42006-4305-04, 42007-4307-04 
03-27-92 The resurfacing on S.R. 46 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the Dickson County line (L.M. 0.00) and extending to S.R. 
03-27-92 13 (L.M. 5.29). 
03-27-92 
03-27-92 Project Length - 5.29 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 JEFFERSON COUNTY (Contract No. 2125) 
03-27-92 Project No. S.P. 45006-4222-04 
03-27-92 The resurfacing on S.R. 34 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning approx. 1,160 feet northeast of Chucky Road (L.M. 13.71) and 
03-27-92 extending to the Hamblen County line (L.M. 16.56). 
03-27-92 
03-27-92 Project Length - 2.85 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 KNOX COUNTY (Contract No. 2126) 
03-27-92 Project Nos. I-40-7(130)388, 47002-3154-44, BR-STP-3766(9), 47951-3743-94 
03-27-92 The I-40/I-275 connection to downtown Knoxville at Broadway/Henley 
03-27-92 Street/Western Avenue, and the bridge replacement at Western Avenue including 
03-27-92 grading and drainage, construction of three (3) continuous steel welded plate 
03-27-92 girder bridges, one (1) prestressed concrete I-beam bridge, a prestressed 
03-27-92 concrete box beam tunnel, retaining wall construction, paving with portland 
03-27-92 cement concrete pavement, and bituminous materials (plant mix), storm sewer 
03-27-92 construction, utility adjustments, installation of concrete curb and gutter, 
03-27-92 sidewalk, guardrail, underdrains, signs, lighting, signals, and pavement 
03-27-92 marking. 
03-27-92 
03-27-92 Project Length - 0.581 mile 
03-27-92 Working Days - On or before May 1, 1994 
03-27-92 Plans Cost - $150.00 Cross-Section Cost - $50.00 
03-27-92 The DBE goal for this contract is 9% of the contract amount. 
03-27-92 
03-27-92 KNOX COUNTY (Contract No. 2127) 
03-27-92 Project No. S.P. 47021-4206-04 
03-27-92 The resurfacing on S.R. 34 with bituminous materials (plant mix), drainage 
03-27-92 adjustments, and pavement marking beginning at the Jct. of S.R. 9 (L.M. 0.00) 
03-27-92 and extending to the Jefferson County line (L.M. 3.43). 
03-27-92 
03-27-92 Project Length - 3.43 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 LAKE COUNTY (Contract No. 2128) 
03-27-92 Project No. BR-STP-78(5), 48004-3219-94 
03-27-92 The construction of one (1) concrete box bridge (4 @ 15' X 12') over Slough 
03-27-92 (Harris Ditch) (L.M. 8.61) on S.R. 78 including grading and drainage, paving 
03-27-92 with bituminous materials (plant mix), and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.161 mile 
03-27-92 Working Days - 105 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 



       

       

    

       

       

            

03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 LAUDERDALE COUNTY (Contract No. 2129) 
03-27-92 Project No. S.P. 49001-4550-04 
03-27-92 The resurfacing on S.R. 3 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the exit ramp to S.R. 88 (L.M. 20.18) and extending to 
03-27-92 the Dyer County line (L.M. 25.04). 
03-27-92 
03-27-92 Project Length - 4.86 miles 
03-27-92 Working Days - 45 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 LAUDERDALE COUNTY (Contract No. 2130) 
03-27-92 Project No. S.P. 49951-3516-04 
03-27-92 The paving on a S.I.A. route (Industrial Drive) with bituminous materials 
03-27-92 (plant mix), including the installation of pavement marking beginning at S.R. 
03-27-92 209 and extending to S.R. 3 in Ripley. 
03-27-92 
03-27-92 Project Length - 0.50 mile 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 LAWRENCE AND MONTGOMERY COUNTIES (Contract No. 2131) 
03-27-92 Project No. S.P. 98993-3604-04 
03-27-92 The construction of covered salt bins at the Lawrenceburg and Clarksville 
03-27-92 maintenance shops. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 LOUDON COUNTY (Contract No. 2132) 
03-27-92 Project No. STP-R-000S(626), 53951-3405-94 
03-27-92 The signalization at the intersection of U.S. 11 (S.R. 2, Broadway Street) 
03-27-92 with C Street in Lenoir City including resurfacing with bituminous materials 
03-27-92 (plant mix), and pavement marking. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 Plans Cost - $3.00 Cross-Section Cost - NA 
03-27-92 
03-27-92 MCMINN COUNTY (Contract No. 2133) 
03-27-92 Project No. S.P. 54007-4210-04 
03-27-92 The resurfacing on S.R. 30 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning 0.1 mile east of Athens city limits (L.M. 13.10) and 
03-27-92 extending to the Jct. of S.R. 33 (L.M. 20.27) in Etowah. 
03-27-92 
03-27-92 Project Length - 7.17 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 MCNAIRY COUNTY (Contract No. 2134) 
03-27-92 Project Nos. BRZ-5500(23), 55042-3410-94 
03-27-92 BRZ-5500(24), 55945-3493-94 
03-27-92 
03-27-92 Project No. BRZ-5500(23), 55042-3410-94 
03-27-92 The construction of one (1) prestressed concrete box beam bridge over Little 
03-27-92 Hatchie Creek (L.M. 0.88) on Joe Kirby Road including grading and drainage, 
03-27-92 paving with aggregate base and double bituminous surface treatment, and 
03-27-92 guardrail on the approaches. 



       

       

       

       

       

03-27-92 Project Length - 0.125 mile 
03-27-92 
03-27-92 Project No. BRZ-5500(24), 55945-3493-94 
03-27-92 The construction of one (1) prestressed concrete box beam bridge over Little 
03-27-92 Hatchie Creek (L.M. 0.78) on Robinson Shed Road including grading and 
03-27-92 drainage, surfacing with aggregate base, and guardrail on the approaches. 
03-27-92 Project Length - 0.137 mile 
03-27-92 
03-27-92 Total Project Length - 0.262 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 MADISON COUNTY (Contract No. 2135) 
03-27-92 Project No. BR-STP-138(5), 57014-3217-94 
03-27-92 The construction of one (1) prestressed concrete I-beam bridge over Pennycost 
03-27-92 Creek (L.M. 3.40) on S.R. 138 (Maple Springs Road) including grading and 
03-27-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
03-27-92 approaches. 
03-27-92 
03-27-92 Project Length - 0.222 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 MADISON COUNTY (Contract No. 2136) 
03-27-92 Project No. BR-STP-1644(2), 57951-3709-94 
03-27-92 The construction of one (1) prestressed concrete box beam bridge over South 
03-27-92 Fork Forked Deer River (L.M. 0.05) on Westover Road including grading and 
03-27-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
03-27-92 approaches. 
03-27-92 
03-27-92 Project Length - 0.207 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 MARSHALL COUNTY (Contract No. 2137) 
03-27-92 Project No. S.P. 59009-4505-04 
03-27-92 The resurfacing on S.R. 99 with bituminous materials (plant mix), bridge deck 
03-27-92 repair and sealant, and pavement marking beginning at S.R. 272 (L.M. 3.65) and 
03-27-92 extending to S.R. 11 (L.M. 7.28). 
03-27-92 
03-27-92 Project Length - 3.63 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 MARSHALL COUNTY (Contract No. 2138) 
03-27-92 Project No. S.P. 59952-3632-04 
03-27-92 The grading and drainage on a S.I.A. Route (Bob Davis Road) serving Metro Door 
03-27-92 Co. including paving with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the plant entrance and extending to Childress Road. 
03-27-92 
03-27-92 Project Length - 0.319 mile 
03-27-92 Working Days - 45 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 MONTGOMERY COUNTY (Contract No. 2139) 
03-27-92 Project No. S.P. 63015-4508-04 
03-27-92 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at Old Dover Road (L.M. 6.58) and extending to the Jct. of 



       

    

       

       

    

       

03-27-92 S.R. 12 (L.M. 13.10). 
03-27-92 
03-27-92 Project Length - 6.52 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 OBION AND WEAKLEY COUNTIES (Contract No. 2140) 
03-27-92 Project No. S.P. 98041-4279-04 
03-27-92 The scour repair with the installation of rip-rap at three (3) bridges on 
03-27-92 various State Routes at various locations. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 30 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 POLK COUNTY (Contract No. 2141) 
03-27-92 Project No. BRZ-7000(4), 70945-3448-94 
03-27-92 The construction of one (1) bridge with either prestressed concrete bulb-tee 
03-27-92 beams, or prestressed concrete I-beams, over the Ocoee River (L.M. 1.92) on 
03-27-92 Reynolds Road including grading and drainage, paving with aggregate base and 
03-27-92 double bituminous surface treatment, and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.188 mile 
03-27-92 Working Days - 170 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 The DBE goal for this contract is 5% of the contract amount. 
03-27-92 
03-27-92 POLK COUNTY (Contract No. 2142) 
03-27-92 Project No. S.P. 70001-4206-04 
03-27-92 The resurfacing on S.R. 30 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the McMinn County line (L.M. 0.00) and extending to the 
03-27-92 Jct. of S.R. 33 (L.M. 2.67). 
03-27-92 
03-27-92 Project Length - 2.652 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 PUTNAM COUNTY (Contract No. 2143) 
03-27-92 Project No. S.P. 71999-3610-04 
03-27-92 The construction of covered salt bins at the Cookeville maintenance shop. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 NO PLANS CONTRACT 
03-27-92 
03-27-92 RHEA COUNTY (Contract No. 2144) 
03-27-92 Project No. S.P. 72007-4525-04 
03-27-92 The resurfacing on S.R. 68 with bituminous materials (plant mix), guardrail, 
03-27-92 and pavement marking beginning at the bridge over the Little Piney River (L.M. 
03-27-92 3.43) and extending to 300 feet east of Shut-In-Gap Road (L.M. 7.31). 
03-27-92 
03-27-92 Project Length - 3.88 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 ROANE COUNTY (Contract No. 2145) 
03-27-92 Project No. MG-9105(8), 73950-3719-54 
03-27-92 The signalization at the intersections of U.S. 27 (S.R. 29, Roane Street) with 
03-27-92 Emory Drive/Mayberry Drive (L.M. 8.44), and with Webster Road (L.M. 10.26) in 
03-27-92 Harriman including pavement marking and guardrail adjustment. 



       

       

       

       

       

       

03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - On or before October 1, 1992 
03-27-92 Plans Cost - $3.00 Cross-Section Cost - NA 
03-27-92 
03-27-92 ROBERTSON COUNTY (Contract No. 2146) 
03-27-92 Project No. S.P. 74008-4310-04 
03-27-92 The repair of the bridge on S.R. 49 over the Red River (L.M. 20.61) including 
03-27-92 structural steel, and bridgerail repairs, repainting existing steel structure, 
03-27-92 and the installation of guardrail. 
03-27-92 
03-27-92 Project Length - 0.000 mile 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 Cross-Section Cost - NA 
03-27-92 
03-27-92 SEQUATCHIE COUNTY (Contract No. 2147) 
03-27-92 Project No. S.P. 77001-4335-04 
03-27-92 The resurfacing on S.R. 8 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the Hamilton County line (L.M. 0.00) and extending to 
03-27-92 fire tower (L.M. 5.18). 
03-27-92 
03-27-92 Project Length - 5.18 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 SEVIER COUNTY (Contract No. 2148) 
03-27-92 Project No. BRZ-7800(20), 78945-3484-94 
03-27-92 The construction of one (1) prestressed concrete box beam bridge over Webb 
03-27-92 Creek (L.M. 0.49) on Webb Creek Road including grading and drainage, paving 
03-27-92 with bituminous materials (plant mix), and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.053 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 SEVIER COUNTY (Contract No. 2149) 
03-27-92 Project No. S.P. 78019-4515-04 
03-27-92 The resurfacing on S.R. 73 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at the Blount County line (L.M. 0.00) and extending to 
03-27-92 approx. 265 feet east of Walden Creek (L.M. 10.40). 
03-27-92 
03-27-92 Project Length - 10.40 miles 
03-27-92 Working Days - 45 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 SHELBY COUNTY (Contract No. 2150) 
03-27-92 Project No. S.P. 79027-4313-04 
03-27-92 The resurfacing on S.R. 57 with bituminous materials (plant mix), cold 
03-27-92 planing, and pavement marking beginning at Mendenhall Road (L.M. 6.62) and 
03-27-92 extending to Massey Road (L.M. 9.36). 
03-27-92 
03-27-92 Project Length - 2.74 miles 
03-27-92 Working Days - 45 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 SMITH COUNTY (Contract No. 2151) 
03-27-92 Project No. S.P. 80004-4237-04 
03-27-92 The resurfacing on S.R. 53 with bituminous materials (plant mix), bridge deck 
03-27-92 repair and sealant, and pavement marking beginning at S.R. 141 (L.M. 11.30) 
03-27-92 and extending to the new pavement south of S.R. 24 (L.M. 15.15). 



       

       

       

       

       

       

03-27-92 
03-27-92 Project Length - 3.85 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 SULLIVAN COUNTY (Contract No. 2152) 
03-27-92 Project No. S.P. 82008-4212-04 
03-27-92 The resurfacing on S.R. 37 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning approx. 1,000 feet west of Thomas Bridge (L.M. 3.92) and 
03-27-92 extending to the intersection of S.R. 126 (L.M. 7.46). 
03-27-92 
03-27-92 Project Length - 3.54 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 SUMNER COUNTY (Contract No. 2153) 
03-27-92 Project No. S.P. 83009-4282-04 
03-27-92 The resurfacing on S.R. 52 with bituminous materials (plant mix), bridge deck 
03-27-92 repair and sealant, and pavement marking beginning at S.R. 109 (L.M. 4.81) and 
03-27-92 extending to S.R. 174 (L.M. 12.45). 
03-27-92 
03-27-92 Project Length - 5.83 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 TIPTON COUNTY (Contract No. 2154) 
03-27-92 Project No. S.P. 84002-4562-04 
03-27-92 The resurfacing on S.R. 206 with bituminous materials (plant mix), cold 
03-27-92 planing, and pavement marking beginning at the Jct. of S.R. 178 (L.M. 0.00) 
03-27-92 and extending to Atoka (L.M. 2.50). 
03-27-92 
03-27-92 Project Length - 2.29 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 WARREN COUNTY (Contract No. 2155) 
03-27-92 Project No. S.P. 89039-4304-04 
03-27-92 The resurfacing on S.R. 287 with bituminous materials (plant mix), bridge deck 
03-27-92 repair and sealant, and pavement marking beginning 1,630 feet south of Goff 
03-27-92 Mill Road (L.M. 21.14) and extending to S.R. 56 (L.M. 27.89). 
03-27-92 
03-27-92 Project Length - 6.75 miles 
03-27-92 Working Days - 40 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 WAYNE COUNTY (Contract No. 2156) 
03-27-92 Project No. S.P. 91001-4220-04 
03-27-92 The resurfacing on S.R. 13 with bituminous materials (plant mix), and pavement 
03-27-92 marking beginning at Natchez Trace Parkway (L.M. 10.30) and extending to 11TH 
03-27-92 Avenue in Collinwood (L.M. 14.51). 
03-27-92 
03-27-92 Project Length - 4.21 miles 
03-27-92 Working Days - 30 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
03-27-92 WEAKLEY COUNTY (Contract No. 2157) 
03-27-92 Project No. BRZ-9200(23), 92064-3406-94 
03-27-92 The construction of two (2) concrete box bridges: (3 @ 12' X 11') (L.M. 0.65), 
03-27-92 and a (3 @ 12' X 10') (L.M. 0.70) over overflows on Donoho Levee Road 
03-27-92 including grading and drainage, paving with bituminous materials (plant mix), 



       

       

       

       

    

       

03-27-92 and guardrail on the approaches. 
03-27-92 
03-27-92 Project Length - 0.161 mile 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
03-27-92 
03-27-92 WILSON COUNTY (Contract No. 2158) 
03-27-92 Project No. IM-40-5(107)225, 95001-8171-44 
03-27-92 The resurfacing on I-40 with bituminous materials (plant mix), cold planing, 
03-27-92 guardrail adjustment, and the installation of pavement marking beginning at 
03-27-92 Mount Juliet Road and extending to approx. 3.0 miles east of S.R. 109. 
03-27-92 
03-27-92 Project Length - 9.064 miles 
03-27-92 Working Days - 90 
03-27-92 Plans Cost - $10.00 Cross-Section Cost - NA 
03-27-92 The DBE goal for this contract is 10% of the contract amount. 
03-27-92 
03-27-92 WILSON COUNTY (Contract No. 2159) 
03-27-92 Project Nos. S.P. 95011-4205-04, 95015-4314-04 
03-27-92 The resurfacing on S.R. 109, and S.R. 171 with bituminous materials (plant 
03-27-92 mix), cold planing, guardrail, and pavement marking, on S.R. 109 beginning 
03-27-92 near I-40 (L.M. 0.35) and extending to S.R. 24 (L.M. 3.34), and on S.R. 171 
03-27-92 beginning at new pavement at Curd Road (L.M. 7.33) and extending to S.R. 24 
03-27-92 (L.M. 9.00). 
03-27-92 
03-27-92 Project Length - 4.66 miles 
03-27-92 Working Days - 35 
03-27-92 Plans Cost - $3.00 (8-1/2" - 11") 
03-27-92 
================================================================================ 
03-20-92 KNOX COUNTY (Contract No. 2160) 
03-20-92 Project No. BH-I-40-8(115)395, 47004-3144-94 
03-20-92 The repair of the bridge on I-40 over the Holston River (L.M. 25.92) including 
03-20-92 structural steel repairs to the existing cantilever and bottom lateral steel 
03-20-92 members. 
03-20-92 
03-20-92 Project Length - 0.000 mile 
03-20-92 Working Days - On or before June 1, 1992 
03-20-92 Plans Cost - $10.00 Cross-Section Cost - NA 
03-20-92 
================================================================================ 
05-08-92 ANDERSON, CAMPBELL, WASHINGT ON, KNOX, GRAINGER, SULLIVAN, ROANE, COCKE AND 
05-08-92 CARTER COUNTIES (Contract No. 2161) 
05-08-92 Project No. S.P. 98011-4146-04 
05-08-92 The attenuator repair on various Interstate and State Routes in Region I. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - June 30, 1993 (See Special Provision 705C) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 BLOUNT COUNTY (Contract No. 2162) 
05-08-92 Project No. M/STP-2395(1), 05952-3731-54 
05-08-92 The construction of one (1) prestressed concrete I-beam bridge over Ellejoy 
05-08-92 Creek (L.M. 1.57) on Ellejoy Road including grading and drainage, paving with 
05-08-92 bituminous materials (plant mix), construction of one (1) reinforced concrete 
05-08-92 retaining wall, and guardrail on the approaches. 
05-08-92 
05-08-92 Project Length - 0.219 mile 
05-08-92 Working Days - 100 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 



    

       

       

       

       

05-08-92 
05-08-92 BLOUNT, KNOX AND MONROE COUNTIES (Contract No. 2163) 
05-08-92 Project No. S.P. 98011-4241-04 
05-08-92 The cleaning and repainting of seven (7) bridges on various State Routes at 
05-08-92 various locations. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - 75 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 CARROLL COUNTY (Contract No. 2164) 
05-08-92 Project Nos. S.P. 09097-4208-04, 09099-4211-04 
05-08-92 The resurfacing on S.R. 22BP and S.R. 77 with bituminous materials (plant 
05-08-92 mix), and pavement marking, on S.R. 22BP beginning at the Jct. of S.R. 22 and 
05-08-92 S.R. 364 south of Huntingdon (L.M. 0.027) and extending to the Jct. of S.R. 22 
05-08-92 north of Huntingdon (L.M. 3.59), and on S.R. 77 beginning at the Jct. of S.R. 
05-08-92 22 north of Huntingdon (L.M. 13.94) and extending to the Jct. of S.R. 364 
05-08-92 (L.M. 15.80). 
05-08-92 
05-08-92 Project Length - 5.423 miles 
05-08-92 Working Days - 50 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 CARTER COUNTY (Contract No. 2165) 
05-08-92 Project No. S.P. 10003-4248-04 
05-08-92 The slide repairs on S.R. 37 at L.M. 25.65 and L.M. 25.85 including grading 
05-08-92 and drainage, the construction of one (1) concrete box bridge (2 @ 10' X 10'). 
05-08-92 
05-08-92 Project Length - 0.114 mile 
05-08-92 Working Days - On or before November 1, 1992 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-08-92 
05-08-92 CUMBERLAND COUNTY (Contract No. 2166) 
05-08-92 Project No. MG-4313(1), 18950-3723-54, 18007-3226-04 
05-08-92 The signalization at the intersections of U.S. 127 (S.R. 28) with Cleveland 
05-08-92 Street, and with Davis Road in Crossville including pavement marking. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - On or before December 1, 1992 
05-08-92 Plans Cost - $3.00 Cross-Section Cost - NA 
05-08-92 
05-08-92 DAVIDSON COUNTY (Contract No. 2167) 
05-08-92 Project No. S.P. SA-1910(3), 19946-3441-04 
05-08-92 The grading and drainage on Burkett Road including the construction of one (1) 
05-08-92 concrete slab bridge (2 @ 10' X 10'), paving with bituminous materials (plant 
05-08-92 mix), utility adjustments, the installation of guardrail, signs, and pavement 
05-08-92 marking beginning approx. 150 feet west of Old Hickory Boulevard and extending 
05-08-92 to I-24. 
05-08-92 
05-08-92 Project Length - 0.610 mile 
05-08-92 Working Days - 125 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 DAVIDSON COUNTY (Contract No. 2168) 
05-08-92 Project No. S.P. 19082-4306-04 
05-08-92 The resurfacing on S.R. 255 with bituminous materials (plant mix), and 
05-08-92 pavement marking beginning at the C.S.X. Railroad bridge (L.M. 0.80) and 
05-08-92 extending to S.R. 11 (L.M. 2.77). 
05-08-92 



       

    

    

       

       

       

05-08-92 Project Length - 1.97 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 DAVIDSON, DICKSON, HUMPHREYS, ROBERTSON, RUTHERFORD, SMITH, WAYNE, MAURY, 
05-08-92 STEWART AND SUMNER COUNTIES (Contract No. 2169) 
05-08-92 Project No. S.P. 98032-4173-04 
05-08-92 The attenuator repair on various Interstate and State Routes in Region III. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - June 30, 1993 (See Special Provision 705E) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 DAVIDSON AND SUMNER COUNTIES (Contract No. 2170) 
05-08-92 Project No. S.P. 98032-4174-04 
05-08-92 The urban sweeping on various Interstate and State Routes. 
05-08-92 
05-08-92 Project Length - 137.31 miles 
05-08-92 Working Days - On or before June 30, 1993 (See Special Provision 108B) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 DECATUR COUNTY (Contract No. 2171) 
05-08-92 Project No. S.P. 20003-4314-04 
05-08-92 The resurfacing on S.R. 69 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at the end of bridge (L.M. 0.02) and extending to north of 
05-08-92 Reinfoe Road (L.M. 7.25). 
05-08-92 
05-08-92 Project Length - 7.23 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 DECATUR AND PERRY COUNTIES (Contract No. 2172) 
05-08-92 Project No. BRF-20(6), 20002-3233-94 
05-08-92 The repair of the bridge on S.R. 20 over the Tennessee River including bearing 
05-08-92 replacement, jacking steel spans, structural steel, and expansion joint 
05-08-92 repairs, and pavement marking. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - On or before November 15, 1992 
05-08-92 Plans Cost - $100.00 Cross-Section Cost - NA 
05-08-92 
05-08-92 DYER COUNTY (Contract No. 2173) 
05-08-92 Project No. S.P. 23155-3207-04 
05-08-92 The grading and drainage on U.S. 412 (S.R. 20) including the construction of 
05-08-92 one (1) prestressed concrete Bulb-Tee beam bridge on S.R. 210 over S.R. 20, 
05-08-92 two (2) reinforced concrete cantilever retaining walls, three (3) concrete box 
05-08-92 bridges: (2 - 2 @ 12' X 10' and 3 @ 8' X 7'), paving with either a mineral 
05-08-92 aggregate base, or a portland cement treated aggregate base, and bituminous 
05-08-92 materials (plant mix), with portland cement concrete pavement on the ramps, 
05-08-92 the installation of guardrail, underdrains, fence, signs, and pavement 
05-08-92 marking beginning 500 feet south of Sorrells Chapel Road and extending to the 
05-08-92 Crockett County line. 
05-08-92 
05-08-92 Project Length - 5.889 miles 
05-08-92 Working Days - 325 
05-08-92 Plans Cost - $50.00 Cross-Section Cost - $125.00 
05-08-92 The DBE goal for this contract is 2% of the contract amount. 
05-08-92 
05-08-92 FENTRESS COUNTY (Contract No. 2174) 
05-08-92 Project No. S.P. 25013-4207-04 



       

       

       

       

05-08-92 The resurfacing on S.R. 62 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at S.R. 28 (L.M. 5.81) and extending to the Morgan County 
05-08-92 line (L.M. 12.71). 
05-08-92 
05-08-92 Project Length - 6.90 miles 
05-08-92 Working Days - 35 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 GRAINGER AND HAWKINS COUNTIES (Contract No. 2175) 
05-08-92 Project No. S.P. 29002-3230-04 
05-08-92 The grading and drainage on U.S. 11W/U.S. 25E (S.R. 1/S.R. 32) including 
05-08-92 subgrade treatment with hydrated lime, paving with either a mineral aggregate 
05-08-92 base, or a portland cement treated aggregate base, and bituminous materials 
05-08-92 (plant mix), storm sewer construction, the construction of one (1) concrete 
05-08-92 box bridge (15' X 10'), the installation of concrete curb and gutter, 
05-08-92 guardrail, underdrains, fence, signs, signals, and pavement marking beginning 
05-08-92 at the four-lane south of Bean Station northeast and extending to four-lane at 
05-08-92 Futuristic Road. 
05-08-92 
05-08-92 Project Length - 3.397 miles 
05-08-92 Working Days - 200 
05-08-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
05-08-92 
05-08-92 GRUNDY COUNTY (Contract No. 2176) 
05-08-92 Project No. S.P. 31005-4550-04 
05-08-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at S.R. 108 in Altamont (L.M. 20.16) and extending to Hege 
05-08-92 Ave. (L.M. 25.69). 
05-08-92 
05-08-92 Project Length - 5.524 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 HAMILTON COUNTY (Contract No. 2177) 
05-08-92 Project No. HES-2(13), 33011-3244-94 
05-08-92 The signalization and intersection improvements at nine (9) locations along 
05-08-92 U.S. 11/64 (S.R. 2, Brainerd Road) from Moore Road to East Brainerd Road 
05-08-92 including grading and drainage, paving with bituminous materials (plant mix), 
05-08-92 the installation of signs, and pavement marking. 
05-08-92 
05-08-92 Project Length - 0.129 mile 
05-08-92 Working Days - On or before June 1, 1993 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 
05-08-92 HAMILTON COUNTY (Contract No. 2178) 
05-08-92 Project No. S.P. 33945-3491-04 
05-08-92 The grading and drainage on a L.I.C. Route (Collegedale Connector) including 
05-08-92 the construction of two (2) bridges: a welded plate girder bridge over L.I.C. 
05-08-92 Route on the Norfolk Southern Railroad, and a prestressed concrete I-beam 
05-08-92 bridge over Wolftever Creek on L.I.C. Route, a concrete arch extension on the 
05-08-92 Norfolk Southern Railroad over Wolftever Creek, the construction of one (1) 
05-08-92 concrete box bridge (2 @ 12' X 10'), subgrade treatment with hydrated lime, 
05-08-92 paving with either a mineral aggregate base, a portland cement treated 
05-08-92 aggregate base, or a lime fly-ash treated aggregate base, with bituminous 
05-08-92 materials (plant mix), railroad relocation, the installation of guardrail, 
05-08-92 signs, signals, and pavement marking beginning at S.R. 317 (Apison Pike) and 
05-08-92 extending to U.S. 11 (S.R. 2) at the I-75 interchange. 
05-08-92 
05-08-92 Project Length - 1.732 miles 
05-08-92 Working Days - 300 



       

    

       

       

       

       

05-08-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
05-08-92 The DBE goal for this contract is 1% of the contract amount. 
05-08-92 
05-08-92 HAMILTON COUNTY (Contract No. 2179) 
05-08-92 Project No. S.P. 33946-4173-04 
05-08-92 The sweeping on various Interstate and State Routes. 
05-08-92 
05-08-92 Project Length - 116.60 miles 
05-08-92 Working Days - On or before June 30, 1993 (See Special Provision 108B) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 HANCOCK COUNTY (Contract No. 2180) 
05-08-92 Project No. S.P. 34037-4310-04 
05-08-92 The resurfacing on S.R. 63 with bituminous materials (plant mix), bridge deck 
05-08-92 repair and sealant, and pavement marking beginning at the Claiborne County 
05-08-92 line (L.M. 0.00) and extending to 900 feet west of Rebel Hollow Road (L.M. 
05-08-92 6.30). 
05-08-92 
05-08-92 Project Length - 6.30 miles 
05-08-92 Working Days - 35 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 HARDEMAN COUNTY (Contract No. 2181) 
05-08-92 Project No. S.P. 35945-4250-04 
05-08-92 The repair of four (4) bridges: S.R. 18 (L.M. 29.89) over Cypress Creek, S.R. 
05-08-92 57 (L.M. 20.25) over overflow, S.R. 57 (L.M. 20.34) over Big Muddy Creek, and 
05-08-92 S.R. 57 (L.M. 20.60) over overflow including prestressed concrete box beam, 
05-08-92 and concrete channel replacement, treated timber, concrete, steel, and bridge 
05-08-92 deck repairs, repainting existing steel structure, bridge deck sealant and 
05-08-92 overlay with bituminous materials (plant mix), installation of guardrail, and 
05-08-92 pavement marking. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - 100 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - NA 
05-08-92 
05-08-92 HAWKINS COUNTY (Contract No. 2182) 
05-08-92 Project No. S.P. 37015-4310-04 
05-08-92 The resurfacing on S.R. 344 with bituminous materials (plant mix), and 
05-08-92 pavement marking beginning at the intersection of S.R. 113 (L.M. 0.00) and 
05-08-92 extending to the bridge over the Holston River (L.M. 3.80). 
05-08-92 
05-08-92 Project Length - 3.80 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 HAYWOOD COUNTY (Contract No. 2183) 
05-08-92 Project No. BR-STP-54(16), 38006-3223-94 
05-08-92 The construction of one (1) concrete box bridge (2 @ 11' 10-1/2" X 14') over 
05-08-92 branch (L.M. 23.23) on S.R. 54 including grading and drainage, paving with 
05-08-92 bituminous materials (plant mix), and guardrail on the approaches. 
05-08-92 
05-08-92 Project Length - 0.205 mile 
05-08-92 Working Days - 85 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 Bids on this contract will only be accepted from Disadvantaged Business 
05-08-92 Enterprises certified by the Tennessee Department of Transportation. 
05-08-92 
05-08-92 JEFFERSON COUNTY (Contract No. 2184) 
05-08-92 Project No. STP-R-113(4), 45010-3205-94 



       

       

       

    

       

05-08-92 The signalization at the intersection of S.R. 113 (West Main Street) with 
05-08-92 Maple Street (L.M. 6.08) in White Pine including pavement marking. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - On or before December 15, 1992 
05-08-92 Plans Cost - $3.00 Cross-Section Cost - NA 
05-08-92 
05-08-92 KNOX COUNTY (Contract No. 2185) 
05-08-92 Project No. STP/M-169(1), 47951-3771-54, 47951-3772-54 
05-08-92 The grading and drainage on S.R. 169 (Middlebrook Pike) including subgrade 
05-08-92 treatment with hydrated lime, paving with bituminous materials (plant mix), 
05-08-92 construction of a reinforced concrete retaining wall, and two (2) concrete box 
05-08-92 bridges: (2 @ 12' X 8', and a 3 @ 10' X 8'), construction of a complete storm 
05-08-92 sewer drainage system, the installation of concrete curb and gutter, sidewalk, 
05-08-92 underdrains, signs, and pavement marking beginning at Fox Lonas Road and 
05-08-92 extending to 0.138 mile east of the Knoxville City limits. 
05-08-92 
05-08-92 Project Length - 1.047 miles 
05-08-92 Working Days - 175 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 KNOX COUNTY (Contract No. 2186) 
05-08-92 Project Nos. S.P. 47030-4310-04, 47023-4343-04 
05-08-92 The resurfacing on S.R. 169 and S.R. 62 with bituminous materials (plant mix), 
05-08-92 cold planing, and pavement marking, on S.R. 169 beginning at Proctor Street 
05-08-92 (L.M. 10.84) and extending to the Jct. of S.R. 62 (L.M. 11.65), and on S.R. 62 
05-08-92 beginning at the Jct. of S.R. 169 (L.M. 15.50) and extending to the bridge 
05-08-92 over Oak Street (L.M. 16.05). 
05-08-92 
05-08-92 Project Length - 1.36 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 KNOX AND LOUDON COUNTIES (Contract No. 2187) 
05-08-92 Project No. S.P. 98011-4147-04 
05-08-92 The sweeping and litter removal on various Interstate Routes. 
05-08-92 
05-08-92 Project Length - 124.73 miles 
05-08-92 Working Days - On or before June 30, 1993 (See Special Provision 108B) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 LEWIS COUNTY (Contract No. 2188) 
05-08-92 Project No. S.P. 51001-4512-04 
05-08-92 The resurfacing on S.R. 20 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at Napier Road (L.M. 14.10) and extending to the Lawrence 
05-08-92 County line (L.M. 21.84). 
05-08-92 
05-08-92 Project Length - 7.74 miles 
05-08-92 Working Days - 40 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 LOUDON COUNTY (Contract No. 2189) 
05-08-92 Project No. S.P. 53004-4224-04 
05-08-92 The resurfacing on S.R. 2 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at the Monroe County line (L.M. 0.00) and extending to the 
05-08-92 Jct. of S.R. 72 (L.M. 4.65). 
05-08-92 
05-08-92 Project Length - 4.65 miles 
05-08-92 Working Days - 30 



       

       

       

       

       

    

05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 MCNAIRY COUNTY (Contract No. 2190) 
05-08-92 Project No. S.P. 55001-4229-04 
05-08-92 The resurfacing on S.R. 5 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at the Mississippi State line (L.M. 0.00) and extending to 
05-08-92 Farmville Road (L.M. 1.50). 
05-08-92 
05-08-92 Project Length - 1.50 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 MACON COUNTY (Contract No. 2191) 
05-08-92 Project No. BR-STP-56(22), 56005-3223-94 
05-08-92 The construction of three (3) prestressed concrete box beam bridges over 
05-08-92 Jennings Branch (L.M. 1.50, L.M. 1.70, and L.M. 1.90) on S.R. 56 including 
05-08-92 grading and drainage, paving with bituminous materials (plant mix), and 
05-08-92 guardrail on the approaches. 
05-08-92 
05-08-92 Project Length - 0.174 mile 
05-08-92 Working Days - 150 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-08-92 
05-08-92 MADISON COUNTY (Contract No. 2192) 
05-08-92 Project No. IME-40-1(243)67, 57001-3178-44 
05-08-92 The resurfacing of I-40 with bituminous materials (plant mix), including cold 
05-08-92 planing, breaking and seating concrete pavement, drainage adjustments, the 
05-08-92 installation of guardrail, and pavement marking beginning at the Haywood 
05-08-92 County line (L.M. 0.00) and extending to Lower Brownsville Road (L.M. 7.48). 
05-08-92 
05-08-92 Project Length - 7.480 miles 
05-08-92 Working Days - 125 
05-08-92 Plans Cost - $3.00 Cross-Section Cost - NA 
05-08-92 The DBE goal for this contract is 12% of the contract amount. 
05-08-92 
05-08-92 MADISON COUNTY (Contract No. 2193) 
05-08-92 Project No. S.P. 57039-4322-04 
05-08-92 The resurfacing on S.R. 223 with bituminous materials (plant mix), and 
05-08-92 pavement marking beginning at the Jct. of S.R. 138 (L.M. 0.00) and extending 
05-08-92 to Denmark Road (L.M. 5.20). 
05-08-92 
05-08-92 Project Length - 5.20 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 MARION, HAMILTON, PUTNAM, DEKALB AND RHEA COUNTIES (Contract No. 2194) 
05-08-92 Project No. S.P. 98021-4148-04 
05-08-92 The attenuator repair on various Interstate and State Routes in Region II. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - June 30, 1993 (See Special Provision 705D) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 MARSHALL COUNTY (Contract No. 2195) 
05-08-92 Project No. S.P. 59013-4311-04 
05-08-92 The resurfacing on S.R. 129 with bituminous materials (plant mix), guardrail, 
05-08-92 and pavement marking beginning at the Giles County line (L.M. 0.00) and 
05-08-92 extending to the intersection of S.R. 11 (L.M. 6.22). 
05-08-92 
05-08-92 Project Length - 6.22 miles 



       

       

       

       

       

       

05-08-92 Working Days - 35 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 MONROE COUNTY (Contract No. 2196) 
05-08-92 Project No. BR-STP-68(11), 62007-3236-94 
05-08-92 The construction of one (1) prestressed concrete I-beam bridge over Coker 
05-08-92 Creek (L.M. 38.90) on S.R. 68 including grading and drainage, paving with 
05-08-92 bituminous materials (plant mix), and guardrail on the approaches. 
05-08-92 
05-08-92 Project Length - 0.198 mile 
05-08-92 Working Days - 110 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 MONROE COUNTY (Contract No. 2197) 
05-08-92 Project No. S.P. 62077-4511-04 
05-08-92 The resurfacing on S.R. 165 with an emulsified asphalt slurry seal, and 
05-08-92 pavement marking beginning at River Road (right) (L.M. 5.31) and extending to 
05-08-92 the North Carolina State line (L.M. 23.88). 
05-08-92 
05-08-92 Project Length - 18.57 miles 
05-08-92 Working Days - On or before August 1, 1992 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 MONTGOMERY COUNTY (Contract No. 2198) 
05-08-92 Project No. DS-STP-374(4), 63374-3205-14 
05-08-92 The paving on S.R. 374 with either a mineral aggregate base,or a portland 
05-08-92 cement treated aggregate base, and bituminous materials (plant mix), including 
05-08-92 the installation of guardrail, underdrains, signs, signals, and pavement 
05-08-92 marking beginning approx. 0.293 mile east of Peachers Mill Road and extending 
05-08-92 to S.R. 48. 
05-08-92 
05-08-92 Project Length - 4.128 miles 
05-08-92 Working Days - On or before December 31, 1992 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - NA 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 MOORE COUNTY (Contract No. 2199) 
05-08-92 Project No. S.P. 64005-4212-04 
05-08-92 The resurfacing on S.R. 55 with bituminous materials (plant mix), cold 
05-08-92 planing, and pavement marking beginning at Bobo Creek (L.M. 5.96) and 
05-08-92 extending to the Coffee County line (L.M. 11.18). 
05-08-92 
05-08-92 Project Length - 5.22 miles 
05-08-92 Working Days - 35 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 PUTNAM COUNTY (Contract No. 2200) 
05-08-92 Project No. IM-40-6(107)300, 71001-8174-44 
05-08-92 The resurfacing on I-40 with bituminous materials (plant mix), cold planing, 
05-08-92 cleaning and sealing pavement joints and cracks, bridge deck repair, the 
05-08-92 installation of guardrail, and pavement marking beginning at Interchange No. 
05-08-92 300 and extending to Interchange No. 301 at Monterey. 
05-08-92 
05-08-92 Project Length - 1.467 miles 
05-08-92 Working Days - 55 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 
05-08-92 PUTNAM COUNTY (Contract No. 2201) 
05-08-92 Project No. S.P. 71012-4312-04 



       

       

       

       

05-08-92 The resurfacing on S.R. 136 with bituminous materials (plant mix), cold 
05-08-92 planing, and pavement marking beginning at Neal Street (L.M. 2.79) and 
05-08-92 extending to S.R. 24 (L.M. 4.42). 
05-08-92 
05-08-92 Project Length - 1.63 miles 
05-08-92 Working Days - 35 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 SCOTT COUNTY (Contract No. 2202) 
05-08-92 Project No. S.P. 76001-4254-04 
05-08-92 The resurfacing on S.R. 29 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning 0.72 mile north of Matthews Road (left) (L.M. 21.00) and 
05-08-92 extending to the Kentucky State line (L.M. 27.28). 
05-08-92 
05-08-92 Project Length - 6.28 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 SHELBY COUNTY (Contract No. 2203) 
05-08-92 Project No. IXA-385(4), 79185-3212-44, IXA-4385(1), 79954-3712-44 
05-08-92 The grading and drainage on S.R. 385 (Nonconnah Parkway), and on Riverdale 
05-08-92 Road, including the construction of one (1) prestressed concrete I-beam 
05-08-92 bridge, two (2) single span steel welded plate girder bridges, two (2) 
05-08-92 prestressed concrete box beam bridges, and one (1) continuous steel welded 
05-08-92 plate girder bridge, construction of fifteen (15) reinforced concrete 
05-08-92 retaining walls, paving with either a mineral aggregate base, or a portland 
05-08-92 cement treated aggregate base, and bituminous materials (plant mix), with 
05-08-92 portland cement concrete pavement on the ramps, construction of a complete 
05-08-92 storm sewer drainage system, sanitary sewer adjustments, the installation of 
05-08-92 concrete median barrier, concrete curb and gutter, guardrail, fence, 
05-08-92 underdrains, signs, signals, and pavement marking beginning 0.15 mile east of 
05-08-92 Ridgeway Road and extending to 0.09 mile east of Riverdale Road. 
05-08-92 
05-08-92 Project Length - 2.898 miles 
05-08-92 Working Days - 450 
05-08-92 Plans Cost - $225.00 Cross-Section Cost - $125.00 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 SHELBY COUNTY (Contract No. 2204) 
05-08-92 Project No. IXA-2840(1), 79144-3503-44 
05-08-92 The widening on Airways Boulevard including grading and drainage, paving with 
05-08-92 either a mineral aggregate base, a portland cement treated aggregate base, or 
05-08-92 a mineral aggregate base (limestone), and bituminous materials (plant mix), 
05-08-92 construction of a complete storm sewer drainage system, installation of 
05-08-92 concrete curb and gutter, sidewalk, signs, signals, and pavement marking 
05-08-92 beginning at the Mississippi State line and extending to Holmes Road. 
05-08-92 
05-08-92 Project Length - 0.787 mile 
05-08-92 Working Days - 100 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-08-92 The DBE goal for this contract is 12% of the contract amount. 
05-08-92 
05-08-92 SHELBY COUNTY (Contract No. 2205) 
05-08-92 Project No. S.P. 79022-4218-04 
05-08-92 The resurfacing on S.R. 14 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning at the Mississippi State line (L.M. 0.00) and extending to 
05-08-92 the curb and gutter section (L.M. 2.75). 
05-08-92 
05-08-92 Project Length - 2.75 miles 
05-08-92 Working Days - 30 



       

    

       

       

       

       

05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 SHELBY, MADISON, HARDIN, BENTON AND HARDEMAN COUNTIES (Contract No. 2206) 
05-08-92 Project No. S.P. 98041-4186-04 
05-08-92 The attenuator repair on various Interstate and State Routes in Region IV. 
05-08-92 
05-08-92 Project Length - 0.000 mile 
05-08-92 Working Days - June 30, 1993 (See Special Provision 705F) 
05-08-92 NO PLANS CONTRACT 
05-08-92 
05-08-92 STEWART AND HOUSTON COUNTIES (Contract No. 2207) 
05-08-92 Project Nos. S.P. 81001-4222-04, 42002-4205-04 
05-08-92 The resurfacing on S.R. 49 with bituminous materials (plant mix), and pavement 
05-08-92 marking beginning in Stewart County (L.M. 12.70) and extending to L.M. 1.00 in 
05-08-92 Houston County. 
05-08-92 
05-08-92 Project Length - 4.60 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 SULLIVAN COUNTY (Contract No. 2208) 
05-08-92 Project No. BR-STP-435(6), 82101-3204-94 
05-08-92 The construction of one (1) concrete box bridge (2 @ 18' X 15') over Little 
05-08-92 Sinking Creek (L.M. 2.02) on S.R. 435 at Ruthton including grading and 
05-08-92 drainage, paving with bituminous materials (plant mix), and guardrail on the 
05-08-92 approaches. 
05-08-92 
05-08-92 Project Length - 0.123 mile 
05-08-92 Working Days - 80 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 The DBE goal for this contract is 10% of the contract amount. 
05-08-92 
05-08-92 SULLIVAN COUNTY (Contract No. 2209) 
05-08-92 Project No. S.P. 82084-4114-04 
05-08-92 The resurfacing on I-181 and S.R. 137 with bituminous materials (plant mix), 
05-08-92 cold planing, and pavement marking, on I-181 beginning 1,050 feet south of 
05-08-92 ramp to S.R. 93 (right) (L.M. 5.23) and extending to the bridge over S.R.1 
05-08-92 (L.M. 9.88), and on S.R. 137 beginning at the bridge over S.R. 1 (L.M. 0.00) 
05-08-92 and extending to the Virginia State line (L.M. 3.03). 
05-08-92 
05-08-92 Project Length - 7.68 miles 
05-08-92 Working Days - 65 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 The DBE goal for this contract is 2% of the contract amount. 
05-08-92 
05-08-92 SUMNER COUNTY (Contract No. 2210) 
05-08-92 Project No. S.P. 83011-4211-04 
05-08-92 The resurfacing on S.R. 109 with bituminous materials (plant mix), and 
05-08-92 pavement marking beginning at the Jct. of S.R. 174 (L.M. 4.45) and extending 
05-08-92 to the new pavement (L.M. 17.09). 
05-08-92 
05-08-92 Project Length - 12.64 miles 
05-08-92 Working Days - 45 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 UNICOI COUNTY (Contract No. 2211) 
05-08-92 Project No. S.P. 86003-4516-04 
05-08-92 The resurfacing on S.R. 36 with bituminous materials (plant mix), cold 
05-08-92 planing, and pavement marking beginning 1,745 feet northeast of the bridges at 
05-08-92 the Nolichucky River (L.M. 11.85) and extending to 635 feet southwest of 



       

       

       

       

       

05-08-92 underpass at Pippin Hollow Road (L.M. 15.20). 
05-08-92 
05-08-92 Project Length - 2.69 miles 
05-08-92 Working Days - 30 
05-08-92 Plans Cost - $3.00 (8-1/2" - 11") 
05-08-92 
05-08-92 VAN BUREN COUNTY (Contract No. 2212) 
05-08-92 Project No. BR-STP-285(5), 88011-3220-94 
05-08-92 The construction of one (1) concrete box bridge (2 @ 15' X 15') over Millstone 
05-08-92 Branch (L.M. 4.04) on S.R. 285 including grading and drainage, paving with 
05-08-92 bituminous materials (plant mix), and guardrail on the approaches. 
05-08-92 
05-08-92 Project Length - 0.104 mile 
05-08-92 Working Days - 65 
05-08-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-08-92 
================================================================================ 
05-22-92 PICKETT COUNTY (Contract No. 2213) 
05-22-92 Project No. S.P. 69002-4544-04 
05-22-92 The repair of the bridge on S.R. 42 over the Obey River (L.M. 3.27) including 
05-22-92 concrete curb, steel handrail, and reinforcing steel repairs, installation of 
05-22-92 guardrail, and pavement marking. 
05-22-92 
05-22-92 Project Length - 0.000 mile 
05-22-92 Working Days - 35 
05-22-92 Plans Cost - $10.00 Cross-Section Cost - NA 
05-22-92 
================================================================================ 
06-19-92 GIBSON COUNTY (Contract No. 2110) 
06-19-92 Project No. BRZ-2700(18), 27945-3456-94 
06-19-92 The construction of one (1) concrete box bridge (3 @ 10' X 9') over Hog Creek 
06-19-92 (L.M. 0.69) on White Brothers Road including grading and drainage, surfacing 
06-19-92 with aggregate base, and guardrail on the approaches. 
06-19-92 
06-19-92 Project Length - 0.166 mile 
06-19-92 Working Days - 75 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 
06-19-92 HARDEMAN COUNTY (Contract No. 2181) 
06-19-92 Project No. S.P. 35945-4250-04 
06-19-92 The repair of four (4) bridges: S.R. 18 (L.M. 29.89) over Cypress Creek, S.R. 
06-19-92 57 (L.M. 20.25) over overflow, S.R. 57 (L.M. 20.34) over Big Muddy Creek, and 
06-19-92 S.R. 57 (L.M. 20.60) over overflow including prestressed concrete box beam, 
06-19-92 and concrete channel replacement, treated timber, concrete, steel, and bridge 
06-19-92 deck repairs, repainting existing steel structure, bridge deck sealant and 
06-19-92 overlay with bituminous materials (plant mix), installation of guardrail, and 
06-19-92 pavement marking. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 100 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 SUMNER COUNTY (Contract No. 2210) 
06-19-92 Project No. S.P. 83011-4211-04 
06-19-92 The resurfacing on S.R. 109 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 174 (L.M. 4.45) and extending 
06-19-92 to the new pavement (L.M. 17.09). 
06-19-92 
06-19-92 Project Length - 12.64 miles 
06-19-92 Working Days - 45 



       

       

    

       

    

       

06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 ANDERSON COUNTY (Contract No. 2214) 
06-19-92 Project No. S.P. 01005-4519-04 
06-19-92 The repair of the bridge on S.R. 61 over the Clinch River (L.M. 17.25) 
06-19-92 including jacking concrete spans, concrete, steel, expansion joint, and deck 
06-19-92 repairs, bridge deck sealant and overlay with bituminous materials (plant 
06-19-92 mix), repainting existing steel structure, guardrail, and pavement marking. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 75 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, 
06-19-92 HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, 
06-19-92 ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION AND WASHINGTON COUNTIES 
06-19-92 (Contract No. 2215) 
06-19-92 Project No. S.P. 98011-4248-04 
06-19-92 The random on call signing on various routes in Region I. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - June 30, 1993 (See Special Provision 108B) 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 ANDERSON, CAMPBELL, GREENE, KNOX, SULLIVAN AND WASHINGTON COUNTIES 
06-19-92 (Contract No. 2216) 
06-19-92 Project No. IME-098-1(1), 98011-3149-44 
06-19-92 The installation of snow plowable pavement markers on various Interstate 
06-19-92 Routes at various locations in Region I. 
06-19-92 
06-19-92 Project Length - 71.45 miles 
06-19-92 Working Days - On or before November 1, 1992 
06-19-92 Plans Cost - $3.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 ANDERSON AND KNOX COUNTIES (Contract No. 2217) 
06-19-92 Project No. S.P. 98011-4244-04 
06-19-92 The cleaning and repainting of five (5) bridges on various State Routes at 
06-19-92 various locations. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 60 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 BEDFORD COUNTY (Contract No. 2218) 
06-19-92 Project No. S.P. 02004-4210-04 
06-19-92 The resurfacing on S.R. 16 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning near Enon Church Road (L.M. 5.00) and extending to S.R. 270 
06-19-92 (L.M. 10.41). 
06-19-92 
06-19-92 Project Length - 5.41 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
06-19-92 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
06-19-92 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON 
06-19-92 AND WILSON COUNTIES (Contract No. 2219) 
06-19-92 Project No. S.P. 98032-4275-04 
06-19-92 The random on call signing on various Interstate and State Routes in Region 
06-19-92 III. 



    

       

    

                 

       

    

06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - June 30, 1993 (See Special Provision 108B) 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 BENTON COUNTY (Contract No. 2220) 
06-19-92 Project No. S.P. 03007-4313-04 
06-19-92 The resurfacing on S.R. 69A with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at L.M. 8.77 and extending to the Henry County line 
06-19-92 (L.M. 14.53). 
06-19-92 
06-19-92 Project Length - 5.76 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, 
06-19-92 HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, 
06-19-92 SHELBY, TIPTON AND WEAKLEY COUNTIES (Contract No. 2221) 
06-19-92 Project No. S.P. 98041-4287-04 
06-19-92 The random on call signing on various Routes in Region IV. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - June 30, 1993 (See Special Provision 108B) 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 BENTON AND MADISON COUNTIES (Contract No. 2222) 
06-19-92 Project Nos. S.P. 03001-4154-04 
06-19-92 57001-4179-04 
06-19-92 
06-19-92 Project No. 03001-4154-04 
06-19-92 The renovation of Rest Areas on I-40 east and west bound lanes in Benton 
06-19-92 County including building maintenance, repairs, and landscaping. 
06-19-92 Project Length - 0.000 mile 
06-19-92 
06-19-92 Project No. 57001-4179-04 
06-19-92 The renovation of Rest Areas on I-40 east and west bound lanes in Madison 
06-19-92 County including building maintenance, repairs, and landscaping. 
06-19-92 Project Length - 0.000 mile 
06-19-92 
06-19-92 Total Project Length - 0.000 mile 
06-19-92 Working Days - On or before December 6, 1992 (See Special Provision 108B) 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, 
06-19-92 FRANKLIN, GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, 
06-19-92 POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN AND WHITE COUNTIES 
06-19-92 (Contract No. 2223) 
06-19-92 Project No. S.P. 98021-4249-04 
06-19-92 The random on call signing on various routes in Region II. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - June 30, 1993 (See Special Provision 108B) 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 BLOUNT COUNTY (Contract No. 2224) 
06-19-92 Project No. S.P. 05008-4526-04 
06-19-92 The resurfacing on S.R. 73 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Loudon County line (L.M. 0.00) and extending to the 
06-19-92 intersection with S.R. 335 (L.M. 7.67). 
06-19-92 



       

       

       

       

       

       

06-19-92 Project Length - 7.67 miles 
06-19-92 Working Days - 55 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 BRADLEY COUNTY (Contract No. 2225) 
06-19-92 Project No. S.P. 06017-4305-04 
06-19-92 The resurfacing on S.R. 308 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 306 (L.M. 0.00) and extending 
06-19-92 to the Jct. of I-75 (L.M. 4.27). 
06-19-92 
06-19-92 Project Length - 4.09 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CANNON COUNTY (Contract No. 2226) 
06-19-92 Project No. S.P. 08002-4219-04 
06-19-92 The resurfacing on S.R. 53 with bituminous materials (plant mix), guardrail, 
06-19-92 and pavement marking beginning 1,320 feet north of S.R. 281 (L.M. 9.00) and 
06-19-92 extending to 792 feet south of Woodbury City limits (L.M. 11.85). 
06-19-92 
06-19-92 Project Length - 2.85 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CANNON COUNTY (Contract No. 2227) 
06-19-92 Project No. S.P. 08005-4319-04 
06-19-92 The resurfacing on S.R. 145 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning 500 feet north of the overhead bridge (L.M. 3.67) 
06-19-92 and extending to S.R. 96 (L.M. 9.66). 
06-19-92 
06-19-92 Project Length - 5.97 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CARROLL COUNTY (Contract No. 2228) 
06-19-92 Project No. S.P. 09035-4313-04 
06-19-92 The resurfacing on S.R. 436 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 77 (L.M. 0.00) and extending to 
06-19-92 the Jct. of S.R. 76 (L.M. 9.78). 
06-19-92 
06-19-92 Project Length - 9.78 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CARTER COUNTY (Contract No. 2229) 
06-19-92 Project No. S.P. 10003-4249-04 
06-19-92 The resurfacing on S.R. 37 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the North Carolina State line (L.M. 0.00) and extending 
06-19-92 to 250 feet south of the bridge over the Doe River (L.M. 6.60). 
06-19-92 
06-19-92 Project Length - 6.60 miles 
06-19-92 Working Days - 45 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CLAIBORNE COUNTY (Contract No. 2230) 
06-19-92 Project No. S.P. 13007-4310-04 
06-19-92 The resurfacing on S.R. 132 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at Tackett Creek Road (L.M. 0.00) and extending to 
06-19-92 the Kentucky State line (L.M. 2.88). 
06-19-92 



       

       

       

       

            

        

06-19-92 Project Length - 2.88 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CLAY COUNTY (Contract No. 2231) 
06-19-92 Project No. S.P. 14002-4532-04 
06-19-92 The resurfacing on S.R. 52 with bituminous materials (plant mix), guardrail, 
06-19-92 and pavement marking beginning east of James Road (L.M. 9.47) and extending to 
06-19-92 0.66 mile east of New Hope Road (L.M. 14.49). 
06-19-92 
06-19-92 Project Length - 5.02 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 CUMBERLAND COUNTY (Contract No. 2232) 
06-19-92 Project No. S.P. 18004-4307-04 
06-19-92 The resurfacing on S.R. 24 with bituminous materials (plant mix), guardrail, 
06-19-92 and pavement marking beginning at Baker-Pomona Road (right) (L.M. 11.22) and 
06-19-92 extending to S.R. 28 (L.M. 16.78). 
06-19-92 
06-19-92 Project Length - 5.56 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2233) 
06-19-92 Project No. IM-65-2(74)78, 19009-3164-44 
06-19-92 The intersection improvement at U.S. 31 (S.R. 6, Franklin Road) with S.R. 255 
06-19-92 (Harding Place) including grading and drainage, paving with bituminous 
06-19-92 materials (plant mix), and pavement marking. 
06-19-92 
06-19-92 Project Length - 0.209 mile 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2234) 
06-19-92 Project Nos. IME-40-4(63)207, 19005-8126-44 
06-19-92 IME-265-3(86)87, 19013-8121-44 
06-19-92 
06-19-92 Project No. IME-40-4(63)207, 19005-8126-44 
06-19-92 The overlay of I-40 with an emulsified asphalt micro-surfacing including 
06-19-92 concrete pavement removal and replacement, asphalt shoulder removal and 
06-19-92 replacement, cleaning and resealing pavement joints and cracks, and pavement 
06-19-92 marking beginning near Jefferson Street (L.M. 15.14) and extending to 8TH 
06-19-92 Avenue (L.M. 18.27). 
06-19-92 Project Length - 1.430 miles 
06-19-92 
06-19-92 Project No. IME-265-3(86)87, 19013-8121-44 
06-19-92 The overlay of I-265 with an emulsified asphalt micro-surfacing including 
06-19-92 asphalt shoulder removal and replacement, cleaning and resealing pavement 
06-19-92 joints and cracks, and pavement marking beginning at the Ramp to I-40 W.B. 
06-19-92 (L.M. 0.40) and extending to I-65 (L.M. 2.43). 
06-19-92 Project Length - 2.010 miles 
06-19-92 
06-19-92 Total Project Length - 3.440 miles 
06-19-92 Working Days - On or before October 31, 1992 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 The DBE goal for this contract is 12% of the contract amount. 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2235) 
06-19-92 Project No. IME-65-2(76)78, 19009-8165-44 



       

       

       

       

       

06-19-92 The overlay of I-65 with an emulsified asphalt micro-surfacing including 
06-19-92 concrete pavement removal and replacement, asphalt shoulder removal and 
06-19-92 replacement, cleaning and resealing pavement joints and cracks, and pavement 
06-19-92 marking beginning at Harding Place (L.M. 3.52) and extending to east bound 
06-19-92 I-40 (L.M. 8.30). 
06-19-92 
06-19-92 Project Length - 2.570 miles 
06-19-92 Working Days - 50 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2236) 
06-19-92 Project No. HES-265(3), 19058-3207-94 
06-19-92 The construction of a left turn lane on S.R. 265 (Central Pike) at Tulip Grove 
06-19-92 Road including grading and drainage, paving with bituminous material (plant 
06-19-92 mix), and pavement marking. 
06-19-92 
06-19-92 Project Length - 0.243 mile 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2237) 
06-19-92 Project No. S.P. 19022-4510-04 
06-19-92 The resurfacing on S.R. 6 with bituminous materials (plant mix), cold planing, 
06-19-92 drainage adjustments, and pavement marking beginning at Wedgewood Avenue (L.M. 
06-19-92 7.05) and extending to 3RD Avenue North (L.M. 9.60). 
06-19-92 
06-19-92 Project Length - 2.51 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 DAVIDSON COUNTY (Contract No. 2238) 
06-19-92 Project Nos. S.P. 19074-4237-04, 19075-4203-04, 19042-4346-04 
06-19-92 The resurfacing on S.R. 155, S.R. 6, and S.R. 45 with bituminous materials 
06-19-92 (plant mix), cold planing, and pavement marking, on S.R. 155 beginning east of 
06-19-92 S.R. 6 (L.M. 14.46) and extending to I-65 (L.M. 15.14), on S.R. 6 beginning at 
06-19-92 Ellington Parkway (L.M. 15.62) and extending to Gallatin Road (L.M. 16.48), 
06-19-92 and on S.R. 45 beginning at S.R. 24 (L.M. 15.70) and extending to new pavement 
06-19-92 near Chandler Road (L.M. 16.83). 
06-19-92 
06-19-92 Project Length - 2.67 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 DICKSON COUNTY (Contract No. 2239) 
06-19-92 Project No. S.P. 22007-4329-04 
06-19-92 The resurfacing on S.R. 48 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Hickman County line (L.M. 0.00) and extending to the 
06-19-92 new pavement at Dry Hollow Branch (L.M. 4.55). 
06-19-92 
06-19-92 Project Length - 4.47 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 DYER COUNTY (Contract No. 2240) 
06-19-92 Project No. HES-000S(7), 23008-3208-94 
06-19-92 The improvement of the intersection of S.R. 210 Connector with S.R. 210, and 
06-19-92 with U.S. 51 (S.R. 3) including grading and drainage, paving with bituminous 
06-19-92 materials (plant mix), storm sewer construction, installation of concrete curb 
06-19-92 and gutter, sidewalk, signs, signals, and pavement marking. 
06-19-92 



       

       

       

       

       

    

06-19-92 Project Length - 0.260 mile 
06-19-92 Working Days - 90 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 The DBE goal for this contract is 10% of the contract amount. 
06-19-92 
06-19-92 DYER COUNTY (Contract No. 2241) 
06-19-92 Project No. NH-20(10), 23083-3216-14 
06-19-92 The grading and drainage on U.S. 412 (S.R. 20, Dyersburg East Bypass) 
06-19-92 including the construction of five (5) prestressed concrete I-beam bridges, 
06-19-92 and the installation of fence beginning north of S.R. 210 near Bonicord and 
06-19-92 extending to south of S.R. 211 
06-19-92 
06-19-92 Project Length - 4.428 miles 
06-19-92 Working Days - 300 
06-19-92 Plans Cost - $50.00 Cross-Section Cost - $25.00 
06-19-92 The DBE goal for this contract is 15% of the contract amount. 
06-19-92 
06-19-92 DYER COUNTY (Contract No. 2242) 
06-19-92 Project No. S.P. 23011-4528-04 
06-19-92 The resurfacing on S.R. 78 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Obion River (L.M. 8.40) and extending to the Obion 
06-19-92 County line (L.M. 13.61). 
06-19-92 
06-19-92 Project Length - 5.21 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 
06-19-92 FAYETTE COUNTY (Contract No. 2243) 
06-19-92 Project No. RRO-000S(567), 24953-3507-94 
06-19-92 The extension of West Street across the Southern Railroad and the improvement 
06-19-92 to North Railroad Street in Rossville including grading and drainage, paving 
06-19-92 with bituminous materials (plant mix), the installation of signs, and pavement 
06-19-92 marking. 
06-19-92 
06-19-92 Project Length - 0.012 mile 
06-19-92 Working Days - 60 (See Special Provision 108B) 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 
06-19-92 FAYETTE COUNTY (Contract No. 2244) 
06-19-92 Project No. S.P. 24008-4211-04 
06-19-92 The resurfacing on S.R. 59 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Jct. of S.R. 1 (L.M. 0.00) and extending to the Jct. 
06-19-92 of S.R. 194 (L.M. 6.07). 
06-19-92 
06-19-92 Project Length - 6.07 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 FAYETTE COUNTY (Contract No. 2245) 
06-19-92 Project No. S.P. 24013-4314-04 
06-19-92 The scour repair including the installation of rip-rap on S.R. 194 over 
06-19-92 Cypress Creek (L.M. 12.85). 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 40 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 FENTRESS COUNTY (Contract No. 2246) 
06-19-92 Project No. S.P. 25003-3219-04 



       

       

       

       

       

06-19-92 The slide correction on S.R. 52 at L.M. 10.5 including grading and drainage, 
06-19-92 paving with bituminous materials (plant mix), installation of concrete median 
06-19-92 barrier, guardrail, and pavement marking. 
06-19-92 
06-19-92 Project Length - 0.449 mile 
06-19-92 Working Days - 120 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
06-19-92 The DBE goal for this contract is 3% of the contract amount. 
06-19-92 
06-19-92 GILES COUNTY (Contract No. 2247) 
06-19-92 Project No. RS-7(14), 28002-3213-24 
06-19-92 The drainage improvements at the Ardmore Underpass on S.R. 7 including storm 
06-19-92 sewer modification, the installation of concrete curb and gutter, and 
06-19-92 sidewalk. 
06-19-92 
06-19-92 Project Length - 0.014 mile 
06-19-92 Working Days - 50 
06-19-92 Plans Cost - $3.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 GREENE COUNTY (Contract No. 2248) 
06-19-92 Project No. NH-I-81-1(88)20, 30001-3152-44 
06-19-92 The construction of a truck weigh and inspection station on the south bound 
06-19-92 lanes of I-81 including the construction of one (1) precast concrete I-beam 
06-19-92 bridge over Norfolk Southern Railroad, one (1) concrete box bridge (3 @ 8' X 
06-19-92 6'), grading and drainage, paving with portland cement concrete pavement, 
06-19-92 storm sewer construction, the installation of concrete curb and gutter, 
06-19-92 sidewalk, guardrail, fence, signs, lighting, landscaping, and pavement marking 
06-19-92 beginning at Mountain Valley Road (L.M. 3.35) and extending to Sam Riley Road 
06-19-92 (L.M. 4.06). 
06-19-92 
06-19-92 Project Length - 0.900 mile 
06-19-92 Working Days - 175 
06-19-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
06-19-92 The DBE goal for this contract is 13% of the contract amount. 
06-19-92 
06-19-92 GREENE COUNTY (Contract No. 2249) 
06-19-92 Project No. S.P. 30001-4160-04 
06-19-92 The repair of the bridge on I-81 over L ick Creek (L.M. 25.55) including 
06-19-92 concrete and steel repairs. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 60 
06-19-92 Plans Cost - $3.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 GREENE COUNTY (Contract No. 2250) 
06-19-92 Project No. S.P. 30005-4531-04 
06-19-92 The repair of the bridge on S.R. 35 over the Nolichucky River (L.M. 3.07) 
06-19-92 including bearing device replacement, concrete, steel, expansion joint, and 
06-19-92 deck repairs, bridge deck sealant and overlay with bituminous materials (plant 
06-19-92 mix), and pavement marking. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 90 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 HAMBLEN COUNTY (Contract No. 2251) 
06-19-92 Project No. S.P. 32057-4303-04 
06-19-92 The resurfacing on S.R. 342 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at S.R. 160BP (L.M. 2.34) and extending to the Jct. 
06-19-92 of S.R. 66 (L.M. 4.47). 



       

       

       

       

       

       

06-19-92 
06-19-92 Project Length - 2.13 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HAMILTON COUNTY (Contract No. 2252) 
06-19-92 Project No. S.P. 33044-4225-04 
06-19-92 The resurfacing on S.R. 58 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning 1.0 mile north of the Jct. to S.R. 312 (L.M. 27.19) and 
06-19-92 extending to Snowhill Road (L.M. 30.59). 
06-19-92 
06-19-92 Project Length - 3.40 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HAMILTON COUNTY (Contract No. 2253) 
06-19-92 Project No. S.P. 33057-4319-04 
06-19-92 The resurfacing on S.R. 320 with bituminous materials (plant mix), cold 
06-19-92 planing, drainage adjustments, and pavement marking beginning at the Jct. of 
06-19-92 S.R. 2 (L.M. 0.00) and extending to 0.1 mile north of I-75 (L.M. 1.60). 
06-19-92 
06-19-92 Project Length - 1.60 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HARDEMAN COUNTY (Contract No. 2254) 
06-19-92 Project No. S.P. 35007-4512-04 
06-19-92 The resurfacing on S.R. 100 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of Old S.R. 18 (L.M. 15.74) and 
06-19-92 extending to the Chester County line (L.M. 19.69). 
06-19-92 
06-19-92 Project Length - 3.95 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HARDIN COUNTY (Contract No. 2255) 
06-19-92 Project No. S.P. 36010-4513-04 
06-19-92 The resurfacing on S.R. 128 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 226 (L.M. 6.55) and extending 
06-19-92 to the Jct. of S.R. 15 (L.M. 12.27). 
06-19-92 
06-19-92 Project Length - 5.72 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HENDERSON COUNTY (Contract No. 2256) 
06-19-92 Project No. S.P. 39005-4207-04 
06-19-92 The resurfacing on S.R. 22 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Jct. of S.R. 20 (L.M. 11.38) and extending to I-40 
06-19-92 (L.M. 21.08). 
06-19-92 
06-19-92 Project Length - 4.80 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 HUMPHREYS COUNTY (Contract No. 2257) 
06-19-92 Project No. S.P. 43003-4229-04 
06-19-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
06-19-92 and pavement marking beginning at the end of the Tennessee River bridge (L.M. 
06-19-92 0.34) and extending to new pavement near Old 70 Highway (L.M. 4.13). 



       

       

       

       

       

       

06-19-92 
06-19-92 Project Length - 3.79 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 KNOX COUNTY (Contract No. 2258) 
06-19-92 Project No. S.P. 47016-4317-04 
06-19-92 The resurfacing on S.R. 33 with bituminous materials (plant mix), cold 
06-19-92 planing, drainage adjustments, and pavement marking beginning at the Blount 
06-19-92 County line (L.M. 0.00) and extending to the Jct. of S.R. 71 (L.M. 5.72). 
06-19-92 
06-19-92 Project Length - 5.72 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 KNOX AND GRAINGER COUNTIES (Contract No. 2259) 
06-19-92 Project Nos. S.P. 47012-4242-04, 29001-4223-04 
06-19-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning in Knox County approx. 1160 feet northeast of Mine Road 
06-19-92 (L.M. 33.35) and extending to approx. 370 feet northeast of Promiseland Road 
06-19-92 in Grainger County (L.M. 6.06). 
06-19-92 
06-19-92 Project Length - 9.06 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 LAKE COUNTY (Contract No. 2260) 
06-19-92 Project No. S.P. 48004-4520-04 
06-19-92 The resurfacing on S.R. 78 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Ridgely City limits (L.M. 3.28) and extending to the 
06-19-92 Jct. of S.R. 21 (L.M. 10.64). 
06-19-92 
06-19-92 Project Length - 7.36 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 LAUDERDALE COUNTY (Contract No. 2261) 
06-19-92 Project No. S.P. 49007-4312-04 
06-19-92 The resurfacing on S.R. 371 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 87 (L.M. 0.00) and extending to 
06-19-92 the Jct. of S.R. 87 (L.M. 4.75). 
06-19-92 
06-19-92 Project Length - 4.75 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 LAWRENCE COUNTY (Contract No. 2262) 
06-19-92 Project No. S.P. 50002-4516-04 
06-19-92 The resurfacing on S.R. 15 with bituminous materials (plant mix), cold 
06-19-92 planing, drainage adjustments, and pavement marking beginning at S.R. 6 (L.M. 
06-19-92 16.12) and extending to the Giles County line (L.M. 22.63). 
06-19-92 
06-19-92 Project Length - 6.51 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 LINCOLN COUNTY (Contract No. 2263) 
06-19-92 Project No. S.P. 52002-4526-04 
06-19-92 The resurfacing on S.R. 10 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Alabama State line (L.M. 0.00) and extending to S.R. 



       

       

    

       

       

       

06-19-92 275 (L.M. 2.33). 
06-19-92 
06-19-92 Project Length - 2.33 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 MADISON COUNTY (Contract No. 2264) 
06-19-92 Project Nos. S.P. 57009-4251-04, 57008-4230-04 
06-19-92 The resurfacing on S.R. 186 and S.R. 5 with an emulsified asphalt 
06-19-92 micro-surface, and pavement marking on S.R. 186 beginning at I-40 (L.M. 3.35) 
06-19-92 and extending to the Jct. of S.R. 5 (L.M. 8.38), and on S.R. 5 beginning at 
06-19-92 the Jct. of S.R. 186 (L.M. 21.31) and extending to new paving (L.M. 22.36). 
06-19-92 
06-19-92 Project Length - 6.08 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 MADISON COUNTY (Contract No. 2265) 
06-19-92 Project No. S.P. 57009-4252-04 
06-19-92 The removal and replacement of existing fence on sections of SR-5 (US 45 
06-19-92 Bypass) and I-40 (near US-412) in Jackson. 
06-19-92 
06-19-92 Project Length - 6.51 miles 
06-19-92 Working Days - September 21, 1992 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 MARION COUNTY (Contract No. 2266) 
06-19-92 Project No. S.P. 58011-4307-04 
06-19-92 The resurfacing on S.R. 283 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the end of new construction (L.M. 0.26) and 
06-19-92 extending to the Sequatchie County line (L.M. 8.31). 
06-19-92 
06-19-92 Project Length - 8.046 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 MAURY COUNTY (Contract No. 2267) 
06-19-92 Project No. S.P. 60014-4308-04 
06-19-92 The resurfacing on S.R. 106 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the intersection of Kedron Pike (L.M. 3.12) and 
06-19-92 extending to the Williamson County line (L.M. 7.15). 
06-19-92 
06-19-92 Project Length - 4.02 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 MONROE COUNTY (Contract No. 2268) 
06-19-92 Project No. S.P. 62011-4315-04 
06-19-92 The resurfacing on S.R. 360 with bituminous materials (plant mix), bridge deck 
06-19-92 repair and sealant, and pavement marking beginning at approx. 265 feet south 
06-19-92 of Cane Creek (L.M. 4.30) and extending to approx. 630 feet south of Thomas 
06-19-92 Road (L.M. 9.50). 
06-19-92 
06-19-92 Project Length - 5.20 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 MONTGOMERY COUNTY (Contract No. 2269) 
06-19-92 Project No. S.P. 63023-4228-04 
06-19-92 The resurfacing on S.R. 149 with bituminous materials (plant mix), and 



       

       

       

       

       

       

06-19-92 pavement marking beginning at the bridge at Yellow Creek (L.M. 1.50) and 
06-19-92 extending to Palmyra Road (L.M. 6.50). 
06-19-92 
06-19-92 Project Length - 4.95 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 OBION COUNTY (Contract No. 2270) 
06-19-92 Project No. S.P. 66012-4506-04 
06-19-92 The resurfacing on S.R. 22 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning near Denson Road (L.M. 13.65) and extending to the beginning 
06-19-92 of bridge (L.M. 20.20). 
06-19-92 
06-19-92 Project Length - 6.55 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 PERRY COUNTY (Contract No. 2271) 
06-19-92 Project No. S.P. 68009-4334-04 
06-19-92 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at Linden-Pineview Road (L.M. 9.42) and extending to the 
06-19-92 bridge approx. 1.00 mile north of Toms Creek Ford Road (L.M. 14.67). 
06-19-92 
06-19-92 Project Length - 5.25 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 POLK COUNTY (Contract No. 2272) 
06-19-92 Project No. S.P. 70003-4222-04 
06-19-92 The resurfacing on S.R. 33 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Georgia State line (L.M. 0.00) and extending to 1.5 
06-19-92 miles north of the Jct. of S.R. 313 (L.M. 4.63). 
06-19-92 
06-19-92 Project Length - 4.63 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 POLK COUNTY (Contract No. 2273) 
06-19-92 Project No. S.P. 70006-4527-04 
06-19-92 The resurfacing on S.R. 68 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Monroe County line (L.M. 0.00) and extending to the 
06-19-92 Hiwassee River bridge (L.M. 4.93). 
06-19-92 
06-19-92 Project Length - 4.93 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 RHEA COUNTY (Contract No. 2274) 
06-19-92 Project No. S.P. 72004-4222-04 
06-19-92 The resurfacing on S.R. 30 with an emulsified asphalt micro-surface, and 
06-19-92 pavement marking beginning at the Bledsoe County line (L.M. 0.00) and 
06-19-92 extending to S.R. 378 (left) (L.M. 8.74). 
06-19-92 
06-19-92 Project Length - 8.74 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 ROANE COUNTY (Contract No. 2275) 
06-19-92 Project No. S.P. 73004-4310-04 
06-19-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 



       

       

       

       

       

06-19-92 marking beginning approx. 350 feet south of the Jct. of S.R. 61 (L.M. 5.50) 
06-19-92 and extending to approx. 750 feet north of Roddy Lane (left) (L.M. 12.00). 
06-19-92 
06-19-92 Project Length - 6.50 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 ROBERTSON COUNTY (Contract No. 2276) 
06-19-92 Project No. S.P. 74012-4507-04 
06-19-92 The resurfacing on S.R. 76 with bituminous materials (plant mix), bridge deck 
06-19-92 repairs and sealant, and pavement marking beginning at the Montgomery County 
06-19-92 line (L.M. 0.00) and extending to S.R. 11 (L.M. 4.75). 
06-19-92 
06-19-92 Project Length - 4.75 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 RUTHERFORD COUNTY (Contract No. 2277) 
06-19-92 Project No. S.P. 75009-4228-04 
06-19-92 The repair of the bridge on S.R. 96 over Pucketts Creek (L.M. 7.98) including 
06-19-92 cold planing, concrete and steel repairs, a concrete deck overlay, repainting 
06-19-92 existing steel structure, concrete parapet rail replacement, paving on the 
06-19-92 approaches with bituminous materials (plant mix), guardrail, and pavement 
06-19-92 marking. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 90 
06-19-92 Plans Cost - $3.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 SEVIER COUNTY (Contract No. 2278) 
06-19-92 Project No. NH-35(9), 78005-3230-14 
06-19-92 The widening of S.R. 35 including the widening of one (1) prestressed concrete 
06-19-92 box beam bridge over Middle Creek, grading and drainage, paving with 
06-19-92 bituminous materials (plant mix), cold planing, storm sewer construction, the 
06-19-92 installation of concrete curb and gutter, guardrail, signs, signals, and 
06-19-92 pavement marking beginning at Parkway Road and extending to approx. 0.2 mile 
06-19-92 east of the east city limits of Sevierville. 
06-19-92 
06-19-92 Project Length - 3.186 miles 
06-19-92 Working Days - 170 
06-19-92 Plans Cost - $25.00 Cross-Section Cost - $50.00 
06-19-92 The DBE goal for this contract is 13% of the contract amount. 
06-19-92 
06-19-92 SEVIER COUNTY (Contract No. 2279) 
06-19-92 Project No. S.P. 78004-4215-04 
06-19-92 The resurfacing on S.R. 35 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at approx. 210 feet west of the bridge over Happy Creek 
06-19-92 (L.M. 5.00) and extending to approx. 50 feet east of White School Road (L.M. 
06-19-92 9.83). 
06-19-92 
06-19-92 Project Length - 4.83 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 SHELBY COUNTY (Contract No. 2280) 
06-19-92 Project No. M-205(5), 79032-3212-54 
06-19-92 The grading and drainage on S.R. 205 (Navy Road) including paving with 
06-19-92 bituminous materials (plant mix), storm sewer construction, drainage 
06-19-92 adjustments, the installation of concrete curb and gutter, sidewalk, and 
06-19-92 pavement marking beginning at Church Street and extending to the Illinois 



       

       

       

    

    

       

06-19-92 Central Railroad. 
06-19-92 
06-19-92 Project Length - 0.217 mile 
06-19-92 Working Days - 75 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 The DBE goal for this contract is 12% of the contract amount. 
06-19-92 
06-19-92 SHELBY COUNTY (Contract No. 2281) 
06-19-92 Project No. S.P. 79015-4310-04 
06-19-92 The repair of the bridge on S.R. 3 over Branch (L.M. 4.61) including concrete, 
06-19-92 steel, concrete parapet, and epoxy injection repairs. 
06-19-92 
06-19-92 Project Length - 0.000 mile 
06-19-92 Working Days - 45 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - NA 
06-19-92 
06-19-92 SHELBY COUNTY (Contract No. 2282) 
06-19-92 Project No. S.P. 79045-4318-04 
06-19-92 The resurfacing on S.R. 15 with bituminous materials (plant mix), cold 
06-19-92 planing, and pavement marking beginning at Lynchburg (L.M. 1.87) and extending 
06-19-92 to Bartlett Road (L.M. 3.23). 
06-19-92 
06-19-92 Project Length - 1.36 miles 
06-19-92 Working Days - 45 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 SHELBY COUNTY (Contract No. 2283) 
06-19-92 Project No. S.P. 79945-4197-04 
06-19-92 The fence repair on various Interstate and State Routes at various locations. 
06-19-92 
06-19-92 Project Length - 66.58 miles 
06-19-92 Working Days - June 30, 1993 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 SHELBY COUNTY (Contract No. 2284) 
06-19-92 Project No. S.P. 79945-4298-04 
06-19-92 The brush removal on various State Routes at various locations. 
06-19-92 
06-19-92 Project Length - 27.32 miles 
06-19-92 Working Days - On or before December 31, 1992 
06-19-92 NO PLANS CONTRACT 
06-19-92 
06-19-92 SMITH COUNTY (Contract No. 2285) 
06-19-92 Project No. S.P. 80002-4241-04 
06-19-92 The resurfacing on S.R. 24 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Wilson County line (L.M. 0.00) and extending to the 
06-19-92 new pavement near Plunkett Creek Road (L.M. 5.00). 
06-19-92 
06-19-92 Project Length - 4.95 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 SMITH COUNTY (Contract No. 2286) 
06-19-92 Project No. S.P. 80006-4232-04 
06-19-92 The resurfacing on S.R. 80 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at S.R. 85 (L.M. 2.61) and extending to the Macon County 
06-19-92 line (L.M. 10.74). 
06-19-92 
06-19-92 Project Length - 8.02 miles 
06-19-92 Working Days - 35 



       

       

       

       

       

       

06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 STEWART COUNTY (Contract No. 2287) 
06-19-92 Project No. S.P. 81015-4327-04 
06-19-92 The resurfacing on S.R. 46 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Cumberland River (L.M. 1.93) and extending to bridge 
06-19-92 at branch (L.M. 6.99). 
06-19-92 
06-19-92 Project Length - 5.06 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 SULLIVAN COUNTY (Contract No. 2288) 
06-19-92 Project No. S.P. 82005-4530-04 
06-19-92 The resurfacing on S.R. 34 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the South end of the bridge over the South Fork Holston 
06-19-92 River (L.M. 28.28) and extending to the Johnson County line (L.M. 35.90). 
06-19-92 
06-19-92 Project Length - 7.62 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 TROUSDALE COUNTY (Contract No. 2289) 
06-19-92 Project No. BR-STP-141(9), 85007-3218-94 
06-19-92 The construction of one (1) prestressed concrete box beam bridge over Little 
06-19-92 Goose Creek (L.M. 4.84) on S.R. 141 in Hartsville including grading and 
06-19-92 drainage, paving with bituminous materials (plant mix), cold planing, storm 
06-19-92 sewer construction, installation of concrete curb and gutter, sidewalk, signs, 
06-19-92 and pavement marking on the approaches. 
06-19-92 
06-19-92 Project Length - 0.033 mile 
06-19-92 Working Days - 110 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 The DBE goal for this contract is 10% of the contract amount. 
06-19-92 
06-19-92 UNION COUNTY (Contract No. 2290) 
06-19-92 Project No. S.P. 87003-4312-04 
06-19-92 The resurfacing on S.R. 61 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Anderson County line (L.M. 0.00) and extending to 100 
06-19-92 feet South of Big Ridge Road (left) (L.M. 5.40). 
06-19-92 
06-19-92 Project Length - 5.40 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 VAN BUREN COUNTY (Contract No. 2291) 
06-19-92 Project No. S.P. 88025-4406-04 
06-19-92 The resurfacing on Fall Creek Falls Park Road with bituminous materials 
06-19-92 (plant mix), and pavement marking beginning at L.M. 57.25 and extending to 
06-19-92 L.M. 61.88. 
06-19-92 
06-19-92 Project Length - 4.63 miles 
06-19-92 Working Days - 30 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WAYNE COUNTY (Contract No. 2292) 
06-19-92 Project No. S.P. 91003-4506-04 
06-19-92 The resurfacing on S.R. 15 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning 0.48 mile west of Arnold Hollow Road (L.M. 7.62) and 
06-19-92 extending to S.R. 99 (L.M. 15.38). 



       

       

       

       

       

       

06-19-92 
06-19-92 Project Length - 7.63 miles 
06-19-92 Working Days - 40 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WEAKLEY COUNTY (Contract No. 2293) 
06-19-92 Project No. S.P. 92002-4214-04 
06-19-92 The resurfacing on S.R. 22 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning near S.R. 239 (L.M. 14.55) and extending to Ralston Kentucky 
06-19-92 Road (L.M. 18.96). 
06-19-92 
06-19-92 Project Length - 4.41 miles 
06-19-92 Working Days - On or before November 30, 1992 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WHITE COUNTY (Contract No. 2294) 
06-19-92 Project No. S.P. 93001-4547-04 
06-19-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), guardrail, 
06-19-92 and pavement marking beginning east of the Sparta east city limits (L.M. 
06-19-92 15.03) and extending to Old S.R. 1 (right) (Crossville Road) (L.M. 17.60). 
06-19-92 
06-19-92 Project Length - 2.57 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WILLIAMSON COUNTY (Contract No. 2295) 
06-19-92 Project No. S.P. 94003-4520-04 
06-19-92 The resurfacing on S.R. 6 with bituminous materials (plant mix), and pavement 
06-19-92 marking beginning at the Maury County line (L.M. 0.00) and extending to the 
06-19-92 Jct. of S.R. 248 (L.M. 6.08). 
06-19-92 
06-19-92 Project Length - 6.06 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WILLIAMSON COUNTY (Contract No. 2296) 
06-19-92 Project No. S.P. 94027-4306-04 
06-19-92 The resurfacing on S.R. 252 with bituminous materials (plant mix), and 
06-19-92 pavement marking beginning at the Jct. of S.R. 96 (L.M. 0.00) and extending to 
06-19-92 the new pavement at Clovercroft Road (L.M. 5.60). 
06-19-92 
06-19-92 Project Length - 5.60 miles 
06-19-92 Working Days - 35 
06-19-92 Plans Cost - $3.00 (8-1/2" - 11") 
06-19-92 
06-19-92 WILSON COUNTY (Contract No. 2297) 
06-19-92 Project No. BR-STP-267(5), 95018-3205-94 
06-19-92 The construction of one (1) prestressed concrete I-beam bridge over Webb 
06-19-92 Branch (L.M. 3.65) on S.R. 267 including grading and drainage, paving with 
06-19-92 bituminous materials (plant mix), and guardrail on the approaches. 
06-19-92 
06-19-92 Project Length - 0.089 mile 
06-19-92 Working Days - 120 
06-19-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-19-92 The DBE goal for this contract is 10% of the contract amount. 
06-19-92 
================================================================================ 
07-24-92 ANDERSON COUNTY (Contract No. 2298) 
07-24-92 Project No. S.P. 01002-4336-04 
07-24-92 The resurfacing on S.R. 9 with bituminous materials (plant mix), and pavement 



       

       

        

       

    

07-24-92 marking beginning approx. 275 feet south of 8th Street (left)(L.M. 1.44) and 
07-24-92 extending to approx. 50 feet north of Andrews Road (right)(L.M. 4.11). 
07-24-92 
07-24-92 Project Length - 2.670 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 ANDERSON AND CAMPBELL COUNTIES (Contract No. 2299) 
07-24-92 Project Nos. S.P. 01011-4506-04, 07011-4502-04 
07-24-92 The resurfacing on S.R. 71 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking beginning at the end of the Norris Dam 
07-24-92 (L.M. 0.10) in Campbell County and extending to S.R. 9 (L.M. 1.21) in Anderson 
07-24-92 County. 
07-24-92 
07-24-92 Project Length - 4.980 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 2300) 
07-24-92 Project No. S.P. 75005-3227-04 
07-24-92 The grading and drainage on U.S. 231 (S.R. 10) including the construction of 
07-24-92 one (1) prestressed concrete I-beam bridge on S.R. 10 over Dry Fork Creek, two 
07-24-92 (2) concrete box bridges (1 - 3 @ 12' x 9', 1 - 3 @ 12' X 7'), two (2) 
07-24-92 concrete culverts, and paving with bituminous materials (plant mix), storm 
07-24-92 sewer construction, installation of guardrail, underdrains, signs, and 
07-24-92 pavement marking beginning 0.23 mile north of Squire Hall Road in Bedford 
07-24-92 County and extending to 0.16 mile south of Christmas Creek in Rutherford 
07-24-92 County. 
07-24-92 
07-24-92 Project Length - 5.954 miles 
07-24-92 Working Days - 275 
07-24-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
07-24-92 
07-24-92 BLOUNT COUNTY (Contract No. 2301) 
07-24-92 Project No. S.P. 05015-4315-04 
07-24-92 The resurfacing on S.R. 333 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning approx. 1000 feet east of Hipps Road (L.M. 7.00) 
07-24-92 and extending to the Jct. of S.R. 115 (L.M. 14.49). 
07-24-92 
07-24-92 Project Length - 7.110 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 BLOUNT COUNTY (Contract No. 2302) 
07-24-92 Project No. S.P. 05945-4248-04 
07-24-92 The crack sealing at various locations on various routes. 
07-24-92 
07-24-92 Project Length - 17.300 miles 
07-24-92 Working Days - On or before December 31, 1992 
07-24-92 NO PLANS CONTRACT 
07-24-92 
07-24-92 BRADLEY COUNTY (Contract No. 2303) 
07-24-92 Project No. MG-9203(4), 06951-3280-54 
07-24-92 The intersection improvements at various locations on S.R. 2, 40, 60, 74, and 
07-24-92 312 in Cleveland including paving with a portland cement treated base and 
07-24-92 bituminous materials (plant mix), installation of concrete curb and gutter, 
07-24-92 sidewalk, signs, signals, and pavement marking. 
07-24-92 
07-24-92 Project Length - 0.000 mile 
07-24-92 Working Days - On or before June 15, 1993 



       

    

       

       

       

    

       

07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 The DBE goal for this contract is 5% of the contract amount. 
07-24-92 
07-24-92 CAMPBELL COUNTY (Contract No. 2304) 
07-24-92 Project No. S.P. 07026-4302-04 
07-24-92 The slip lining of culverts at various locations on S.R. 297. 
07-24-92 
07-24-92 Project Length - 11.090 miles 
07-24-92 Working Days - On or before February 28, 1993 
07-24-92 NO PLANS CONTRACT 
07-24-92 
07-24-92 CARROLL COUNTY (Contract No. 2305) 
07-24-92 Project No. S.P. 09019-4304-04 
07-24-92 The resurfacing on S.R. 220 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at the Jct. of S.R. 1 (L.M. 0.00) and extending to 
07-24-92 Lavinia (L.M. 4.50). 
07-24-92 
07-24-92 Project Length - 4.500 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 2306) 
07-24-92 Project No. S.P. 74007-4210-04 
07-24-92 The resurfacing on S.R. 49 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Jct. of S.R. 112 (L.M. 15.31) in Cheatham County and 
07-24-92 extending to the Springfield city limit (L.M. 9.55) in Robertson County. 
07-24-92 
07-24-92 Project Length - 9.690 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 CUMBERLAND COUNTY (Contract No. 2307) 
07-24-92 Project No. S.P. 18012-4509-04 
07-24-92 The resurfacing on S.R. 101 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at Choctaw Drive (left) (L.M. 4.91) and extending 
07-24-92 to S.R. 1 (left) (L.M. 16.00). 
07-24-92 
07-24-92 Project Length - 10.863 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 DAVIDSON COUNTY (Contract No. 2308) 
07-24-92 Project No. S.P. 19005-4128-04 
07-24-92 The cleaning and repainting of seven (7) bridges on I-40 at various locations. 
07-24-92 
07-24-92 Project Length - 0.000 mile 
07-24-92 Working Days - 105 
07-24-92 NO PLANS CONTRACT 
07-24-92 
07-24-92 DAVIDSON COUNTY (Contract No. 2309) 
07-24-92 Project No. S.P. 19019-4213-04 
07-24-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at Murphy Road (L.M. 15.03) and extending to 14th Avenue 
07-24-92 (L.M. 17.03). 
07-24-92 
07-24-92 Project Length - 2.000 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 DAVIDSON COUNTY (Contract No. 2310) 



       

       

       

       

       

07-24-92 Project No. S.P. 19074-4238-04 
07-24-92 The resurfacing on S.R. 155 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at Centennial Boulevard (L.M. 24.70) and extending 
07-24-92 to the C.S.X. railroad bridge (L.M. 28.22). 
07-24-92 
07-24-92 Project Length - 2.710 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 DICKSON COUNTY (Contract No. 2311) 
07-24-92 Project No. RS-48(11), 22007-3230-24 
07-24-92 The construction of one (1) prestressed concrete girder bridge over West Piney 
07-24-92 River (4.03) on S.R. 48 including grading and drainage, paving with bituminous 
07-24-92 materials (plant mix), installation of guardrail, and pavement marking. 
07-24-92 
07-24-92 Project Length - 0.208 mile 
07-24-92 Working Days - 120 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-24-92 The DBE goal for this contract is 5% of the contract amount. 
07-24-92 
07-24-92 DICKSON COUNTY (Contract No. 2312) 
07-24-92 Project No. S.P. 22004-3234-04 
07-24-92 The grading and drainage on S.R. 46 including the construction of one (1) 
07-24-92 concrete box culvert , paving with bituminous materials (plant mix), cold 
07-24-92 planing, storm sewer construction, installation of concrete curb and gutter, 
07-24-92 guardrail, fence, underdrains, signs, and pavement marking beginning at I-40 
07-24-92 and extending to Grab Creek Road. 
07-24-92 
07-24-92 Project Length - 2.947 miles 
07-24-92 Working Days - 275 
07-24-92 Plans Cost - $25.00 Cross-Section Cost - $50.00 
07-24-92 The DBE goal for this contract is 1% of the contract amount. 
07-24-92 
07-24-92 DICKSON COUNTY (Contract No. 2313) 
07-24-92 Project No. S.P. 22015-4309-04 
07-24-92 The resurfacing on S.R. 46 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the bridge near Union Road (L.M. 17.72) and extending to 
07-24-92 the Houston county line (L.M. 23.12). 
07-24-92 
07-24-92 Project Length - 5.390 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 FENTRESS COUNTY (Contract No. 2314) 
07-24-92 Project No. STP-F-28(10), 25001-3266-14 
07-24-92 The paving on S.R. 28 with either a mineral aggregate base, a portland cement 
07-24-92 treated aggregate base, or a lime fly-ash treated aggregate base, and 
07-24-92 bituminous materials (plant mix), including the installation of guardrail, 
07-24-92 underdrains, median barrier, signs, and pavement marking beginning at S.R. 52 
07-24-92 east of Jamestown and extending to 1.70 miles north of S.R. 154. 
07-24-92 
07-24-92 Project Length - 2.940 miles 
07-24-92 Working Days - 90 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - NA 
07-24-92 The DBE goal for this contract is 5% of the contract amount. 
07-24-92 
07-24-92 FRANKLIN COUNTY (Contract No. 2315) 
07-24-92 Project No. S.P. 26007-4321-04 
07-24-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), bridge deck 
07-24-92 repair and sealant, the installation of guardrail, and pavement marking 



       

       

       

       

       

       

07-24-92 beginning at the Alabama State line (L.M. 0.00) and extending to the entrance 
07-24-92 to Carter Cave Road (left) (L.M. 9.87). 
07-24-92 
07-24-92 Project Length - 9.870 miles 
07-24-92 Working Days - 50 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 GIBSON COUNTY (Contract No. 2316) 
07-24-92 Project No. S.P. 27006-4308-04 
07-24-92 The resurfacing on S.R. 54 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Jct. of S.R. 5 (L.M. 11.59) and extending to the Jct. 
07-24-92 of S.R. 43 (L.M. 20.26). 
07-24-92 
07-24-92 Project Length - 8.670 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 GILES COUNTY (Contract No. 2317) 
07-24-92 Project No. M-3182(1), 28953-3726-54 
07-24-92 The construction of one (1) concrete slab bridge (3 @ 10' X 8') over Pleasant 
07-24-92 Run Creek (L.M. 0.07) on M-3182 (Madison Street) in Pulaski including 
07-24-92 drainage, paving with bituminous materials (plant mix), and pavement marking. 
07-24-92 
07-24-92 Project Length - 0.018 mile 
07-24-92 Working Days - 75 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 
07-24-92 GILES COUNTY (Contract No. 2318) 
07-24-92 Project No. S.P. 28004-4243-04 
07-24-92 The resurfacing on S.R. 11 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at Hulsey Branch Road (L.M. 3.40) and extending to the 
07-24-92 bridge over West Fork Shoal Creek (L.M. 6.89). 
07-24-92 
07-24-92 Project Length - 3.490 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 GRAINGER COUNTY (Contract No. 2319) 
07-24-92 Project No. S.P. 29030-4316-04 
07-24-92 The resurfacing on S.R. 375 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning approx. 1425 feet north of Greenlee Road (L.M. 
07-24-92 4.95) and extending to approx. 2325 feet north of Bowen Road (L.M. 9.75). 
07-24-92 
07-24-92 Project Length - 4.800 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 GREENE COUNTY (Contract No. 2320) 
07-24-92 Project No. S.P. 30011-4213-04 
07-24-92 The resurfacing on S.R. 107 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning near the Jct. of S.R. 34 (L.M. 10.60) and 
07-24-92 extending to the Washington County line (L.M. 19.06). 
07-24-92 
07-24-92 Project Length - 8.460 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 GRUNDY COUNTY (Contract No. 2321) 
07-24-92 Project No. S.P. 31010-4311-04 
07-24-92 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 



       

       

       

       

       

07-24-92 marking beginning at the Elk River bridge (L.M. 6.92) and extending to 1.22 
07-24-92 miles south of Armstrong Creek (L.M. 13.20). 
07-24-92 
07-24-92 Project Length - 5.610 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HAMILTON COUNTY (Contract No. 2322) 
07-24-92 Project No. S.P. 33011-4345-04 
07-24-92 The resurfacing on S.R. 2 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning 800 feet north of the Jct. of Shallowford Road (L.M. 18.42) 
07-24-92 and extending to the end of the concrete ramp from I-75 south bound lanes 
07-24-92 (L.M. 20.56). 
07-24-92 
07-24-92 Project Length - 2.140 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HAMILTON COUNTY (Contract No. 2323) 
07-24-92 Project No. S.P. 33023-4222-04 
07-24-92 The resurfacing on S.R. 8 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking beginning at Sixth Street in Chattanooga 
07-24-92 (L.M. 9.10) and extending to 0.1 mile north of Dayton Boulevard on Signal 
07-24-92 Mountain Road (L.M. 11.92). 
07-24-92 
07-24-92 Project Length - 2.630 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HAWKINS COUNTY (Contract No. 2324) 
07-24-92 Project No. BRZE-3700(12), 37945-3461-94 
07-24-92 The construction of one (1) prestressed concrete I-beam bridge over Southern 
07-24-92 Railroad (L.M. 0.03) on old S.R. 113 including two (2) concrete box bridges (1 
07-24-92 - 3 @ 12' X 12' and 1 - 5' X 6'), grading and drainage, paving with bituminous 
07-24-92 materials (plant mix), the installation of guardrail, and pavement marking. 
07-24-92 
07-24-92 Project Length - 0.283 mile 
07-24-92 Working Days - 100 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 The DBE goal for this contract is 10% of the contract amount. 
07-24-92 
07-24-92 HAYWOOD COUNTY (Contract No. 2325) 
07-24-92 Project No. IME-40-1(245)43, 38001-3163-44 
07-24-92 The repaving of I-40 including the widening of one (1) prestressed concrete 
07-24-92 box I-beam bridge over Big Muddy Canal, paving with bituminous materials 
07-24-92 (plant mix), cold planing, drainage adjustments, the installation of 
07-24-92 guardrail, and pavement marking beginning at the Fayette County line (L.M. 
07-24-92 0.00) and extending to the west of S.R. 179 (L.M. 2.86). 
07-24-92 
07-24-92 Project Length - 2.860 miles 
07-24-92 Working Days - On or before June 1, 1993 (See Special Provision 108B) 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - NA 
07-24-92 The DBE goal for this contract is 12% of the contract amount. 
07-24-92 
07-24-92 HAYWOOD COUNTY (Contract No. 2326) 
07-24-92 Project No. BR-STP-54(17), 38006-3224-94 
07-24-92 The construction of one (1) prestressed concrete girder bridge over Nixon 
07-24-92 Creek (L.M. 15.82) on S.R. 54 including grading and drainage, paving with 
07-24-92 bituminous materials (plant mix), the installation of guardrail, and pavement 
07-24-92 marking. 



       

       

       

       

       

       

07-24-92 
07-24-92 Project Length - 0.208 mile 
07-24-92 Working Days - 100 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 The DBE goal for this contract is 10% of the contract amount. 
07-24-92 
07-24-92 HAYWOOD COUNTY (Contract No. 2327) 
07-24-92 Project No. S.P. 38003-4316-04 
07-24-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at Newbern Road (L.M. 23.24) and extending to the Madison 
07-24-92 County line (L.M. 27.51). 
07-24-92 
07-24-92 Project Length - 4.270 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HENDERSON COUNTY (Contract No. 2328) 
07-24-92 Project No. S.P. 39009-4318-04 
07-24-92 The resurfacing on S.R. 104 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning north of Stringtown Road (L.M. 18.80) and extending 
07-24-92 to the Jct. of S.R. 100 (L.M. 29.46). 
07-24-92 
07-24-92 Project Length - 10.660 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HICKMAN COUNTY (Contract No. 2329) 
07-24-92 Project No. S.P. 41010-4206-04 
07-24-92 The resurfacing on S.R. 100 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at Fire Tower Road (L.M. 7.80) and extending to 
07-24-92 S.R. 48 (L.M. 14.90). 
07-24-92 
07-24-92 Project Length - 7.100 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 HICKMAN COUNTY (Contract No. 2330) 
07-24-92 Project No. 41056-3213-04 
07-24-92 The paving of S.R. 50 with either a mineral aggregate base, or a portland 
07-24-92 cement treated aggregate base, and bituminous materials (plant mix), including 
07-24-92 partial grading and drainage, the installation of guardrail, signs, and 
07-24-92 pavement marking beginning at Nickell Valley Road and extending to west of 
07-24-92 Charles Thompson Memorial Bridge. 
07-24-92 
07-24-92 Project Length - 6.177 miles 
07-24-92 Working Days - 95 
07-24-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
07-24-92 
07-24-92 JACKSON COUNTY (Contract No. 2331) 
07-24-92 Project No. S.P. 44001-4322-04 
07-24-92 The resurfacing on S.R. 53 with bituminous materials (plant mix), the 
07-24-92 installation of guardrail, and pavement marking beginning 4.5 miles north of 
07-24-92 the Smith County line (L.M. 4.50) and extending to S.R. 56 (right) (L.M. 
07-24-92 14.22). 
07-24-92 
07-24-92 Project Length - 5.270 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 JEFFERSON COUNTY (Contract No. 2332) 



       

       

    

       

       

       

07-24-92 Project No. S.P. 45007-4209-04 
07-24-92 The resurfacing on S.R. 35 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Sevier County line (L.M. 0.00) and extending to 
07-24-92 the Cocke County line (L.M. 4.99). 
07-24-92 
07-24-92 Project Length - 4.990 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 KNOX COUNTY (Contract No. 2333) 
07-24-92 Project No. S.P. 47030-4312-04 
07-24-92 The resurfacing on S.R. 169 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking beginning at Vanosdale Road (right)(L.M. 
07-24-92 5.48) and extending to approx. 525 feet east of Liberty Street (L.M. 10.15). 
07-24-92 
07-24-92 Project Length - 4.670 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 KNOX COUNTY (Contract No. 2334) 
07-24-92 Project No. S.P. 47946-4235-04 
07-24-92 The crack sealing at various locations on various routes. 
07-24-92 
07-24-92 Project Length - 20.800 miles 
07-24-92 Working Days - On or before December 31, 1992 
07-24-92 NO PLANS CONTRACT 
07-24-92 
07-24-92 LAWRENCE COUNTY (Contract No. 2335) 
07-24-92 Project No. S.P. 50013-4319-04 
07-24-92 The resurfacing on S.R. 242 with bituminous materials (plant mix), including 
07-24-92 cold planing and pavement marking beginning at S.R. 15 (L.M. 22.91) and 
07-24-92 extending to the new pavement north of Buffalo Road (L.M. 28.85). 
07-24-92 
07-24-92 Project Length - 5.920 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 LINCOLN COUNTY (Contract No. 2336) 
07-24-92 Project No. S.P. 52005-4213-04 
07-24-92 The resurfacing on S.R. 50 with bituminous materials (plant mix), cold 
07-24-92 planing, and pavement marking beginning at the East College Street (L.M. 
07-24-92 12.41) and extending to the Intersection of S.R.10 and S.R. 15 (L.M. 13.45). 
07-24-92 
07-24-92 Project Length - 1.020 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 LOUDON COUNTY (Contract No. 2337) 
07-24-92 Project No. S.P. 53004-4225-04 
07-24-92 The resurfacing on S.R. 2 with bituminous materials (plant mix), including 
07-24-92 cold planing, drainage adjustments, and pavement marking beginning approx. 475 
07-24-92 feet north of S.R. 72 (L.M. 4.74) and extending to approx. 160 feet north of 
07-24-92 the bridge over the Tennessee River (L.M. 7.30). 
07-24-92 
07-24-92 Project Length - 2.560 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 LOUDON COUNTY (Contract No. 2338) 
07-24-92 Project No. S.P. 53018-4306-04 



       

       

       

            

       

07-24-92 The resurfacing on S.R. 95 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Jct. of S.R. 33 (L.M. 0.00) and extending to approx. 
07-24-92 1500 feet south of Bellview Road (left)(L.M. 5.18). 
07-24-92 
07-24-92 Project Length - 5.180 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MCMINN COUNTY (Contract No. 2339) 
07-24-92 Project No. S.P. 54008-4211-04 
07-24-92 The resurfacing on S.R. 30 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at 13th Street in Etowah (L.M. 21.94) and extending to the 
07-24-92 Polk County line (L.M. 25.70). 
07-24-92 
07-24-92 Project Length - 3.760 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MACON COUNTY (Contract No. 2340) 
07-24-92 Project No. S.P. 56003-3242-04 
07-24-92 The grading and drainage on S.R. 52 including the construction of one (1) 
07-24-92 prestressed concrete Bulb-Tee beam bridge over Long Fork Creek and Quarry 
07-24-92 Road, construction of one (1) concrete box bridge (3 @ 10' X 10'), paving with 
07-24-92 either a mineral aggregate base, or a portland cement treated aggregate base, 
07-24-92 with bituminous materials (plant mix), installation of guardrail, signs, and 
07-24-92 pavement marking beginning 0.4 mile east of Coleytown Road and extending to 
07-24-92 1.0 mile east of Drapers Crossroads. 
07-24-92 
07-24-92 Project Length - 3.657 miles 
07-24-92 Working Days - 300 
07-24-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
07-24-92 
07-24-92 MACON COUNTY (Contract No. 2341) 
07-24-92 Project Nos. S.P. 56003-4243-04 
07-24-92 S.P. 56005-4324-04 
07-24-92 
07-24-92 Project No. S.P. 56003-4243-04 
07-24-92 The resurfacing on S.R. 52 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Jct. of S.R. 141 (L.M. 3.90) and extending to old 
07-24-92 S.R. 52 (L.M. 6.80). 
07-24-92 Project Length - 2.900 miles 
07-24-92 
07-24-92 Project No. S.P. 56005-4324-04 
07-24-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the new pavement east of S.R. 262 (L.M. 3.10) and 
07-24-92 extending to the Jct. of S.R. 80 (L.M. 5.10). 
07-24-92 Project Length - 2.000 miles 
07-24-92 
07-24-92 Total Project Length - 4.900 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MADISON COUNTY (Contract No. 2342) 
07-24-92 Project No. S.P. 57002-4311-04 
07-24-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at Mahon Drive (L.M. 9.37) and extending to the Jct. of U.S. 
07-24-92 45 Bypass (L.M. 13.93). 
07-24-92 
07-24-92 Project Length - 4.560 miles 
07-24-92 Working Days - 45 



       

       

       

       

       

       

07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MADISON COUNTY (Contract No. 2343) 
07-24-92 Project No. S.P. 57009-3253-04 
07-24-92 The intersection improvement at U.S. 45BP (S.R. 186) with Airways Boulevard 
07-24-92 including grading and drainage, paving with bituminous materials (plant mix) 
07-24-92 and portland cement concrete pavement, the installation of concrete curb and 
07-24-92 gutter, and pavement marking. 
07-24-92 
07-24-92 
07-24-92 Project Length - 0.283 mile 
07-24-92 Working Days - 60 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 
07-24-92 MADISON COUNTY (Contract No. 2344) 
07-24-92 Project No. S.P. 57014-4318-04 
07-24-92 The resurfacing on S.R. 138 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at the Hardeman County line (L.M. 0.00) and 
07-24-92 extending to Batchelors Loop Road (L.M. 6.21). 
07-24-92 
07-24-92 Project Length - 6.210 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MARION COUNTY (Contract No. 2345) 
07-24-92 Project No. S.P. 58009-3221-04 
07-24-92 The slide correction on S.R. 27 at L.M. 21.6 including grading and drainage, 
07-24-92 paving with bituminous materials (plant mix), the installation of guardrail, 
07-24-92 and pavement marking. 
07-24-92 
07-24-92 Project Length - 0.402 mile 
07-24-92 Working Days - 110 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-24-92 
07-24-92 MARSHALL AND BEDFORD COUNTIES (Contract No. 2346) 
07-24-92 Project Nos. S.P. 59015-4308-04, 02013-4309-04 
07-24-92 The resurfacing on S.R. 130 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at the Lincoln County line (L.M. 0.00) and 
07-24-92 extending to the Bedford County line (L.M. 3.50) in Marshall County and 
07-24-92 beginning at the Marshall County line (L.M. 0.00) and extending to Gant Hollow 
07-24-92 Road (L.M. 3.90) in Bedford County. 
07-24-92 
07-24-92 Project Length - 7.330 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MAURY COUNTY (Contract No. 2347) 
07-24-92 Project No. MA-NH-6(22), 60092-3227-14 
07-24-92 The drainage and paving on S.R. 6 with either a mineral aggregate base or a 
07-24-92 portland cement treated aggregate base, with bituminous materials (plant mix), 
07-24-92 portland cement concrete pavement on the ramps, storm sewer construction, the 
07-24-92 installation of guardrail, underdrains, median barrier wall, signs, and 
07-24-92 pavement marking beginning 0.17 mile west of S.R. 50 and extending 0.22 mile 
07-24-92 west of U.S. 31 (S.R. 6) and U.S. 412 (S.R. 99). 
07-24-92 
07-24-92 Project Length - 4.932 miles 
07-24-92 Working Days - 115 
07-24-92 Plans Cost - $25.00 Cross-Section Cost - NA 
07-24-92 The DBE goal for this contract is 13% of the contract amount. 
07-24-92 



       

       

       

       

       

       

07-24-92 MAURY COUNTY (Contract No. 2348) 
07-24-92 Project No. S.P. 60004-4257-04 
07-24-92 The resurfacing on S.R. 7 with bituminous materials (plant mix), including 
07-24-92 bridge deck repair and sealant, and pavement marking beginning at Landfill 
07-24-92 Road (L.M. 18.35) and extending to S.R. 247 (L.M. 23.85). 
07-24-92 
07-24-92 Project Length - 5.500 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MEIGS COUNTY (Contract No. 2349) 
07-24-92 Project No. S.P. 61014-4313-04 
07-24-92 The resurfacing on S.R. 304 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at the Jct. of S.R. 58 (L.M. 0.00) and extending to 
07-24-92 the Decatur City limits (L.M. 1.85). 
07-24-92 
07-24-92 Project Length - 1.850 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 MONROE COUNTY (Contract No. 2350) 
07-24-92 Project No. BR-STP-165(4), 62077-3210-94 
07-24-92 The construction of one (1) concrete box bridge (2 @ 12' X 10') over Quarry 
07-24-92 Creek (L.M. 1.87) on S.R. 165 including grading and drainage, paving with 
07-24-92 bituminous materials (plant mix), and guardrail on the approaches. 
07-24-92 
07-24-92 Project Length - 0.098 mile 
07-24-92 Working Days - 80 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 
07-24-92 MONTGOMERY COUNTY (Contract No. 2351) 
07-24-92 Project No. S.P. 63011-4232-04 
07-24-92 The resurfacing on S.R. 13 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking beginning approx. 400 feet north of S.R. 48 
07-24-92 (L.M. 21.32) and extending to the new pavement near Fairview Road (L.M. 23.95) 
07-24-92 
07-24-92 Project Length - 2.630 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 PERRY COUNTY (Contract No. 2352) 
07-24-92 Project No. S.P. 68004-4327-04 
07-24-92 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at S.R. 13 (L.M. 20.28) and extending to the Hickman County 
07-24-92 line (L.M. 25.11). 
07-24-92 
07-24-92 Project Length - 4.690 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 ROANE COUNTY (Contract No. 2353) 
07-24-92 Project No. S.P. 73068-4307-04 
07-24-92 The resurfacing on S.R. 382 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning at the Jct. of S.R. 1 (L.M. 0.00) and extending to 
07-24-92 the Jct. of S.R. 61 (L.M. 1.24). 
07-24-92 
07-24-92 Project Length - 1.240 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 



       

       

       

       

07-24-92 ROBERTSON COUNTY (Contract No. 2354) 
07-24-92 Project No. S.P. 74006-4512-04 
07-24-92 The resurfacing on S.R. 25 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the Jct. of S.R. 49 (L.M. 7.58) and extending to the new 
07-24-92 pavement near Honey Run Creek (L.M. 12.60). 
07-24-92 
07-24-92 Project Length - 5.020 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 RUTHERFORD COUNTY (Contract No. 2355) 
07-24-92 Project No. MA-STP-1(38), 75003-3222-14 
07-24-92 The paving on U.S. 70 (S.R. 1) including the construction of one (1) concrete 
07-24-92 box bridge extension (3 @ 10' X 5'), paving with either a mineral aggregate 
07-24-92 base or a portland cement treated base, with bituminous materials (plant mix), 
07-24-92 storm sewer construction, the installation of concrete curb, guardrail, 
07-24-92 underdrains, signs, signals, and pavement marking beginning at the four lane 
07-24-92 section of S.R. 1 in Murfreesboro and extending to a point east of Baxter 
07-24-92 Road. 
07-24-92 
07-24-92 Project Length - 5.554 miles 
07-24-92 Working Days - 125 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-24-92 The DBE goal for this contract is 11% of the contract amount. 
07-24-92 
07-24-92 RUTHERFORD COUNTY (Contract No. 2356) 
07-24-92 Project No. S.P. 75020-4310-04 
07-24-92 The resurfacing on S.R. 99 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at Welchance Road (L.M. 27.50) and extending to the Cannon 
07-24-92 County line (L.M. 33.42). 
07-24-92 
07-24-92 Project Length - 5.910 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 RUTHERFORD AND WILSON COUNTIES (Contract No. 2357) 
07-24-92 Project Nos. S.P. 75840-3209-04, 75840-3210-04, 95840-3207-04 
07-24-92 The grading and drainage on I-840 including the construction of three (3) 
07-24-92 prestressed concrete I-beam bridges, three (3) prestressed concrete Bulb-Tee 
07-24-92 bridges, one (1) cast-in-place concrete box girder bridge, two (2) concrete 
07-24-92 box bridges (1 - 3 @ 15' x 4', 1 - 2 @ 8' X 5'), and five (5) concrete box 
07-24-92 culverts, limited paving with bituminous materials (plant mix), with mineral 
07-24-92 aggregate base on the mainline, storm sewer construction, the installation of 
07-24-92 guardrail, fence, signs, landscaping, and pavement marking beginning at 0.8 
07-24-92 mile south of Jefferson Pike and extending to 0.9 mile south of Stewarts Ferry 
07-24-92 Pike. 
07-24-92 
07-24-92 Project Length - 8.737 miles 
07-24-92 Working Days - 400 
07-24-92 Plans Cost - $125.00 Cross-Section Cost - $125.00 
07-24-92 The DBE goal for this contract is 1% of the contract amount. 
07-24-92 
07-24-92 RUTHERFORD COUNTY (Contract No. 2358) 
07-24-92 Project No. S.P. 75840-3211-04 
07-24-92 The grading and drainage on I-840 including the construction of nine (9) 
07-24-92 bridges: three (3) continuous steel welded plate girder bridges, three (3) 
07-24-92 prestressed concrete Bulb-Tee beam bridges, and three (3) prestressed concrete 
07-24-92 I-beam bridges, construction of six (6) reinforced concrete retaining walls, 
07-24-92 construction of two (2) concrete box culverts, subgrade treatment with 
07-24-92 hydrated lime, limited paving with bituminous materials (plant mix), with 



       

       

       

       

            

       

07-24-92 portland cement concrete pavement on the ramps, the installation of guardrail, 
07-24-92 fence, underdrains, and pavement marking beginning 0.11 mile southwest of I-24 
07-24-92 and extending to 0.73 mile north of U.S. 70S (S.R. 1). 
07-24-92 
07-24-92 Project Length - 2.868 miles 
07-24-92 Working Days - 400 
07-24-92 Plans Cost - $150.00 Cross-Section Cost - $225.00 
07-24-92 The DBE goal for this contract is 1% of the contract amount. 
07-24-92 
07-24-92 SHELBY COUNTY (Contract No. 2359) 
07-24-92 Project No. S.P. 79011-4238-04 
07-24-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), including 
07-24-92 cold planing and pavement marking beginning near Brunswick Road (L.M. 21.35) 
07-24-92 and extending north of Lamb Road (L.M. 26.37). 
07-24-92 
07-24-92 Project Length - 5.020 miles 
07-24-92 Working Days - 45 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 SHELBY COUNTY (Contract No. 2360) 
07-24-92 Project No. S.P. 79017-4569-04 
07-24-92 The resurfacing on S.R. 3 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning north of the Loosahatchie River (L.M. 21.20) and extending 
07-24-92 to First Avenue (right) in Millington (L.M. 28.90). 
07-24-92 
07-24-92 Project Length - 7.700 miles 
07-24-92 Working Days - 65 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 SULLIVAN COUNTY (Contract No. 2361) 
07-24-92 Project No. S.P. 82002-4255-04 
07-24-92 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning at the parallel bridges over Reedy Creek (L.M. 9.73) and 
07-24-92 extending to the Jct. of S.R. 37 (L.M. 15.44). 
07-24-92 
07-24-92 Project Length - 5.710 miles 
07-24-92 Working Days - 40 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 SULLIVAN COUNTY (Contract No. 2362) 
07-24-92 Project Nos. S.P. 82006-4353-04 
07-24-92 S.P. 82085-4320-04 
07-24-92 
07-24-92 Project No. S.P. 82006-4353-04 
07-24-92 The resurfacing on S.R. 36 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking beginning at the ramp to S.R. 93 (left) 
07-24-92 (L.M. 6.58) and extending to East Center Street (right)(L.M. 8.35). 
07-24-92 Project Length - 1.770 miles 
07-24-92 
07-24-92 Project No. S.P. 82085-4320-04 
07-24-92 The resurfacing on S.R. 126 with bituminous materials (plant mix), including 
07-24-92 cold planing, drainage adjustments, and pavement marking beginning at Jessee 
07-24-92 Street (left) (L.M. 3.47) and extending to approx. 105 feet west of Hillcrest 
07-24-92 Drive (right)(L.M. 4.35). 
07-24-92 Project Length - 0.880 mile 
07-24-92 
07-24-92 Total Project Length - 2.650 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 



       

       

       

       

       

07-24-92 SULLIVAN COUNTY (Contract No. 2363) 
07-24-92 Project No. S.P. 82099-3209-04 
07-24-92 The grading and drainage on S.R. 394 including the construction of one (1) 
07-24-92 prestressed concrete Bulb-Tee beam bridge on S.R. 394 over Vance Tank Road and 
07-24-92 the Southern Railroad, three (3) concrete box bridges (1 - 3 @ 15' X 15', 2 ­
07-24-92 2 @ 15' X 7'), two (2) concrete box culverts, treated permeable base, limited 
07-24-92 paving with bituminous materials (plant mix), with portland cement concrete 
07-24-92 pavement on the ramps, storm sewer construction, the installation of concrete 
07-24-92 curb and gutter, guardrail, fence, underdrains, signs, and pavement marking 
07-24-92 beginning at U.S. 11E (S.R. 34) and extending to S.R. 358 (Weaver Pike). 
07-24-92 
07-24-92 Project Length - 5.715 miles 
07-24-92 Working Days - 300 
07-24-92 Plans Cost - $50.00 Cross-Section Cost - $225.00 
07-24-92 The DBE goal for this contract is 1% of the contract amount. 
07-24-92 
07-24-92 WARREN COUNTY (Contract No. 2364) 
07-24-92 Project No. S.P. 89009-4520-04 
07-24-92 The resurfacing on S.R. 56 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning approx. 168 feet south of Western Drive (L.M. 15.43) and 
07-24-92 extending to Grizzle Road (right) (L.M. 17.99). 
07-24-92 
07-24-92 Project Length - 2.560 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 WASHINGTON COUNTY (Contract No. 2365) 
07-24-92 Project No. BR-STP-353(6), 90023-3210-94 
07-24-92 The construction of one (1) concrete slab bridge over Onion Creek (L.M. 5.01) 
07-24-92 on S.R. 353 including grading and drainage, paving with bituminous materials 
07-24-92 (plant mix), the installation of guardrail on the approaches, and pavement 
07-24-92 marking. 
07-24-92 
07-24-92 Project Length - 0.178 mile 
07-24-92 Working Days - 80 
07-24-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-24-92 
07-24-92 WASHINGTON COUNTY (Contract No. 2366) 
07-24-92 Project No. S.P. 90016-4307-04 
07-24-92 The resurfacing on S.R. 400 with bituminous materials (plant mix), including 
07-24-92 cold planing, and pavement marking on eastbound lanes beginning at S.R. 91 
07-24-92 (L.M. 0.00) and extending to Broadway Street (L.M. 1.54), and on westbound 
07-24-92 lanes beginning at Broadway Street (L.M. 0.00) and extending to S.R. 91 (L.M. 
07-24-92 1.63). 
07-24-92 
07-24-92 Project Length - 3.170 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 WEAKLEY COUNTY (Contract No. 2367) 
07-24-92 Project No. S.P. 92007-4316-04 
07-24-92 The resurfacing on S.R. 89 with bituminous materials (plant mix), and pavement 
07-24-92 marking beginning near Hicks Road (L.M. 25.04) and extending to county road 
07-24-92 (L.M. 31.02). 
07-24-92 
07-24-92 Project Length - 5.980 miles 
07-24-92 Working Days - 30 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
07-24-92 WILLIAMSON COUNTY (Contract No. 2368) 



       

       

       

       

    

07-24-92 Project No. S.P. 94013-4205-04 
07-24-92 The resurfacing on S.R. 100 with bituminous materials (plant mix), and 
07-24-92 pavement marking beginning west of Meadow Wood Road (L.M. 5.00) and extending 
07-24-92 to the Davidson County line (L.M. 11.23) 
07-24-92 
07-24-92 Project Length - 6.230 miles 
07-24-92 Working Days - 35 
07-24-92 Plans Cost - $3.00 (8-1/2" - 11") 
07-24-92 
================================================================================ 
09-04-92 HAWKINS COUNTY (Contract No. 2324) 
09-04-92 Project No. BRZE-3700(12), 37945-3461-94 
09-04-92 The construction of one (1) prestressed concrete I-beam bridge over Southern 
09-04-92 Railroad (L.M. 0.03) on old S.R. 113 including two (2) concrete box bridges (1 ­
09-04-92 3 @ 12' X 12' and 1 - 5' X 6'), grading and drainage, paving with bituminous 
09-04-92 materials (plant mix), the installation of guardrail, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.283 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 The DBE goal for this contract is 10% of the contract amount. 
09-04-92 
09-04-92 ANDERSON COUNTY (Contract No. 2369) 
09-04-92 Project No. IME-75-3(123)102, 01001-3145-44 
09-04-92 The installation of interchange lighting on I-75 at S.R. 61. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - On or before April 1, 1993 
09-04-92 Plans Cost - $3.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 CARROLL COUNTY (Contract No. 2370) 
09-04-92 Project No. BR-STP-77(30), 09011-3220-94 
09-04-92 The construction of one (1) prestressed concrete Type II I-beam bridge over 
09-04-92 White Creek (L.M. 4.20) and one (1) concrete box bridge (3 @ 12' X 15') over 
09-04-92 branch (L.M. 4.77) on U.S. 70A (S.R. 77, McLemoresville Road) including grading 
09-04-92 and drainage, paving with bituminous materials (plant mix), installation of 
09-04-92 guardrail, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.341 mile 
09-04-92 Working Days - 165 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-04-92 The DBE goal for this contract is 10% of the contract amount. 
09-04-92 
09-04-92 CHESTER, DECATUR, HENDERSON, AND MADISON COUNTIES 
09-04-92 (Contract No. 2371) 
09-04-92 Project No. 98041-4291-04 
09-04-92 The cleaning and repainting of nine (9) bridges on various State Routes at 
09-04-92 various locations. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 35 
09-04-92 NO PLANS CONTRACT 
09-04-92 
09-04-92 COCKE COUNTY (Contract No. 2372) 
09-04-92 Project No. BR-STP-32(7), 15005-3228-94 
09-04-92 The construction of one (1) prestressed concrete box beam bridge over Cosby 
09-04-92 Creek (L.M. 12.23) on U.S. 321 (S.R. 32), and one (1) concrete box culvert, 
09-04-92 including grading and drainage, paving with bituminous materials (plant mix), 
09-04-92 installation of guardrail, fence, signs, and pavement marking. 
09-04-92 



       

    

       

           

       

09-04-92 Project Length - 0.227 mile 
09-04-92 Working Days - 110 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 The DBE goal for this contract is 5% of the contract amount. 
09-04-92 DAVIDSON COUNTY (Contract No. 2373) 
09-04-92 Project No. 19957-4193-04 
09-04-92 The cleaning and repainting of nine (9) bridges on I-40 and I-265 at various 
09-04-92 locations. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 90 
09-04-92 NO PLANS CONTRACT 
09-04-92 
09-04-92 DICKSON COUNTY (Contract No. 2374) 
09-04-92 Project No. STP-M-4529(1), 22953-3739-54 
09-04-92 The paving on Beasley Drive in Dickson with bituminous materials (plant mix), 
09-04-92 installation of concrete curb and gutter, and pavement marking beginning at 
09-04-92 0.29 mile west of S.R. 46 and extending to Cowan Road. 
09-04-92 
09-04-92 Project Length - 0.350 mile 
09-04-92 Working Days - 60 
09-04-92 Plans Cost - $3.00 (8-1/2" - 11") 
09-04-92 
09-04-92 FRANKLIN COUNTY (Contract No. 2375) 
09-04-92 Project No. S.P. 26006-3229-04 
09-04-92 S.P. 26945-3648-04 
09-04-92 
09-04-92 Project No. S.P. 26006-3229-04 
09-04-92 The grading and drainage on S.R. 50 including the construction of one (1) 
09-04-92 prestressed concrete I-beam bridge, two (2) prestressed concrete Bulb-Tee beam 
09-04-92 bridges, two (2) concrete box bridges (1 - 3 @ 18' X 11', 1 - 3 @ 15' X 11'), 
09-04-92 subgrade treatment with hydrated lime on the mainline, mineral aggregate base 
09-04-92 and paving on the crossroads with bituminous materials (plant mix), treated 
09-04-92 permeable base and portland cement concrete pavement on the ramps, storm sewer 
09-04-92 construction, installation of concrete curb and gutter, guardrail, fence, 
09-04-92 underdrains, signs, and pavement marking beginning north of Boiling Fork Creek 
09-04-92 and extending to west of Gum Creek Road. 
09-04-92 Project Length - 6.143 miles 
09-04-92 
09-04-92 Project No. S.P. 26945-3648-04 
09-04-92 The grading and drainage on a S.I.A. Route (Warren Chapel Road) including 
09-04-92 mineral aggregate base and paving with bituminous materials (plant mix), 
09-04-92 permeable base and portland cement concrete pavement on the ramps, installation 
09-04-92 of concrete curb and gutter, guardrail, fence, underdrains, signs, and pavement 
09-04-92 marking beginning at existing S.R. 50 and extending to approx. 1 mile west of 
09-04-92 Payne Lane. 
09-04-92 Project Length - 1.102 miles 
09-04-92 
09-04-92 Total Project Length - 7.245 miles 
09-04-92 Working Days - 300 
09-04-92 Plans Cost - $125.00 Cross-Section Cost - $200.00 
09-04-92 The DBE goal for this contract is 1% of the contract amount. 
09-04-92 GIBSON COUNTY (Contract No. 2376) 
09-04-92 Project No. BR-STP-54(18), 27005-3223-94 
09-04-92 The construction of one (1) prestressed concrete box beam bridge over Davis 
09-04-92 Creek (L.M. 5.50) on S.R. 54 including grading and drainage, paving with 
09-04-92 bituminous materials (plant mix), installation of guardrail, and pavement 
09-04-92 marking. 
09-04-92 
09-04-92 Project Length - 0.151 mile 



       

       

       

           
           

       

09-04-92 Working Days - 110 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 
09-04-92 GILES COUNTY (Contract No. 2377) 
09-04-92 Project No. BR-STP-166(4), 28018-3213-94 
09-04-92 The construction of one (1) prestressed concrete box beam bridge over Pigeon 
09-04-92 Roost Creek (L.M. 14.60) on S.R. 166 (Wales Road) including grading and 
09-04-92 drainage, paving with bituminous materials (plant mix), the installation of 
09-04-92 guardrail, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.151 mile 
09-04-92 Working Days - 125 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 The DBE goal for this contract is 10% of the contract amount. 
09-04-92 
09-04-92 GREENE COUNTY (Contract No. 2378) 
09-04-92 Project No. BR-STP-351(14), 30016-3214-94 
09-04-92 The construction of one (1) prestressed concrete I-beam bridge over the 
09-04-92 Nolichucky River (L.M. 16.22) on S.R. 351 and one (1) concrete box bridge (2 @ 
09-04-92 10' X 10') over Rheatown Creek including grading and drainage, paving with 
09-04-92 bituminous materials (plant mix), installation of guardrail, underdrains, and 
09-04-92 pavement marking. 
09-04-92 
09-04-92 Project Length - 0.294 mile 
09-04-92 Working Days - 120 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-04-92 The DBE goal for this contract is 5% of the contract amount. 
09-04-92 HAMILTON COUNTY (Contract No. 2379) 
09-04-92 Project No. HES-8(26), 33015-3232-94 
09-04-92 BR-STP-4417(2), 33958-3710-94 
09-04-92 S.P. 33958-3706-04 
09-04-92 
09-04-92 Project No. HES-8(26), 33015-3232-94 
09-04-92 The intersection improvement at S.R. 8 (Main Street) with Central Avenue 
09-04-92 including paving with bituminous materials (plant mix), cold planing, storm 
09-04-92 sewer construction, the installation of concrete curb and gutter, sidewalk, 
09-04-92 underdrains, signals, and pavement marking. 
09-04-92 Project Length - 0.122 mile 
09-04-92 
09-04-92 Project No. BR-STP-4417(2), 33958-3710-94 
09-04-92 The construction of one (1) continuous steel welded plate girder bridge over CSX 
09-04-92 Railroad (L.M. 0.82) on Central Avenue in Chattanooga, and one (1) reinforced 
09-04-92 concrete retaining wall including grading and drainage, paving with bituminous 
09-04-92 materials (plant mix), storm sewer construction, installation of concrete curb 
09-04-92 and gutter, sidewalk, guardrail, underdrains, signs, and pavement marking. 
09-04-92 Project Length - 0.282 mile 
09-04-92 
09-04-92 Project No. S.P. 33958-3706-04 
09-04-92 The grading and drainage on Central Avenue in Chattanooga including paving with 
09-04-92 bituminous materials (plant mix), cold planing, storm sewer construction, 
09-04-92 installation of concrete curb and gutter, sidewalk, underdrains, signs, signals 
09-04-92 and pavement marking beginning at a point northeast of Main Street (near 
09-04-92 Cemetery Avenue) and extending to 13th Avenue and from 11th Street to a point 
09-04-92 south of 10th Street. 
09-04-92 Project Length - 0.148 mile 
09-04-92 
09-04-92 Total Project Length - 0.552 mile 
09-04-92 Working Days - 250 
09-04-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
09-04-92 The DBE goal for this contract is 10% of the contract amount. 



       

       

           

       

           

09-04-92 
09-04-92 HAMILTON COUNTY (Contract No. 2380) 
09-04-92 Project No. HES-8(27), 33015-3239-94 
09-04-92 The widening at the intersection of S.R. 8 (East Main Street) with Holtzclaw 
09-04-92 Ave. in Chattanooga including grading and drainage, paving with bituminous 
09-04-92 materials (plant mix), storm sewer construction, installation of concrete curb 
09-04-92 and gutter, sidewalk, signals and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.198 mile 
09-04-92 Working Days - On or before May 15, 1993 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 
09-04-92 HARDEMAN COUNTY (Contract No. 2381) 
09-04-92 Project No. S.P. 35007-4514-04 
09-04-92 The repair of five (5) bridges on S.R. 100 over the Hatchie River and overflows 
09-04-92 including concrete, steel, expansion joint and bridge deck repairs, repainting 
09-04-92 existing steel structures, overlay with bituminous materials (plant mix), cold 
09-04-92 planing, installation of guardrail, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 120 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 HARDIN COUNTY (Contract No. 2382) 
09-04-92 Project No. S.P. 36005-3224-04 
09-04-92 S.P. 36005-3226-04 
09-04-92 
09-04-92 Project No. S.P. 36005-3224-04 
09-04-92 The construction of passing lanes on S.R. 69 including grading and drainage, 
paving 
09-04-92 with bituminous materials (plant mix), storm sewer construction, the installation 
of 
09-04-92 signs, underdrains, and pavement marking at site 5 from L.M. 6.92 to L.M. 7.15 
south 
09-04-92 bound lane. 
09-04-92 Project Length - 0.416 mile 
09-04-92 
09-04-92 Project No. S.P. 36005-3226-04 
09-04-92 The construction of passing lanes on S.R. 69 including grading and drainage, 
paving 
09-04-92 with bituminous materials (plant mix), storm sewer construction, the installation 
of 
09-04-92 signs, and pavement marking at sites 3 and 4 from L.M. 0.60 to L.M. 1.31. 
09-04-92 Project Length - 0.673 mile 
09-04-92 
09-04-92 Total Project Length - 1.089 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-04-92 
09-04-92 HARDIN COUNTY (Contract No. 2383) 
09-04-92 Project No. S.P. 36005-3225-04 
09-04-92 S.P. 36005-3227-04 
09-04-92 
09-04-92 Project No. S.P. 36005-3225-04 
09-04-92 The grading and drainage on S.R. 69 including the construction of two (2) 
09-04-92 concrete box bridges (1 - 2 @ 10' X 10' and 1 - 2 @ 10' X 8') and two (2) 
09-04-92 concrete box culverts (1 - 6' X 4' and 1 - 4' X 4'), paving with either a 
09-04-92 mineral aggregate base, or a portland cement treated aggregate base, and 
09-04-92 bituminous materials (plant mix), installation of guardrail, and pavement 
09-04-92 marking beginning at L.M. 11.73 and extending to L.M. 12.36 and beginning at 



       

       

       

       

09-04-92 L.M. 13.24 and extending to L.M. 13.78. 
09-04-92 Project Length - 1.192 miles 
09-04-92 
09-04-92 Project No. S.P. 36005-3227-04 
09-04-92 The grading and drainage on S.R 69 including the extension of one (1) concrete 
09-04-92 box culvert, paving with bituminous materials (plant mix), installation of 
09-04-92 guardrail, and pavement marking beginning at L.M. 15.56 and extending to L.M. 
09-04-92 16.34. 
09-04-92 Project Length - 0.780 mile 
09-04-92 
09-04-92 Total Project Length - 1.972 miles 
09-04-92 Working Days - 110 
09-04-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
09-04-92 
09-04-92 HENDERSON COUNTY (Contract No. 2384) 
09-04-92 Project No. S.P. 39005-4208-04 
09-04-92 The repair of the bridge on S.R. 22 over Little Beaver Creek including timber 
09-04-92 repairs, concrete bridgerail replacement, bridge deck sealant and overlay with 
09-04-92 bituminous materials (plant mix), cold planing, installation of guardrail on the 
09-04-92 approaches, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 90 
09-04-92 Plans Cost - $3.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 JEFFERSON COUNTY (Contract No. 2385) 
09-04-92 Project No. S.P. 45945-3636-04 
09-04-92 The grading and drainage on a S.I.A. Route including the construction of one (1) 
09-04-92 prestressed concrete I-beam bridge over the Southern Railroad, paving with 
09-04-92 bituminous materials (plant mix), storm drainage construction, installation of 
09-04-92 concrete curb and gutter, guardrail, signs, and pavement marking beginning 400 
09-04-92 feet west of the bridge over Norfolk Southern Railroad and extending to S.R. 32. 
09-04-92 
09-04-92 Project Length - 0.390 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-04-92 
09-04-92 LAWRENCE COUNTY (Contract No. 2386) 
09-04-92 Project No. S.P. 50001-3241-04 
09-04-92 
09-04-92 The grading and drainage on U.S. 43 (S.R. 6) including the construction of four 
09-04-92 (4) concrete box bridges (1 - 2 @ 15' X 13', 1 - 3 @ 12' X 8', 1 - 3 @ 15' X 11' 
09-04-92 , 1 - 3 @ 12' X 19'), nine (9) concrete box culverts, paving with bituminous 
09-04-92 materials (plant mix), storm sewer construction, installation of concrete curb 
09-04-92 and gutter, guardrail, underdrains, signs, and pavement marking beginning at 
09-04-92 the Lawrenceburg north city limits and extending to Three Oaks Road . 
09-04-92 
09-04-92 Project Length - 6.754 miles 
09-04-92 Working Days - 300 
09-04-92 Plans Cost - $100.00 Cross-Section Cost - $50.00 
09-04-92 The DBE goal for this contract is 2% of the contract amount. 
09-04-92 
09-04-92 MCNAIRY COUNTY (Contract No. 2387) 
09-04-92 Project No. S.P. 55008-4219-04 
09-04-92 The repair of the three (3) bridges on S.R. 57 : over Cypress Creek, over 
09-04-92 overflow, and over branch including treated timber, steel, concrete, 
09-04-92 prestressed concrete box beams, bridge deck sealant, concrete parapet, overlay 
09-04-92 with bituminous materials (plant mix), cold planing, the installation of 
09-04-92 guardrail, and pavement marking. 
09-04-92 



       

       

       

    

    

09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 MADISON COUNTY (Contract No. 2388) 
09-04-92 Project No. NH-I-40-1(252)77, 57001-3181-44, RS-223(5), 57058-3225-24 
09-04-92 The construction of an interchange at I-40 and S.R. 223 extension including the 
09-04-92 construction of one (1) prestressed concrete Bulb-Tee beam bridge over I-40, one 
09-04-92 (1) concrete box bridge ( 2 @ 12' X 10'), three (3) concrete box culverts, 
09-04-92 grading and drainage, paving with either a mineral aggregate base or a portland 
09-04-92 cement treated aggregate base, and bituminous materials (plant mix), with 
09-04-92 portland cement concrete pavement on the ramps, installation of guardrail, 
09-04-92 fence, underdrains, signs, and pavement marking beginning on existing S.R. 223 
09-04-92 at U.S. 70 (S.R. 1) and extending to I-40. 
09-04-92 
09-04-92 Project Length - 2.734 miles 
09-04-92 Working Days - 250 
09-04-92 Plans Cost - $25.00 Cross-Section Cost - $50.00 
09-04-92 The DBE goal for this contract is 12% of the contract amount. 
09-04-92 
09-04-92 MADISON COUNTY (Contract No. 2389) 
09-04-92 Project No. RS-198(3), 57023-3224-24 
09-04-92 The grading and drainage on S.R. 198 including the construction of one (1) 
09-04-92 prestressed concrete I-beam bridge on S.R. 198 over Brown Creek, one (1) 
09-04-92 concrete box bridge (3 @ 15' X 10'), extension of five (5) concrete box 
09-04-92 culverts, paving with bituminous materials (plant mix), storm sewer 
09-04-92 construction, installation of concrete curb, guardrail, signs, and pavement 
09-04-92 marking beginning at the city of Jackson's east urban limits and extending to 
09-04-92 Calvin Drive. 
09-04-92 
09-04-92 Project Length - 3.304 miles 
09-04-92 Working Days - 175 
09-04-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
09-04-92 The DBE goal for this contract is 10% of the contract amount. 
09-04-92 
09-04-92 MARION COUNTY (Contract No. 2390) 
09-04-92 Project No. S.P. 58100-4105-04 
09-04-92 The repair of the bridge on I-24 over the Tennessee River including bridge 
09-04-92 deck repairs, bridge deck sealant, overlay with bituminous materials (plant 
09-04-92 mix), cold planing and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.000 miles 
09-04-92 Working Days - On or before November 15, 1992 
09-04-92 NO PLANS CONTRACT 
09-04-92 
09-04-92 MORGAN AND SCOTT COUNTIES (Contract No. 2391) 
09-04-92 Project No. S.P. 98011-4550-04 
09-04-92 The slip lining of culverts at various locations on S.R. 52. 
09-04-92 
09-04-92 Project Length - 9.040 miles 
09-04-92 Working Days - On or before March 31, 1993 
09-04-92 NO PLANS CONTRACT 
09-04-92 
09-04-92 RUTHERFORD COUNTY (Contract No. 2392) 
09-04-92 Project No. BR-STP-269(11), 75269-3204-94 
09-04-92 The construction of one (1) concrete slab bridge (2 @ 15' x 6'-10") over branch 
09-04-92 (L.M. 0.26) on S.R. 269 (Allisona Road) in Allisona including grading and 
09-04-92 drainage, paving with bituminous materials (plant mix), the installation of 
09-04-92 guardrail, and pavement marking. 
09-04-92 



       

       

       

            

       

09-04-92 Project Length - 0.189 mile 
09-04-92 Working Days - 75 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 Bids on this contract will only be accepted from Disadvantaged Business 
09-04-92 Enterprises certified by the Tennessee Department of Transportation. 
09-04-92 
09-04-92 RUTHERFORD COUNTY (Contract No. 2393) 
09-04-92 Project No. STP-F-1(39), 75003-3223-14 
09-04-92 The paving on U.S. 70 (S.R. 1, Woodbury Road) with either a mineral aggregate 
09-04-92 base or a portland cement treated base, with bituminous materials (plant mix), 
09-04-92 the installation of guardrail, underdrains, signs, and pavement marking 
09-04-92 beginning east of Baxter Road and extending to near Wilson Hill Road. 
09-04-92 
09-04-92 Project Length - 2.161 miles 
09-04-92 Working Days - 110 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 RUTHERFORD COUNTY (Contract No. 2394) 
09-04-92 Project No. S.P. 75840-3212-04 
09-04-92 The grading and drainage on I-840 including the construction of three (3) 
09-04-92 prestressed concrete Bulb-Tee beam bridges, two (2) prestressed concrete I-beam 
09-04-92 bridges, two (2) concrete box bridges (1 - 3 @ 10' X 10', 1 - 3 @ 18' X 5'), ten 
09-04-92 (10) concrete box culverts, mineral aggregate base on the mainline, paving on 
09-04-92 the crossroads with bituminous materials (plant mix), treated permeable base and 
09-04-92 portland cement concrete pavement on the ramps, storm sewer construction, 
09-04-92 installation of concrete curb, guardrail, fence, underdrains, signs, and 
09-04-92 pavement marking beginning 0.63 mile northeast of S.R. 1 and extending to 0.67 
09-04-92 mile south of Jefferson Pike. 
09-04-92 
09-04-92 Project Length - 4.922 miles 
09-04-92 Working Days - 350 
09-04-92 Plans Cost - $100.00 Cross-Section Cost - $100.00 
09-04-92 The DBE goal for this contract is 2% of the contract amount. 
09-04-92 
09-04-92 SEVIER COUNTY (Contract No. 2395) 
09-04-92 Project Nos. RS-416(5), 78018-3220-24 
09-04-92 S.P. 78018-3210-04 
09-04-92 
09-04-92 Project No. RS-416(5), 78018-3220-24 
09-04-92 The construction of one (1) prestressed concrete I-beam bridge over the Little 
09-04-92 Pigeon River (L.M. 3.52) on S.R. 416 including grading and drainage, a concrete 
09-04-92 gravity retaining wall, paving with bituminous materials (plant mix), and 
09-04-92 guardrail on the approaches. 
09-04-92 Project Length - 0.189 mile 
09-04-92 
09-04-92 Project No. S.P. 78018-3210-04 
09-04-92 The construction of concrete headwalls on an existing (2 @ 12' X 6.5') 
09-04-92 corrugated structural pipe arch culvert over Laurel Branch (L.M. 3.06) on S.R. 
09-04-92 416 including grading and drainage, paving with bituminous materials (plant 
09-04-92 mix), and guardrail on the approaches. 
09-04-92 Project Length - 0.056 mile 
09-04-92 
09-04-92 Total Project Length - 0.245 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
09-04-92 The DBE goal for this contract is 5% of the contract amount. 
09-04-92 
09-04-92 SHELBY COUNTY (Contract No. 2396) 
09-04-92 Project No. 79008-4139-04 
09-04-92 The repair of the bridge on I-240 over the Burlington Northern, CSX, Union 



       

       

       

       

       

09-04-92 Pacific and Norfolk Southern Railroads (L.M. 1.68) including repainting existing 
09-04-92 steel structure, bridge deck repairs, expansion joint repairs, and pavement 
09-04-92 marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 110 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 SHELBY COUNTY (Contract No. 2397) 
09-04-92 Project No. 79020-4237-04 
09-04-92 The resurfacing of S.R. 4 (Lamar Avenue) with bituminous materials (plant mix) 
09-04-92 (polypropylene fiber modified), including cold planing, and pavement marking 
09-04-92 beginning at Winchester Road (L.M. 4.82) and extending to the bridge over 
09-04-92 Nonconnah Creek (L.M. 7.18). 
09-04-92 
09-04-92 Project Length - 2.360 mile 
09-04-92 Working Days - On or before November 15, 1992 
09-04-92 Plans Cost - $3.00 (8-1/2 X 11) 
09-04-92 
09-04-92 SMITH COUNTY (Contract No. 2398) 
09-04-92 Project No. HDP-9122(1), 80003-3239-94 
09-04-92 The repair of the Cordell Hull bridge (Route A392) over the Cumberland River 
09-04-92 including concrete, structural steel repairs, expansion joint and bridge deck 
09-04-92 repairs, bridge rail repairs, non-penetrating concrete seal, membrane seal, 
09-04-92 overlay with bituminous materials (plant mix), cold planing, installation of 
09-04-92 guardrail on the approaches, repainting existing steel structure, and pavement 
09-04-92 marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 110 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 SUMNER COUNTY (Contract No. 2399) 
09-04-92 Project No. BR-NH-25(25), 83005-3239-94 
09-04-92 The construction of one (1) concrete box bridge (2 @ 12' x 6') over Liberty 
09-04-92 Branch (L.M. 10.31) on S.R. 25 including grading and drainage, paving with 
09-04-92 bituminous materials (plant mix), the installation of guardrail on the 
09-04-92 approaches, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.227 mile 
09-04-92 Working Days - 110 (See Special Provision 108B) 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 Bids on this contract will only be accepted from Disadvantaged Business 
09-04-92 Enterprises certified by the Tennessee Department of Transportation. 
09-04-92 
09-04-92 TROUSDALE COUNTY (Contract No. 2400) 
09-04-92 Project No. S.P. 85001-4214-04 
09-04-92 The repair of the bridge on S.R. 10 over the overflow of Little Goose Creek 
09-04-92 including concrete, bridge deck and expansion joint repairs, paving with 
09-04-92 bituminous materials (plant mix), cold planing, installation of guardrail, and 
09-04-92 pavement marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 70 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
09-04-92 
09-04-92 WEAKLEY COUNTY (Contract No. 2401) 
09-04-92 Project No. BRZE-9200(28), 92077-3412-94 
09-04-92 The construction of one (1) concrete box bridge (3 @ 15' X 13') over Cupp Branch 
09-04-92 (L.M. 0.41) on Hunt Road including grading and drainage, paving with bituminous 



       

       

       

       

       

       

09-04-92 materials (plant mix), installation of guardrail, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.075 mile 
09-04-92 Working Days - 70 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 
09-04-92 WHITE COUNTY (Contract No. 2402) 
09-04-92 Project No. S.P. 93950-3203-04, 93950-3205-04, 93950-3206-04 
09-04-92 The signalization and intersection improvements at eleven (11) locations in 
09-04-92 Sparta along U.S. 70 / 70S (S.R. 1 / 26,Bockman Way) and S.R. 289 (Spring 
09-04-92 Street) including paving with bituminous materials (plant mix), installation of 
09-04-92 concrete curb and gutter, sidewalk, signs, signals, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - On or before July 1, 1993 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-04-92 
09-04-92 WILLIAMSON COUNTY (Contract No. 2403) 
09-04-92 Project No. MG/STP-M-252(8), 94028-3214-54 
09-04-92 The intersection improvement at S.R. 253 (Concord Road) with S.R. 252 (Wilson 
09-04-92 Pike) including grading and drainage, paving with bituminous materials (plant 
09-04-92 mix), installation of guardrail, concrete curb and gutter, fence, signals, 
09-04-92 signs, utility relocation and adjustments, and pavement marking. 
09-04-92 
09-04-92 Project Length - 0.195 mile 
09-04-92 Working Days - 100 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-04-92 
09-04-92 WILSON COUNTY (Contract No. 2404) 
09-04-92 Project No. S.P. 95002-4520-04 
09-04-92 The repair of the bridge on S.R. 10 over Fall Creek including concrete, bridge 
09-04-92 deck sealant, bridge deck and expansion joint repairs, paving with bituminous 
09-04-92 materials (plant mix), cold planing, installation of guardrail, and pavement 
09-04-92 marking. 
09-04-92 
09-04-92 Project Length - 0.000 mile 
09-04-92 Working Days - 90 
09-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
================================================================================ 
10-23-92 GILES COUNTY (Contract No. 2377) 
10-23-92 Project No. BR-STP-166(4), 28018-3213-94 
10-23-92 The construction of one (1) prestressed concrete box beam bridge over Pigeon 
10-23-92 Roost Creek (L.M. 14.60) on S.R. 166 (Wales Road) including grading and 
10-23-92 drainage, paving with bituminous materials (plant mix), the installation of 
10-23-92 guardrail, and pavement marking. 
10-23-92 
10-23-92 Project Length - 0.151 mile 
10-23-92 Working Days - 125 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-23-92 The DBE goal for this contract is 10% of the contract amount. 
10-23-92 
10-23-92 ANDERSON, CAMPBELL, COCKE, GREENE, HAMBLEN, JEFFERSON, KNOX, LOUDON, MONROE, 
10-23-92 ROANE, SEVIER, SULLIVAN, UNICOI, AND WASHINGTON COUNTIES (Contract No. 2405) 
10-23-92 Project No. S.P. 98011-4151-04 
10-23-92 The sign refurbishment on various Interstate and State Routes at various 
10-23-92 locations in Region I. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - On or before July 1, 1993 
10-23-92 Plans Cost - $50.00 Cross-Section Cost - NA 



       

    

       

    

       

10-23-92 
10-23-92 BLOUNT COUNTY (Contract No. 2406) 
10-23-92 Project No. MG-3816(1), 05952-3734-54 
10-23-92 The signalization at the intersection of Foothills Mall Drive with South 
10-23-92 Foothills Plaza Drive and the modifications to the signalization at the 
10-23-92 intersection of Foothills Mall Drive and U.S. 411 (S.R. 33) including pavement 
10-23-92 marking. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - On or before July 1, 1993 
10-23-92 Plans Cost - $3.00 Cross-Section Cost - NA 
10-23-92 
10-23-92 CHEATHAM COUNTY (Contract No. 2407) 
10-23-92 Project No. S.P. 11022-4207-04 
10-23-92 The scour repair with installation of rip-rap and excavation at one (1) bridge 
10-23-92 on S.R.249 over Dry Creek. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - 30 
10-23-92 NO PLANS CONTRACT 
10-23-92 
10-23-92 DAVIDSON COUNTY (Contract No. 2408) 
10-23-92 Project No. IME-40-5(110)216, 19008-3168-44 
10-23-92 The grading and drainage on I-40 at S.R. 255 (Donelson Pike) westbound off-ramp 
10-23-92 including paving with bituminous materials (plant mix), cold planing, 
10-23-92 installation of concrete curb and gutter, underdrains, signs, signals, and 
10-23-92 pavement marking. 
10-23-92 
10-23-92 Project Length - 0.141 mile 
10-23-92 Working Days - On or before May 1, 1993 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-23-92 
10-23-92 DAVIDSON COUNTY (Contract No. 2409) 
10-23-92 Project No. S.P. 19003-4175-04 
10-23-92 The contract cleaning and texturing concrete median barrier beginning at mile 
10-23-92 marker 201.7 near Charlotte Avenue exit extending to mile marker 204.0 near 
10-23-92 SR-155 exit. 
10-23-92 
10-23-92 Project Length - 2.300 miles 
10-23-92 Working Days - On or before March 1, 1993 
10-23-92 NO PLANS CONTRACT 
10-23-92 
10-23-92 DECATUR COUNTY (Contract No. 2410) 
10-23-92 Project No. S.P. 20003-4215-04 
10-23-92 The repair of four (4) bridges on S.R. 69: over Stewmans Creek, over Turnbo 
10-23-92 Creek, over Edwards Creek, and over Beech River including concrete, treated 
10-23-92 timber, steel, bearing repair, expansion joint and bridge deck repairs, paving 
10-23-92 with bituminous materials (plant mix), cold planing, repainting existing steel 
10-23-92 structure, installation of guardrail, and pavement marking. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - 110 (See Special Provision 108B) 
10-23-92 Plans Cost - $25.00 Cross-Section Cost - NA 
10-23-92 
10-23-92 DYER COUNTY (Contract No. 2411) 
10-23-92 Project No. S.P. 23005-4212-04 
10-23-92 The repair of two (2) bridges on S.R. 3 over the North Fork Forked Deer River 
10-23-92 including concrete, structural steel, expansion joint and bridge deck repairs, 
10-23-92 bridge deck sealant, paving with bituminous materials (plant mix), cold planing, 
10-23-92 repainting existing steel structure, installation of guardrail, and pavement 



       

       

       

       

       

10-23-92 marking. 
10-23-92 
10-23-92 Project Length - 0.276 mile 
10-23-92 Working Days - 150 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - NA 
10-23-92 
10-23-92 FAYETTE COUNTY (Contract No. 2412) 
10-23-92 Project No. STP-F-15(46), 24003-3230-14 
10-23-92 The grading and drainage on U.S. 64 (S.R. 15) including the construction of two 
10-23-92 (2) prestressed concrete I-beam bridges on S.R. 15: over Treadville Creek, over 
10-23-92 Jones Creek, two (2) concrete box bridge extensions (1 - 2 @ 10' X 6' and 1 - 2 
10-23-92 @ 10' X 10'), twelve (12) concrete box culverts, paving with either a mineral 
10-23-92 aggregate base or a portland cement treated aggregate base, and bituminous 
10-23-92 materials (plant mix), storm sewer construction, installation of concrete curb 
10-23-92 and gutter, sidewalk, guardrail, underdrains, signs, and pavement marking 
10-23-92 beginning at the west city limits of Oakland and extending to 0.1 mile east of 
10-23-92 Lakeview Road in Somerville. 
10-23-92 
10-23-92 Project Length - 9.397 miles 
10-23-92 Working Days - 375 
10-23-92 Plans Cost - $100.00 Cross-Section Cost - $150.00 
10-23-92 The DBE goal for this contract is 13% of the contract amount. 
10-23-92 
10-23-92 FRANKLIN COUNTY (Contract No. 2413) 
10-23-92 Project No. S.P. 26006-3230-04 
10-23-92 The grading and drainage on S.R. 50 including the construction of one (1) 
10-23-92 prestressed concrete Bulb-Tee beam bridge, one (1) prestressed concrete I-beam 
10-23-92 bridge, three (3) concrete box bridges (2 - 2 @ 10' X 8', 1 - 2 @ 10' X 3'), 
10-23-92 subgrade treatment with hydrated lime and mineral aggregate base on the 
10-23-92 mainline, paving on the crossroads with bituminous materials (plant mix), storm 
10-23-92 sewer construction, installation of guardrail, fence, underdrains, signs, and 
10-23-92 pavement marking beginning at S.R. 15 west of Winchester and extending to north 
10-23-92 of Boiling Fork Creek. 
10-23-92 
10-23-92 Project Length - 3.904 miles 
10-23-92 Working Days - 280 
10-23-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
10-23-92 The DBE goal for this contract is 1% of the contract amount. 
10-23-92 
10-23-92 GIBSON COUNTY (Contract No. 2414) 
10-23-92 Project No. BR-STP-77(28), 27011-3231-94 
10-23-92 The construction of one (1) concrete box beam bridge over Thompson Levee Creek 
10-23-92 (L.M. 11.43) on S.R. 77 including grading and drainage, paving with bituminous 
10-23-92 materials (plant mix), guardrail on the approaches, and pavement marking. 
10-23-92 
10-23-92 Project Length - 0.123 mile 
10-23-92 Working Days - 150 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-23-92 
10-23-92 HAMILTON COUNTY (Contract No. 2415) 
10-23-92 Project No. MG-1406(1), 33035-3219-54 
10-23-92 The signalization and intersection improvement of seven (7) intersections along 
10-23-92 S.R. 8 (F.A.U. 1406, Dayton Boulevard) in Redbank including grading and 
10-23-92 drainage, paving with bituminous materials (plant mix), cold planing, portland 
10-23-92 cement concrete pavement, storm sewer construction, the installation of concrete 
10-23-92 curb and gutter, signals and pavement marking. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - On or before August 31, 1993 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 



       

        

       

    

       

10-23-92 
10-23-92 HAYWOOD COUNTY (Contract No. 2416) 
10-23-92 Project No. MG-1(42), 38002-3210-54 
10-23-92 The signal upgrade in Brownsville at the intersection of U.S. 70 (S.R. 1, Main 
10-23-92 Street) with S.R. 76 (Dupree Avenue). 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - On or before March 31, 1993 
10-23-92 Plans Cost - $3.00 Cross-Section Cost - NA 
10-23-92 
10-23-92 KNOX COUNTY (Contract No. 2417) 
10-23-92 Project No. S.P. 47050-3232-04 
10-23-92 The paving of I-140 (S.R. 162, Pellissippi Parkway) including drainage, paving 
10-23-92 with either a mineral aggregate base, a portland cement treated base, a 
10-23-92 permeable treated base, or a lime fly-ash treated aggregate base, and either 
10-23-92 bituminous materials (plant mix) or portland cement concrete on the mainline, a 
10-23-92 permeable treated base and portland cement concrete on the ramps, installation 
10-23-92 of concrete curb and gutter, underdrains, guardrail, signs, signals, and 
10-23-92 pavement marking beginning at 565 feet south of S.R. 1 (Kingston Pike) and 
10-23-92 extending to 150 feet north of S.R. 332 (Northshore Drive). 
10-23-92 
10-23-92 Project Length - 3.976 miles 
10-23-92 Working Days - 200 
10-23-92 Plans Cost - $25.00 Cross-Section Cost - NA 
10-23-92 The DBE goal for this contract is 1% of the contract amount. 
10-23-92 
10-23-92 LAWRENCE COUNTY (Contract No. 2418) 
10-23-92 Project No. S.P. 50951-3535-04 
10-23-92 The grading and drainage on a S.I.A. Route serving Tridon, Inc. including paving 
10-23-92 with bituminous materials (plant mix) beginning at 357 feet west of Tennessee 
10-23-92 Southern Railroad crossing and extending to 250 west of S.R. 6. 
10-23-92 
10-23-92 Project Length - 0.160 mile 
10-23-92 Working Days - 60 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-23-92 
10-23-92 MAURY COUNTY (Contract No. 2419) 
10-23-92 Project No. S.P. 60017-4211-04 
10-23-92 The scour repair with the installation of rip-rap and excavation of one (1) 
bridge 
10-23-92 on S.R. 166 over Bigby Creek overflow. 
10-23-92 
10-23-92 Project Length - 0.000 mile 
10-23-92 Working Days - 30 
10-23-92 NO PLANS CONTRACT 
10-23-92 
10-23-92 MAURY COUNTY (Contract No. 2420) 
10-23-92 Project No. S.P. 60102-3204-04 
10-23-92 The construction of one (1) prestressed concrete Bulb-Tee beam bridge over the 
10-23-92 Duck River on the Columbia East By-Pass including grading and drainage, paving 
10-23-92 with bituminous materials (plant mix),  installation of guardrail, underdrains, 
10-23-92 signs, signals, and pavement marking beginning at the south end of the Duck 
10-23-92 River bridge and extending to S.R. 99. 
10-23-92 
10-23-92 Project Length - 0.236 mile 
10-23-92 Working Days - 175 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-23-92 
10-23-92 SHELBY COUNTY (Contract No. 2421) 
10-23-92 Project No. NH-I-40-1(249)15, 79003-3162-44 



       

       

10-23-92 The interchange construction on I-40 including one (1) prestressed concrete 
10-23-92 Bulb-Tee beam bridge on Appling Road over I-40, one (1) box culvert, extension 
10-23-92 of three (3) box culverts, grading and drainage, paving with either a mineral 
10-23-92 aggregate base or a portland cement treated aggregate base, permeable treated 
10-23-92 base, bituminous materials (plant mix), portland cement concrete pavement on the 
10-23-92 ramps, storm sewer construction, installation of concrete curb and gutter, 
10-23-92 sidewalk, guardrail, fence, underdrains, signs, and pavement marking. 
10-23-92 
10-23-92 Project Length - 0.947 mile 
10-23-92 Working Days - 210 
10-23-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
10-23-92 The DBE goal for this contract is 12% of the contract amount. 
10-23-92 
10-23-92 WILLIAMSON COUNTY (Contract No. 2422) 
10-23-92 Project No. BR-STP-46(4), 94017-3209-94 
10-23-92 The construction of three (3) concrete slab bridges (1 - 3 @ 15' X 9', 1 - 3 @ 
10-23-92 10' X 10', and 1 - 3 @ 10' X 8') over Dobbins and Pinewood branches (L.M. 10.18, 
10-23-92 11.51, and 12.30) on S.R. 46 including grading and drainage, paving with 
10-23-92 bituminous materials (plant mix), the installation of guardrail, signs, and 
10-23-92 pavement marking. 
10-23-92 
10-23-92 Project Length - 0.300 mile 
10-23-92 Working Days - On or before September 1, 1993 (See Special Provision 108B) 
10-23-92 Plans Cost - $10.00 Cross-Section Cost - $10.00 
10-23-92 The DBE goal for this contract is 10% of the contract amount. 
================================================================================ 
11-20-92 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 2423) 
11-20-92 Project No. S.P. 98011-4252-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 203.39 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 BEDFORD, MARSHALL AND MAURY COUNTIES (Contract No. 2424) 
11-20-92 Project No. S.P. 98032-4286-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 296.29 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 BENTON AND DECATUR COUNTIES (Contract No. 2425) 
11-20-92 Project No. S.P. 98041-4293-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 112.56 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 BRADLEY AND MCMINN COUNTIES (Contract No. 2426) 
11-20-92 Project No. S.P. 98021-4252-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 234.91 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 CANNON AND WARREN COUNTIES (Contract No. 2427) 
11-20-92 Project No. S.P. 98021-4253-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 240.86 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 



11-20-92 
11-20-92 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON AND HENDERSON 
11-20-92 COUNTIES (Contract No. 2428) 
11-20-92 Project No. S.P. 98041-4194-04 
11-20-92 The mowing and litter removal on I-40. 
11-20-92 
11-20-92 Project Length - 110.83 miles 
11-20-92 Working Days - On or before November 15, 1993 (See Special 
11-20-92 Provision 108B) 
11-20-92 
11-20-92 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 2429) 
11-20-92 Project No. S.P. 98032-4287-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 249.30 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 CROCKETT, HAYWOOD, MADISON, CHESTER AND HENDERSON COUNTIES 
11-20-92 (Contract No. 2430) 
11-20-92 Project No. S.P. 98041-4295-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 217.40 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 CUMBERLAND AND RHEA COUNTIES (Contract No. 2431) 
11-20-92 Project No. S.P. 98021-4254-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 234.68 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 DAVIDSON COUNTY (Contract No. 2432) 
11-20-92 Project No. S.P. 19946-4148-04 
11-20-92 The mowing and litter removal on various Interstate and State 
11-20-92 Routes. 
11-20-92 
11-20-92 Project Length - 97.53 miles 
11-20-92 Working Days - On or before March 31, 1994 (See Special Provision 
11-20-92 108B) 
11-20-92 
11-20-92 DAVIDSON COUNTY (Contract No. 2433) 
11-20-92 Project No. S.P. 19946-4249-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 238.02 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 DYER, GIBSON AND OBION COUNTIES (Contract No. 2434) 
11-20-92 Project No. S.P. 98041-4296-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 205.15 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 HAMILTON COUNTY (Contract No. 2435) 
11-20-92 Project No. S.P. 33946-4180-04 
11-20-92 The mowing on various Interstate and State Routes. 
11-20-92 
11-20-92 Project Length - 76.57 miles 



11-20-92 Working Days - 90 (See Special Provision 108B) 
11-20-92 
11-20-92 HARDIN, FAYETTE, MCNAIRY, HARDEMAN, CHESTER AND WAYNE COUNTIES 
11-20-92 (Contract No. 2436) 
11-20-92 Project No. S.P. 98041-4297-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 334.56 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 HOUSTON, HUMPHREYS AND PERRY COUNTIES (Contract No. 2437) 
11-20-92 Project No. S.P. 98032-4288-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 237.93 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 
11-20-92 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON AND CHEATHAM COUNTIES 
11-20-92 (Contract No. 2438) 
11-20-92 Project No. S.P. 98032-4189-04 
11-20-92 The mowing on I-40. 
11-20-92 
11-20-92 Project Length - 56.65 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 JEFFERSON, SEVIER AND COCKE COUNTIES (Contract No. 2439) 
11-20-92 Project No. S.P. 98011-4153-04 
11-20-92 The mowing on various Interstate and State Routes. 
11-20-92 
11-20-92 Project Length - 75.89 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 LAWRENCE, WAYNE AND LEWIS COUNTIES (Contract No. 2440) 
11-20-92 Project No. S.P. 98032-4290-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 147.15 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 LEWIS, WAYNE AND PERRY COUNTIES (Contract No. 2441) 
11-20-92 Project No. S.P. 98032-4291-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 206.82 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 MONROE, LOUDON AND ROANE COUNTIES (Contract No. 2442) 
11-20-92 Project No. S.P. 98011-4154-04 
11-20-92 The mowing and litter removal on various Interstate and State Routes. 
11-20-92 
11-20-92 Project Length - 89.77 miles 
11-20-92 Working Days - On or before November 15, 1993 (See Special Provision 
11-20-92 108B) 
11-20-92 
11-20-92 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 2443) 
11-20-92 Project No. S.P. 98021-4156-04 
11-20-92 The mowing and litter removal on I-40 and various State Routes. 
11-20-92 
11-20-92 Project Length - 94.75 miles 



11-20-92 Working Days - On or before November 15, 1993 (See Special Provision 
11-20-92 108B) 
11-20-92 
11-20-92 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 2444) 
11-20-92 Project No. S.P. 98032-4292-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 205.09 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 2445) 
11-20-92 Project No. S.P. 98041-4298-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 129.73 miles 
11-20-92 Working Days - 100 (See Special Provision 108B) 
11-20-92 
11-20-92 SMITH AND WILSON COUNTIES (Contract No. 2446) 
11-20-92 Project No. S.P. 98032-4193-04 
11-20-92 The mowing on I-40. 
11-20-92 
11-20-92 Project Length - 44.52 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 SULLIVAN AND HAWKINS COUNTIES (Contract No. 2447) 
11-20-92 Project No. S.P. 98011-4155-04 
11-20-92 The mowing on various Interstate and State Routes. 
11-20-92 
11-20-92 Project Length - 89.44 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 SUMNER, MACON AND TROUSDALE COUNTIES (Contract No. 2448) 
11-20-92 Project No. S.P. 98032-4294-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 358.59 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
11-20-92 
11-20-92 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. 2449) 
11-20-92 Project No. S.P. 98032-4195-04 
11-20-92 The mowing on I-24 and I-65. 
11-20-92 
11-20-92 Project Length - 55.48 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 WASHINGTON, GREENE, HAMBLEN, CARTER AND UNICOI COUNTIES (Contract No. 2450) 
11-20-92 Project No. S.P. 98011-4156-04 
11-20-92 The mowing on various Interstate and State Routes. 
11-20-92 
11-20-92 Project Length - 94.47 miles 
11-20-92 Working Days - 80 (See Special Provision 108B) 
11-20-92 
11-20-92 WILLIAMSON COUNTY (Contract No. 2451) 
11-20-92 Project No. S.P. 94945-4252-04 
11-20-92 The mowing on various State Routes. 
11-20-92 
11-20-92 Project Length - 176.17 miles 
11-20-92 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
12-04-92 ANDERSON COUNTY (Contract No. 2452) 



       

    

       

    

       

12-04-92 Project No. S.P. 01004-3237-04 
12-04-92 The grading and drainage on S.R. 61 including the extension of two (2) concrete 
12-04-92 box bridges (2 - 2 @ 10' X 9'), and two (2) concrete box culverts, paving with 
12-04-92 bituminous materials (plant mix), storm sewer construction, installation of 
12-04-92 concrete curb and gutter, sidewalks, guardrail, fences, underdrains, signs, 
12-04-92 signals, and pavement marking beginning at the four lane section of S.R. 95 near 
12-04-92 Oak Ridge and extending to Meadowbrook Avenue in Clinton. 
12-04-92 
12-04-92 Project Length - 4.995 miles 
12-04-92 Working Days - 300 
12-04-92 Plans Cost - $50.00 Cross-Section Cost - $100.00 
12-04-92 The DBE goal for this contract is 1% of the contract amount. 
12-04-92 
12-04-92 ANDERSON, CAMPBELL, CLAIBORNE, COCKE, JEFFERSON, KNOX, LOUDON, 
12-04-92 MONROE, MORGAN, ROANE, SCOTT AND SEVIER COUNTIES (Contract No. 2453) 
12-04-92 Project No. S.P. 98011-4263-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 496.33 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 BENTON, CARROLL, DECATUR, DYER, FAYETTE, HAYWOOD, HENDERSON AND SHELBY COUNTIES 
12-04-92 (Contract No. 2454) 
12-04-92 Project No. IME-098-4(1), 98041-3189-44 
12-04-92 The installation of snow plowable pavement markers on various Interstate Routes 
12-04-92 at various locations in Region IV. 
12-04-92 
12-04-92 Project Length - 106.82 miles 
12-04-92 Working Days - On or before August 1, 1993 
12-04-92 Plans Cost - $3.00 Cross-Section Cost - NA 
12-04-92 
12-04-92 BLEDSOE, CANNON, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN 
12-04-92 COUNTIES (Contract No. 2455) 
12-04-92 Project No. S.P. 98021-4266-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 698.65 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 BLOUNT COUNTY (Contract No. 2456) 
12-04-92 Project No. HES-333(1), 05032-3204-94 
12-04-92 The grading and drainage on S.R. 333 (Miser Station Road) including the 
12-04-92 construction of one (1) concrete box culvert, paving with bituminous materials 
12-04-92 (plant mix), installation of guardrail, and pavement marking beginning approx. 
12-04-92 0.356 mile west of Perkins Road and extending to near Perkins Road. 
12-04-92 
12-04-92 Project Length - 0.349 mile 
12-04-92 Working Days - 70 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-04-92 
12-04-92 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION AND 
12-04-92 PUTNAM COUNTIES (Contract No. 2457) 
12-04-92 Project No. IME-098-2(1), 98021-3150-44 
12-04-92 The installation of snow plowable pavement markers on various Interstate Routes 
12-04-92 at various locations in Region II. 
12-04-92 
12-04-92 Project Length - 95.55 miles 
12-04-92 Working Days - On or before July 1, 1993 



       

    

       

    

    

    

       

12-04-92 Plans Cost - $3.00 Cross-Section Cost - NA 
12-04-92 
12-04-92 BRADLEY, HAMILTON, MCMINN, AND POLK COUNTIES (Contract No. 2458) 
12-04-92 Project No. S.P. 98021-4265-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 473.32 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 CARROLL COUNTY (Contract No. 2459) 
12-04-92 Project No. BR-STP-77(29), 09011-3221-94 
12-04-92 The construction of one (1) prestressed concrete I-beam bridge over Halley Creek 
12-04-92 (L.M. 6.02) on S.R. 77 including grading and drainage, paving with bituminous 
12-04-92 materials (plant mix), installation of guardrail, and pavement marking. 
12-04-92 
12-04-92 Project Length - 0.293 mile 
12-04-92 Working Days - 150 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-04-92 The DBE goal for this contract is 10% of the contract amount. 
12-04-92 
12-04-92 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES 
12-04-92 (Contract No. 2460) 
12-04-92 Project No. S.P. 98032-4299-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 541.55 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 CHESTER, HARDIN, HARDEMAN, FAYETTE, AND MCNAIRY COUNTIES (Contract 
12-04-92 No. 2461) 
12-04-92 Project No. S.P. 98042-4205-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 692.41 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 COCKE, KNOX, JEFFERSON, BLOUNT, SEVIER, GREENE AND HAMBLEN COUNTIES 
12-04-92 (Contract No. 2462) 
12-04-92 Project No. S.P. 98011-4162-04 
12-04-92 The guardrail repair on various Interstate and State Routes. 
12-04-92 
12-04-92 Project Length - 981.80 miles 
12-04-92 Working Days - December 31, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MAURY, MONTGOMERY, 
12-04-92 RUTHERFORD, SMITH, WILLIAMSON AND WILSON COUNTIES (Contract No. 2463) 
12-04-92 Project No. IME-098-3(1), 98032-3177-44 
12-04-92 The installation of snow plowable pavement markers on various Interstate Routes 
12-04-92 at various locations in Region III. 
12-04-92 
12-04-92 Project Length - 120.19 miles 
12-04-92 Working Days - On or before August 15, 1993 
12-04-92 Plans Cost - $3.00 Cross-Section Cost - NA 
12-04-92 
12-04-92 DAVIDSON COUNTY (Contract No. 2464) 
12-04-92 Project No. S.P. 19008-4170-04 



        

    

    

       

       

12-04-92 The removal of vegetation on I-40 for sign visibility beginning at I-24 and 
12-04-92 extending to Briley Parkway. 
12-04-92 
12-04-92 Project Length - 0.000 mile 
12-04-92 Working Days - On or before June 30, 1993 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
12-04-92 
12-04-92 DAVIDSON COUNTY (Contract No. 2465) 
12-04-92 Project No. S.P. 19946-4147-04 
12-04-92 The guardrail repair on various Interstate and State Routes. 
12-04-92 
12-04-92 Project Length - 349.09 miles 
12-04-92 Working Days - December 31, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 DAVIDSON, MACON, SMITH, SUMNER, TROUSDALE, WILLIAMSON, AND WILSON COUNTIES 
12-04-92 (Contract No. 2466) 
12-04-92 Project No. S.P. 98033-4201-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 811.22 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 DECATUR COUNTY (Contract No. 2467) 
12-04-92 Project No. BR-STP-69(16), 20003-3216-94 
12-04-92 The construction of one (1) concrete box beam bridge over Rushing Creek (L.M. 
12-04-92 17.63), one (1) concrete box bridge (2 @ 12' X 10') over Old Rushing Creek (L.M. 
12-04-92 17.52) on S.R. 69, including grading and drainage, paving with bituminous 
12-04-92 materials (plant mix), installation of guardrail, and pavement marking. 
12-04-92 
12-04-92 Project Length - 0.197 mile 
12-04-92 Working Days - 125 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-04-92 The DBE goal for this contract is 10% of the contract amount. 
12-04-92 
12-04-92 DEKALB COUNTY (Contract No. 2468) 
12-04-92 Project No. STP-F-26(3), 21001-3247-14 
12-04-92 The grading and drainage on U.S. 70 ( S.R. 26) including the construction of one 
12-04-92 (1) concrete box bridge extension (3 @ 15' X 9'), the extension of four (4) 
12-04-92 concrete box culverts, paving with bituminous materials (plant mix), storm sewer 
12-04-92 construction, the installation of concrete curb and gutter, sidewalk, guardrail, 
12-04-92 signs, and pavement marking beginning at S.R. 56 and extending to 1450 feet east 
12-04-92 of Evins Mill Road in Smithville. 
12-04-92 
12-04-92 Project Length - 1.686 miles 
12-04-92 Working Days - 200 
12-04-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
12-04-92 The DBE goal for this contract is 12% of the contract amount. 
12-04-92 
12-04-92 DICKSON COUNTY (Contract No. 2469) 
12-04-92 Project No. S.P. 22004-3235-04 
12-04-92 The grading and drainage on S.R. 46 including the construction of one (1) 
12-04-92 prestressed concrete box beam bridge on S.R. 46 over I-40, paving with 
12-04-92 bituminous materials (plant mix), permeable treated base and portland cement 
12-04-92 concrete pavement on the ramps, cold planing, storm sewer construction, the 
12-04-92 installation of concrete curb and gutter, guardrail, fences, underdrains, signs, 
12-04-92 lighting, and pavement marking beginning south of Ravenwood Drive and extending 
12-04-92 north of I-40. 
12-04-92 



       

    

    

       

       

       

12-04-92 Project Length - 0.818 mile 
12-04-92 Working Days - 175 
12-04-92 Plans Cost - $25.00 Cross-Section Cost - $10.00 
12-04-92 The DBE goal for this contract is 1% of the contract amount. 
12-04-92 
12-04-92 DICKSON, AND HUMPHREYS COUNTIES (Contract No. 2470) 
12-04-92 Project No. S.P. 98032-4278-04 
12-04-92 The installation of signs on various State Routes. 
12-04-92 
12-04-92 Project Length - 232.01 miles 
12-04-92 Working Days - On or before August 1, 1993 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. 2471) 
12-04-92 Project No. S.P. 98032-4298-04 
12-04-92 The installation of painted pavement marking lines on various State Routes. 
12-04-92 
12-04-92 Project Length - 464.57 miles 
12-04-92 Working Days - On or before July 1, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 DYER COUNTY (Contract No. 2472) 
12-04-92 Project No. M-9404(6), 23952-8743-54 
12-04-92 The resurfacing of nine (9) city streets in Dyersburg with bituminous materials 
12-04-92 (plant mix), and pavement marking. 
12-04-92 
12-04-92 Project Length - 2.096 miles 
12-04-92 Working Days - On or before May 15, 1993 
12-04-92 Plans Cost - $3.00 (8-1/2" - 11") 
12-04-92 
12-04-92 GIBSON COUNTY (Contract No. 2473) 
12-04-92 Project No. NH-43(14), 27004-3259-14 
12-04-92 The grading and drainage on S.R. 43 including the construction of one (1) 
12-04-92 prestressed concrete I-beam bridge on S.R. 43 over the Norfolk Southern 
12-04-92 railroad, three (3) concrete box culverts, subgrade treatment with hydrated 
12-04-92 lime, paving with either a mineral aggregate base or portland cement treated 
12-04-92 aggregate base, and bituminous materials (plant mix), storm sewer construction, 
12-04-92 installation of guardrail, underdrains, signs, and pavement marking beginning 
12-04-92 south of Reynolds Road and extending to S.R. 43. 
12-04-92 
12-04-92 Project Length - 1.941 miles 
12-04-92 Working Days - 250 
12-04-92 Plans Cost - $25.00 Cross-Section Cost - $25.00 
12-04-92 The DBE goal for this contract is 13% of the contract amount. 
12-04-92 
12-04-92 HAMILTON COUNTY (Contract No. 2474) 
12-04-92 Project No. S.P. 33044-3226-04 
12-04-92 The grading and drainage on S.R. 58 including the construction of three (3) 
12-04-92 concrete box bridges: ( 1 - 3 @ 10' X 10', 1 - 2 @ 10' X 7', and 1 - 4 @ 10' X 
12-04-92 10'), paving with either a mineral aggregate base, or a portland cement treated 
12-04-92 aggregate base, and bituminous materials (plant mix), storm sewer construction, 
12-04-92 the installation of guardrail, underdrains, signs, and pavement marking 
12-04-92 beginning 0.6 mile south of Sunrise Drive and extending to 0.2 mile north of 
12-04-92 Sims Road. 
12-04-92 
12-04-92 Project Length - 2.623 miles 
12-04-92 Working Days - 300 
12-04-92 Plans Cost - $50.00 Cross-Section Cost - $50.00 
12-04-92 The DBE goal for this contract is 1% of the contract amount. 
12-04-92 



    

       

    

       

    

            

12-04-92 HAMILTON COUNTY (Contract No. 2475) 
12-04-92 Project No. S.P. 33946-4182-04 
12-04-92 The guardrail repair on various Interstate and State Routes. 
12-04-92 
12-04-92 Project Length - 191.29 miles 
12-04-92 Working Days - December 31, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 KNOX COUNTY (Contract No. 2476) 
12-04-92 Project No. M/STP-169(3), 47030-3208-54 
12-04-92 The grading and drainage on S.R. 169 (Middlebrook Pike) including the 
12-04-92 construction of one (1) concrete box bridge (2 @ 12' X 8'), paving with 
12-04-92 bituminous materials (plant mix), storm sewer construction, installation of 
12-04-92 concrete curb and gutter, sidewalk, underdrains, signs, signals, and pavement 
12-04-92 marking beginning at Knoxville city limits and extending to Vanosdale Road. 
12-04-92 
12-04-92 Project Length - 1.347 miles 
12-04-92 Working Days - 150 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $25.00 
12-04-92 The DBE goal for this contract is 12% of the contract amount. 
12-04-92 
12-04-92 LAKE, AND OBION COUNTIES (Contract No. 2477) 
12-04-92 Project No. S.P. 98042-4203-04 
12-04-92 The installation of signs on various State Routes. 
12-04-92 
12-04-92 Project Length - 242.71 miles 
12-04-92 Working Days - On or before August 1, 1993 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 SEQUATCHIE COUNTY (Contract No. 2478) 
12-04-92 Project No. APD-NH-111(19), 77041-3214-64 
12-04-92 The paving of S.R. 111 including drainage, paving with either a mineral 
12-04-92 aggregate base, a portland cement treated base, or a lime fly-ash treated 
12-04-92 aggregate base, and bituminous materials (plant mix), permeable treated base and 
12-04-92 portland cement concrete on the ramps, installation of guardrail, underdrains, 
12-04-92 concrete median barrier, signs, and pavement marking beginning 1 mile west of 
12-04-92 East Valley Road and extending to Lewis Chapel Road (Detour). 
12-04-92 
12-04-92 Project Length - 4.768 miles 
12-04-92 Working Days - 170 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
12-04-92 The DBE goal for this contract is 11% of the contract amount. 
12-04-92 
12-04-92 SHELBY COUNTY (Contract No. 2479) 
12-04-92 Project No. S.P. 79945-4199-04 
12-04-92 The guardrail repair on various Interstate and State Routes. 
12-04-92 
12-04-92 Project Length - 251.12 miles 
12-04-92 Working Days - December 31, 1993 (See Special Provision 108B) 
12-04-92 NO PLANS CONTRACT 
12-04-92 
12-04-92 
12-04-92 SULLIVAN COUNTY (Contract No. 2480) 
12-04-92 Project Nos. IME-81-1(89)60, 82001-3146-44 
12-04-92 NH-IE-181(5), 82084-3216-14 
12-04-92 
12-04-92 Project No. IME-81-1(89)60, 82001-3146-44 
12-04-92 The installation of interchange lighting on I-81 at S.R. 36 and S.R. 357 in 
12-04-92 Kingsport. 
12-04-92 Project Length - 0.000 mile 



       

       

       

       

       

12-04-92 
12-04-92 Project No. NH-IE-181(5), 82084-3216-14 
12-04-92 The installation of interchange lighting on I-181 at S.R. 1 in Kingsport. 
12-04-92 Project Length - 0.000 mile 
12-04-92 
12-04-92 Total Project Length - 0.000 mile 
12-04-92 Working Days - On or before September 1, 1993 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
12-04-92 
12-04-92 SULLIVAN COUNTY (Contract No. 2481) 
12-04-92 Project No. STP-F-1(41), 82002-3253-14, STP-M-9108(9), 82956-3503-54 
12-04-92 The grading and drainage on S.R. 1 (Stone Drive) including the construction of 
12-04-92 one (1) prestressed concrete I-beam bridge on S.R. 1 over S.R. 36, one (1) 
12-04-92 reinforced concrete retaining wall, one (1) concrete box bridge (2 @ 10' X 8'), 
12-04-92 paving with bituminous materials (plant mix), cold planing, storm sewer 
12-04-92 construction, installation of concrete curb and gutter, sidewalks, guardrail, 
12-04-92 fence, signs, signals, and pavement marking beginning at 0.1 mile west of 
12-04-92 Fairmont Avenue and extending to 0.3 mile east of Beechnut Drive including the 
12-04-92 re-alignment of the Clinchfield and Bloomingdale intersection. 
12-04-92 
12-04-92 Project Length - 4.723 miles 
12-04-92 Working Days - 175 (See Special Provision 108B) 
12-04-92 Plans Cost - $50.00 Cross-Section Cost - $25.00 
12-04-92 The DBE goal for this contract is 11% of the contract amount. 
12-04-92 
12-04-92 SULLIVAN COUNTY (Contract No. 2482) 
12-04-92 Project No. S.P. 82002-3254-04 
12-04-92 The modification of the northbound entrance ramp from S.R. 1 to I-81 including 
12-04-92 grading and drainage, paving with bituminous materials (plant mix), portland 
12-04-92 cement concrete pavement on the ramps, the installation of guardrail, 
12-04-92 underdrains, signs, and pavement marking. 
12-04-92 
12-04-92 Project Length - 0.085 miles 
12-04-92 Working Days - 60 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-04-92 
12-04-92 UNICOI COUNTY (Contract No. 2483) 
12-04-92 Project No. NH-36(33), 86002-3247-14 
12-04-92 The paving on U.S. 23 (S.R. 36) with either a mineral aggregate base, a portland 
12-04-92 cement treated aggregate base, or a lime fly-ash treated aggregate base, and 
12-04-92 bituminous materials (plant mix), the installation of guardrail, fence, 
12-04-92 underdrains, median barrier, signs, and pavement marking beginning at Temple 
12-04-92 Hill connector and extending to 0.8 mile south of the Nolichucky River at Erwin. 
12-04-92 
12-04-92 Project Length - 3.222 miles 
12-04-92 Working Days - 175 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - NA 
12-04-92 The DBE goal for this contract is 10% of the contract amount. 
12-04-92 
12-04-92 WEAKLEY COUNTY (Contract No. 2484) 
12-04-92 Project No. M-3032(2), 92953-3544-54 
12-04-92 The grading and drainage on Mt. Pelia Road including paving with bituminous 
12-04-92 materials (plant mix), installation of concrete curb and gutter, signals, and 
12-04-92 pavement marking beginning at S.R. 43 and extending to West Peach Street in 
12-04-92 Martin. 
12-04-92 
12-04-92 Project Length - 0.342 mile 
12-04-92 Working Days - 85 
12-04-92 Plans Cost - $10.00 Cross-Section Cost - $0.00 
================================================================================ 



01-24-92 BRADLEY AND POLK COUNTIES (Contract No. 8849) 
01-29-93 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 2423) 
01-29-93 Project No. S.P. 98011-4252-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 203.39 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 DAVIDSON COUNTY (Contract No. 2433) 
01-29-93 Project No. S.P. 19946-4249-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 238.02 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 ANDERSON AND CAMPBELL COUNTIES (Contract No. 2486) 
01-29-93 Project No. S.P. 98011-4157-04 
01-29-93 The mowing and litter removal on I-75 and various State Routes. 
01-29-93 
01-29-93 Project Length - 88.19 miles 
01-29-93 Working Days - On or before November 15, 1993 (See Special Provision 108B) 
01-29-93 
01-29-93 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 2487) 
01-29-93 Project No. S.P. 98032-4181-04 
01-29-93 The mowing on I-24. 
01-29-93 
01-29-93 Project Length - 33.69 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 BRADLEY AND MCMINN COUNTIES (Contract No. 2488) 
01-29-93 Project No. S.P. 98021-4157-04 
01-29-93 The mowing on I-75. 
01-29-93 
01-29-93 Project Length - 44.30 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 CARROLL, HENRY AND WEAKLEY COUNTIES (Contract No. 2489) 
01-29-93 Project No. S.P. 98041-4299-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 347.24 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 CLAY, FENTRESS, OVERTON AND PICKETT COUNTIES (Contract No. 2490) 
01-29-93 Project No. S.P. 98021-4258-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 304.75 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 CLAY, JACKSON, OVERTON, PUTNAM AND SMITH COUNTIES (Contract No. 2491) 
01-29-93 Project No. S.P. 98021-4259-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 312.32 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 COFFEE AND FRANKLIN COUNTIES (Contract No. 2492) 
01-29-93 Project No. S.P. 98021-4260-04 
01-29-93 The mowing on various State Routes. 



01-29-93 
01-29-93 Project Length - 249.62 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 DEKALB AND WHITE COUNTIES (Contract No. 2493) 
01-29-93 Project No. S.P. 98021-4261-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 202.07 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 DICKSON AND HICKMAN COUNTIES (Contract No. 2494) 
01-29-93 Project No. S.P. 98032-4282-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 285.56 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 DYER, GIBSON AND OBION COUNTIES (Contract No. 2495) 
01-29-93 Project No. S.P. 98042-4101-04 
01-29-93 The mowing and litter removal on I-155 and various State Routes. 
01-29-93 
01-29-93 Project Length - 118.43 miles 
01-29-93 Working Days - On or before November 15, 1993 (See Special Provision 108B) 
01-29-93 
01-29-93 GILES COUNTY (Contract No. 2496) 
01-29-93 Project No. S.P. 28945-4261-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 150.55 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 GILES, MARSHALL, MAURY AND WILLIAMSON COUNTIES (Contract No. 2497) 
01-29-93 Project No. S.P. 98032-4183-04 
01-29-93 The mowing on I-65 and S.R. 396. 
01-29-93 
01-29-93 Project Length - 78.86 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 GRUNDY, HAMILTON, MARION AND COFFEE COUNTIES (Contract No. 2498) 
01-29-93 Project No. S.P. 98021-4162-04 
01-29-93 The mowing on I-24. 
01-29-93 
01-29-93 Project Length - 69.97 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 HAMILTON COUNTY (Contract No. 2499) 
01-29-93 Project No. S.P. 33946-4281-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 122.80 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 KNOX COUNTY (Contract No. 2500) 
01-29-93 Project No. S.P. 47946-4136-04 
01-29-93 The mowing on various Interstate and State Routes. 
01-29-93 
01-29-93 Project Length - 94.32 miles 
01-29-93 Working Days - 90 (See Special Provision 108B) 
01-29-93 



01-29-93 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 2501) 
01-29-93 Project No. S.P. 98011-4258-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 164.53 miles 
01-29-93 Working Days - 80 (See Special Provision 108B) 
01-29-93 
01-29-93 LINCOLN AND MOORE COUNTIES (Contract No. 2502) 
01-29-93 Project No. S.P. 98032-4284-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 219.23 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 MARION AND GRUNDY COUNTIES (Contract No. 2503) 
01-29-93 Project No. S.P. 98021-4263-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 263.99 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 MAURY COUNTY (Contract No. 2504) 
01-29-93 Project No. S.P. 60945-4262-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 201.96 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 MONTGOMERY AND STEWART COUNTIES (Contract No. 2505) 
01-29-93 Project No. S.P. 98032-4285-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 249.40 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 2506) 
01-29-93 Project No. S.P. 98011-4259-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 126.02 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 SEQUATCHIE, BLEDSOE AND VAN BUREN COUNTIES (Contract No. 2507) 
01-29-93 Project No. S.P. 98021-4264-04 
01-29-93 The mowing on various State Routes in Region II. 
01-29-93 
01-29-93 Project Length - 196.45 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 2508) 
01-29-93 Project No. S.P. 98042-4102-04 
01-29-93 The mowing and litter removal on I-40 and various State Routes. 
01-29-93 
01-29-93 Project Length - 106.05 miles 
01-29-93 Working Days - On or before November 15, 1993 (See Special Provision 108B) 
01-29-93 
01-29-93 SMITH AND WILSON COUNTIES (Contract No. 2509) 
01-29-93 Project No. S.P. 98032-4297-04 
01-29-93 The mowing on various State Routes. 
01-29-93 



       

       

    

    

01-29-93 Project Length - 264.05 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 2510) 
01-29-93 Project No. S.P. 98011-4260-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 188.07 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
01-29-93 
01-29-93 WASHINGTON AND SULLIVAN COUNTIES (Contract No. 2511) 
01-29-93 Project No. S.P. 98011-4261-04 
01-29-93 The mowing on various State Routes. 
01-29-93 
01-29-93 Project Length - 177.78 miles 
01-29-93 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
02-12-93 DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MAURY, MONTGOMERY, 
02-12-93 RUTHERFORD, SMITH, WILLIAMSON AND WILSON COUNTIES (Contract No. 2463) 
02-12-93 Project No. IME-098-3(1), 98032-3177-44 
02-12-93 The installation of snow plowable pavement markers on various Interstate 
02-12-93 Routes at various locations in Region III. 
02-12-93 
02-12-93 Project Length - 124.39 miles 
02-12-93 Working Days - On or before August 15, 1993 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 DICKSON COUNTY (Contract No. 2469) 
02-12-93 Project No. S.P. 22004-3235-04 
02-12-93 The grading and drainage on S.R. 46 including the construction of one (1) 
02-12-93 prestressed concrete box beam bridge on S.R. 46 over I-40, paving with 
02-12-93 bituminous materials (plant mix), permeable treated base and portland cement 
02-12-93 concrete pavement on the ramps, cold planing, storm sewer construction, the 
02-12-93 installation of concrete curb and gutter, guardrail, fences, underdrains, 
02-12-93 signs, lighting, and pavement marking beginning south of Ravenwood Drive and 
02-12-93 extending north of I-40. 
02-12-93 
02-12-93 Project Length - 0.818 mile 
02-12-93 Working Days - 175 
02-12-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
02-12-93 The DBE goal for this contract is 1% of the contract amount. 
02-12-93 
02-12-93 DICKSON, AND HUMPHREYS COUNTIES (Contract No. 2470) 
02-12-93 Project No. S.P. 98032-4278-04 
02-12-93 The installation of signs on various State Routes. 
02-12-93 
02-12-93 Project Length - 232.01 miles 
02-12-93 Working Days - On or before September 1, 1993 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 DICKSON, HICKMAN, HUMPHREYS, AND PERRY COUNTIES (Contract No. 2471) 
02-12-93 Project No. S.P. 98032-4298-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 464.57 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 ANDERSON COUNTY (Contract No. 2512) 
02-12-93 Project No. HES-61(6), 01004-3236-94 



       

       

    

       

       

       

02-12-93 The intersection improvement at S.R. 61 with S.R. 62 including grading and 
02-12-93 drainage, paving with bituminous materials (plant mix), installation of 
02-12-93 concrete curb and gutter, guardrail, signs, signals, and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.322 mile 
02-12-93 Working Days - On or before August 15, 1993 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-12-93 
02-12-93 BEDFORD COUNTY (Contract No. 2513) 
02-12-93 Project No. S.P. 02002-4219-04 
02-12-93 The resurfacing on S.R. 10 with bituminous materials (plant mix), cold 
02-12-93 planing, and pavement marking beginning at Snell Road (L.M. 5.33) and 
02-12-93 extending to the new pavement (L.M. 9.75). 
02-12-93 
02-12-93 Project Length - 4.420 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 BEDFORD, LINCOLN, MARSHALL, MOORE AND RUTHERFORD COUNTIES 
02-12-93 (Contract No. 2514) 
02-12-93 Project No. S.P. 98033-4202-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 584.41 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 BRADLEY AND MCMINN COUNTIES (Contract No. 2515) 
02-12-93 Project No. BR-STP-2(17), 06004-3230-94 
02-12-93 The construction of one (1) continuous steel welded plate girder bridge on 
02-12-93 U.S. 11 (S.R. 2) over the Hiwassee River (L.M. 20.95), one (1) concrete box 
02-12-93 culvert, including grading and drainage, paving with bituminous materials 
02-12-93 (plant mix), storm sewer construction, the installation of concrete curb and 
02-12-93 gutter, sidewalk, guardrail, underdrains, and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.577 mile 
02-12-93 Working Days - 450 
02-12-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
02-12-93 The DBE goal for this contract is 6% of the contract amount. 
02-12-93 
02-12-93 CAMPBELL AND CLAIBORNE COUNTIES (Contract No. 2516) 
02-12-93 Project No. S.P. 07012-4223-04, 13006-4213-04 
02-12-93 The slide repairs on S.R. 90 at L.M. 0.70, L.M. 1.00, L.M. 4.70 in Campbell 
02-12-93 County and L.M. 5.40 in Claiborne County including grading and drainage, the 
02-12-93 construction of one (1) concrete box culvert, paving with bituminous 
02-12-93 materials (plant mix), storm sewer construction, installation of guardrail, 
02-12-93 and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.660 mile 
02-12-93 Working Days - 90 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
02-12-93 
02-12-93 CARROLL COUNTY (Contract No. 2517) 
02-12-93 Project No. S.P. 09107-3210-04 
02-12-93 The wetland mitigation at Crooked Creek on S.R. 22 including grading and 
02-12-93 drainage, and landscaping. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - On or before March 1, 1994 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 



    

    

       

    

       

    

02-12-93 
02-12-93 CARTER, GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN AND UNICOI 
02-12-93 COUNTIES (Contract No. 2518) 
02-12-93 Project No. S.P. 98011-4264-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 579.12 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 CLAY, JACKSON AND PUTNAM COUNTIES (Contract No. 2519) 
02-12-93 Project No. S.P. 98021-4267-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 360.68 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 COFFEE COUNTY (Contract No. 2520) 
02-12-93 Project No. S.P. 16005-4215-04 
02-12-93 The resurfacing on S.R. 16 with bituminous materials (plant mix), cold 
02-12-93 planing, and pavement marking beginning at the Moore County Line (L.M. 0.00) 
02-12-93 and extending to the Franklin County Line (L.M. 5.59). 
02-12-93 
02-12-93 Project Length - 5.590 miles 
02-12-93 Working Days - 45 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 CROCKETT, HAYWOOD, HENDERSON, LAUDERDALE, SHELBY AND TIPTON COUNTIES 
02-12-93 (Contract No. 2521) 
02-12-93 Project No. S.P. 98042-4204-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 679.22 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 CUMBERLAND COUNTY (Contract No. 2522) 
02-12-93 Project No. S.P. 18004-4308-04 
02-12-93 The resurfacing on S.R. 24 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Putnam County Line (L.M. 0.00) and extending to 
02-12-93 Randolph Road (L.M. 5.67). 
02-12-93 
02-12-93 Project Length - 5.67 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 CUMBERLAND, FENTRESS, OVERTON AND PICKETT COUNTIES (Contract No. 2523) 
02-12-93 Project No. S.P. 98021-4268-04 
02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 479.82 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 DAVIDSON COUNTY (Contract No. 2524) 
02-12-93 Project No. NH-155(5), 19074-3239-14 
02-12-93 The paving on S.R. 155 (Briley Parkway) with bituminous materials (plant mix), 
02-12-93 a treated permeable base and portland cement concrete pavement on the ramps, 
02-12-93 catchbasin adjustments, the installation of guardrail, concrete median barrier, 



       

       

       

       

       

       

02-12-93 underdrains, signs, and pavement marking beginning at S.R 12 and extending to 
02-12-93 S.R. 65. 
02-12-93 
02-12-93 Project Length - 4.232 miles 
02-12-93 Working Days - On or before October 15, 1993 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - NA 
02-12-93 The DBE goal for this contract is 10% of the contract amount. 
02-12-93 
02-12-93 DAVIDSON COUNTY (Contract No. 2525) 
02-12-93 Project No. S.P. 19021-4228-04 
02-12-93 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
02-12-93 and pavement marking beginning at 8th Avenue (L.M. 17.84) and extending to west 
02-12-93 of I-24 (L.M. 20.89). 
02-12-93 
02-12-93 Project Length - 3.050 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 DICKSON COUNTY (Contract No. 2526) 
02-12-93 Project No. S.P. 22012-4219-04 
02-12-93 The resurfacing on S.R. 96 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the bridge over Gentry Branch (L.M. 4.91) and extending to 
02-12-93 the Williamson County line (L.M. 10.21). 
02-12-93 
02-12-93 Project Length - 5.010 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 FAYETTE COUNTY (Contract No. 2527) 
02-12-93 Project No. S.P. 24006-4520-04 
02-12-93 The resurfacing on S.R. 57 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at Cowan Drive (L.M. 20.14) and extending to Jct. with S.R. 
02-12-93 18 (L.M. 25.15). 
02-12-93 
02-12-93 Project Length - 5.010 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 FRANKLIN COUNTY (Contract No. 2528) 
02-12-93 Project No. S.P. 26006-4232-04 
02-12-93 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Decherd City limits (L.M. 13.84) and extending to 
02-12-93 Greenhaw Road (L.M. 17.82). 
02-12-93 
02-12-93 Project Length - 3.65 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 GIBSON COUNTY (Contract No. 2529) 
02-12-93 Project No. S.P. 27033-4316-04 
02-12-93 The resurfacing on S.R. 186 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 76 in Gibson (L.M. 6.39) and extending 
02-12-93 to near the bridge (L.M. 11.23). 
02-12-93 
02-12-93 Project Length - 4.840 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 GILES, LAWRENCE, LEWIS, MAURY AND WAYNE COUNTIES (Contract No. 2530) 
02-12-93 Project No. S.P. 98033-4203-04 



    

       

       

       

       

       

02-12-93 The installation of painted pavement marking lines on various State Routes. 
02-12-93 
02-12-93 Project Length - 709.64 miles 
02-12-93 Working Days - On or before August 1, 1993 (See Special Provision 108B) 
02-12-93 NO PLANS CONTRACT 
02-12-93 
02-12-93 GREENE COUNTY (Contract No. 2531) 
02-12-93 Project No. S.P. 30007-3228-04 
02-12-93 The grading and drainage on S.R. 70 at L.M. 30.15 and L.M. 31.05, including the 
02-12-93 construction of one (1) concrete box culvert over Gap Creek, paving with 
02-12-93 bituminous materials (plant mix), installation of concrete curb and gutter, 
02-12-93 guardrail, and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.236 mile 
02-12-93 Working Days - 75 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-12-93 
02-12-93 HAMBLEN COUNTY (Contract No. 2532) 
02-12-93 Project No. STP-F-160(3), 32006-3216-14 
02-12-93 The paving of S.R. 160 with bi tuminous materials (plant mix), installation of 
02-12-93 guardrail, underdrains, signs, and pavement marking beginning west of S.R. 66 
02-12-93 and extending to 1900 feet east of S.R. 343 overpass (South Cumberland). 
02-12-93 
02-12-93 Project Length - 2.918 miles 
02-12-93 Working Days - 90 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - NA 
02-12-93 The DBE goal for this contract is 4% of the contract amount. 
02-12-93 
02-12-93 HAMBLEN COUNTY (Contract No. 2533) 
02-12-93 Project No. S.P. 32005-4225-04 
02-12-93 The resurfacing on S.R. 34 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning 375 feet east of S.R. 32 (L.M. 11.20) and extending to the 
02-12-93 Hawkins County line (L.M. 21.00). 
02-12-93 
02-12-93 Project Length - 9.800 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 HAMBLEN COUNTY (Contract No. 2534) 
02-12-93 Project No. 32950-3549-04 
02-12-93 The paving on a S.I.A. Route (Superior Drive) serving Morrill Press in 
02-12-93 Morristown with bituminous materials (plant mix) and pavement marking beginning 
02-12-93 at Commerce Boulevard and extending to the end of existing pavement. 
02-12-93 
02-12-93 Project Length - 0.721 mile 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 HAMILTON COUNTY (Contract No. 2535) 
02-12-93 Project No. HES-58(4), 33044-3223-94 
02-12-93 The improvement of the intersection of S.R. 58 with S.R. 60 including grading 
02-12-93 and drainage, paving with bituminous materials (plant mix), storm sewer 
02-12-93 construction, the installation of concrete curb and gutter, signs, signals, and 
02-12-93 pavement marking. 
02-12-93 
02-12-93 Project Length - 0.350 mile 
02-12-93 Working Days - 100 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
02-12-93 The DBE goal for this contract is 10% of the contract amount. 
02-12-93 



       

       

       

       

       

       

02-12-93 HAMILTON COUNTY (Contract No. 2536) 
02-12-93 Project No. M-8(28), 33015-3238-54 
02-12-93 The signalization at the intersection of Ringgold Road (S.R. 8) with Maxwell 
02-12-93 Road in Chattanooga including signals and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - On or before June 1, 1993 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 HAMILTON COUNTY (Contract No. 2537) 
02-12-93 Project No. S.P. 33044-4227-04 
02-12-93 The resurfacing on S.R. 58 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning 211 feet east of S.R. 153 (L.M. 14.50) and extending to 0.6 
02-12-93 mile south of Chattanooga city limits (L.M. 16.36). 
02-12-93 
02-12-93 Project Length - 1.860 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 HARDEMAN COUNTY (Contract No. 2538) 
02-12-93 Project No. S.P. 35002-4505-04 
02-12-93 The resurfacing on S.R. 18 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at L.M. 8.75 and extending to Jct. with S.R. 15 (L.M. 17.40). 
02-12-93 
02-12-93 Project Length - 8.650 miles 
02-12-93 Working Days - 40 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 HAYWOOD COUNTY (Contract No. 2539) 
02-12-93 Project No. IME-40-1(251)56, 38001-3166-44 
02-12-93 The installation of interchange lighting on I-40 at S.R. 76. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - On or before August 1, 1993 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 HAYWOOD COUNTY (Contract No. 2540) 
02-12-93 Project No. MG-1(34), 38002-3209-54 
02-12-93 The signal upgrade in Brownsville at the intersection of U.S. 70 (S.R. 1, Grand 
02-12-93 Avenue) with S.R. 19 (Main Street) including grading and drainage, paving with 
02-12-93 bituminous materials (plant mix), installation of concrete curb and gutter, 
02-12-93 sidewalk, signals, and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - On or before June 15, 1993 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 HICKMAN COUNTY (Contract No. 2541) 
02-12-93 Project No. S.P. 41017-4306-04 
02-12-93 The resurfacing on S.R. 230 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at L.M. 3.32 and extending to S.R. 100 (L.M. 9.32). 
02-12-93 
02-12-93 Project Length - 6.000 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 HUMPHREYS COUNTY (Contract No. 2542) 
02-12-93 Project No. S.P. 43006-4212-04 
02-12-93 The resurfacing on S.R. 13 with bituminous materials (plant mix),and pavement 
02-12-93 marking beginning at West Main Street (L.M. 19.14) and extending to East Big 



       

       

       

       

       

       

02-12-93 Richland Creek Road (L.M. 25.80). 
02-12-93 
02-12-93 Project Length - 6.470 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 JEFFERSON COUNTY (Contract No. 2543) 
02-12-93 Project No. S.P. 45019-4303-04 
02-12-93 The resurfacing on S.R. 139 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 34 (L.M. 0.00) and extending to the 
02-12-93 Jct. with S.R. 9 (L.M. 5.44). 
02-12-93 
02-12-93 Project Length - 5.440 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 KNOX COUNTY (Contract No. 2544) 
02-12-93 Project No. S.P. 47003-4146-04 
02-12-93 The installation of concrete glare screen on I-40 beginning at the underpass 
02-12-93 under Forest Heights Drive (L.M. 14.97) and extending to the ramp from I-275 
02-12-93 left (L.M. 18.69). 
02-12-93 
02-12-93 Project Length - 3.720 miles 
02-12-93 Working Days - 60 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 KNOX COUNTY (Contract No. 2545) 
02-12-93 Project No. S.P. 47023-4245-04 
02-12-93 The resurfacing on S.R. 62 with bituminous materials (plant mix), cold planing, 
02-12-93 and pavement marking beginning 530 feet east of Weaver Road (L.M. 8.25) and 
02-12-93 extending to 105 feet west of Sanderson Road (L.M. 13.35). 
02-12-93 
02-12-93 Project Length - 5.100 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" x 11") 
02-12-93 
02-12-93 LINCOLN COUNTY (Contract No. 2546) 
02-12-93 Project No. S.P. 52021-4314-04 
02-12-93 The resurfacing on S.R. 275 with bituminous materials (plant mix), bridge deck 
02-12-93 sealant, and pavement marking beginning at Vanntown Road (L.M. 7.15) and 
02-12-93 extending to S.R. 15 (L.M. 14.18). 
02-12-93 
02-12-93 Project Length - 7.030 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 LOUDON COUNTY (Contract No. 2547) 
02-12-93 Project No. S.P. 53012-4519-04 
02-12-93 The resurfacing on S.R. 73 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning 50 feet south of White Wing Road (L.M. 3.00) and extending to 
02-12-93 475 feet south of McGee Boulevard (L.M. 7.00). 
02-12-93 
02-12-93 Project Length - 4.000 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 MADISON COUNTY (Contract No. 2548) 
02-12-93 Project No. S.P. 57001-4184-04 
02-12-93 The repair of the bridge on McCleish Road over I-40 including concrete, 
02-12-93 prestressed concrete I-beam, and paving with bituminous materials. 



       

       

       

       

       

       

02-12-93 
02-12-93 Project Length - 0.015 mile 
02-12-93 Working Days - 60 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 MARION COUNTY (Contract No. 2549) 
02-12-93 Project No. APD-NH-27(34), 58061-3206-64 
02-12-93 The grading and drainage on U.S. 72 (S.R. 27) including the construction of two 
02-12-93 (2) prestressed concrete I-beam bridges, four (4) concrete box bridges: (1 - 2 
02-12-93 @ 18' X 18', 1 - 2 @ 10' X 5', 2 - 2 @ 10' X 6'), seven (7) concrete box 
02-12-93 culverts, subgrade treatment with hydrated lime and mineral aggregate base on 
02-12-93 the mainline, paving on the crossroads with bituminous materials (plant mix), 
02-12-93 storm sewer construction, the installation of concrete curb and gutter, 
02-12-93 guardrail, fence, underdrains, signs, and pavement marking beginning at the 
02-12-93 Alabama State line and extending to north of S.R. 156. 
02-12-93 
02-12-93 Project Length - 3.192 miles 
02-12-93 Working Days - 325 
02-12-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
02-12-93 The DBE goal for this contract is 11% of the contract amount. 
02-12-93 
02-12-93 MAURY COUNTY (Contract No. 2550) 
02-12-93 Project No. MG-243(7), 60002-3262-54 
02-12-93 The signalization at the intersection of S.R. 243 with S.R. 50 in Columbia. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - On or before August 1, 1993 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 MAURY COUNTY (Contract No. 2551) 
02-12-93 Project No. S.P. 60945-4263-04 
02-12-93 The resurfacing on S.R. 166 and S.R. 243 with bituminous materials (plant mix), 
02-12-93 cold planing, and pavement marking beginning on S.R. 243 at S.R. 6 (L.M. 0.00) 
02-12-93 and extending to S.R. 166 (L.M. 1.16), on S.R. 166 beginning at S.R. 243 (7.60) 
02-12-93 and extending to S.R. 243 (L.M. 8.60), and on S.R. 243 beginning at S.R. 166 
02-12-93 (L.M. 1.16) and extending to Mt. Pleasant city limits (L.M. 5.77). 
02-12-93 
02-12-93 Project Length - 6.760 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 MONTGOMERY COUNTY (Contract No. 2552) 
02-12-93 Project No. S.P. 63110-4203-04 
02-12-93 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning south of I-24 (L.M. 17.49) and extending to the Robertson 
02-12-93 County line (L.M. 24.22). 
02-12-93 
02-12-93 Project Length - 6.730 miles 
02-12-93 Working Days - 40 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 OBION COUNTY (Contract No. 2553) 
02-12-93 Project No. S.P. 66004-4224-04 
02-12-93 The resurfacing on S.R. 3 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning north of Bethlehem Road (L.M. 22.30) and extending to the 
02-12-93 Kentucky State line (L.M. 30.82). 
02-12-93 
02-12-93 Project Length - 8.520 miles 
02-12-93 Working Days - 65 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 



       

       

       

       

       

       

02-12-93 
02-12-93 POLK COUNTY (Contract No. 2554) 
02-12-93 Project No. S.P. 70004-4567-04 
02-12-93 The resurfacing on S.R. 40 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning 0.5 mile east of the Jct. with S.R. 33 (L.M. 0.84) and 
02-12-93 extending to the Jct. with S.R. 314 at Parksville (L.M. 4.76). 
02-12-93 
02-12-93 Project Length - 3.92 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 PUTNAM COUNTY (Contract No. 2555) 
02-12-93 Project No. S.P. 71007-4516-04 
02-12-93 The repair of the bridge on S.R. 56 over I-40 including concrete and repainting 
02-12-93 existing steel structure. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 PUTNAM COUNTY (Contract No. 2556) 
02-12-93 Project No. S.P. 71067-4228-04 
02-12-93 The resurfacing on S.R. 111 with bituminous materials (plant mix), cold 
02-12-93 planing, and pavement marking beginning 0.5 mile north of the bridge over S.R. 
02-12-93 136 (L.M. 1.966) and extending to 0.1 mile north of S.R. 24 ramp (L.M. 5.177). 
02-12-93 
02-12-93 Project Length - 3.211 miles 
02-12-93 Working Days - 40 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 ROANE COUNTY (Contract No. 2557) 
02-12-93 Project No. S.P. 73053-4301-04 
02-12-93 The resurfacing on S.R. 327 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 58 (L.M. 0.00) and extending to the 
02-12-93 Jct. with S.R. 61 (L.M. 5.71). 
02-12-93 
02-12-93 Project Length - 5.710 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 SCOTT COUNTY (Contract No. 2558) 
02-12-93 Project No. S.P. 76010-4323-04 
02-12-93 The resurfacing on S.R. 297 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 29 (L.M. 13.84) and extending to the 
02-12-93 beginning of Anadell Road (L.M. 21.22). 
02-12-93 
02-12-93 Project Length - 7.380 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 SEVIER COUNTY (Contract No. 2559) 
02-12-93 Project No. S.P. 78008-4232-04 
02-12-93 The resurfacing on S.R. 71 with bituminous materials (plant mix), cold planing, 
02-12-93 and pavement marking beginning 1050 feet north of Caney Creek Road left (L.M. 
02-12-93 20.73) and extending to 200 feet south of the bridge over Little Pigeon River 
02-12-93 (L.M. 24.26). 
02-12-93 
02-12-93 Project Length - 3.530 miles 
02-12-93 Working Days - On or before June 10, 1993 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 



       

       

       

           

       

02-12-93 
02-12-93 SEVIER COUNTY (Contract No. 2560) 
02-12-93 Project No. S.P. 78013-4518-04 
02-12-93 The resurfacing on U.S. 321 (S.R. 73) with bituminous materials (plant mix), 
02-12-93 cold planing, installation of concrete curb and gutter, sidewalk, and pavement 
02-12-93 marking beginning at the Jct. with S.R. 71 in Gatlinburg (L.M. 11.12) and 
02-12-93 extending to near Mills Park Road (L.M. 15.70). 
02-12-93 
02-12-93 Project Length - 2.520 miles 
02-12-93 Working Days - On or before May 27, 1993 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 SHELBY COUNTY (Contract No. 2561) 
02-12-93 Project No. S.P. 79024-4277-04 
02-12-93 The resurfacing on S.R. 14 with bituminous materials (plant mix), cold planing, 
02-12-93 and pavement marking beginning at Trezevant Street (L.M. 15.67) and extending 
02-12-93 to Fairhaven Road (L.M. 21.08). 
02-12-93 
02-12-93 Project Length - 4.440 miles 
02-12-93 Working Days - 45 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 SMITH COUNTY (Contract No. 2562) 
02-12-93 Project No. S.P. 80004-4338-04 
02-12-93 The resurfacing on S.R. 53 with bituminous materials (plant mix), cold planing, 
02-12-93 and pavement marking beginning at the railroad crossing (L.M. 2.46) and 
02-12-93 extending to S.R. 141 (L.M. 11.03). 
02-12-93 
02-12-93 Project Length - 8.500 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 SULLIVAN COUNTY (Contract No. 2563) 
02-12-93 Project No. S.P. 82027-4302-04 
02-12-93 S.P. 82007-4317-04 
02-12-93 
02-12-93 Project No. S.P. 82027-4302-04 
02-12-93 The resurfacing on S.R. 44 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 37 (L.M. 0.48) and extending to the 
02-12-93 Jct. with S.R. 390 (L.M. 2.11). 
02-12-93 Project Length - 1.630 miles 
02-12-93 
02-12-93 Project No. S.P. 82007-4317-04 
02-12-93 The resurfacing on S.R. 390 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning at the Jct. with S.R. 44 (L.M. 0.00) and extending to the 
02-12-93 Jct. with S.R. 34 (L.M. 2.30). 
02-12-93 Project Length - 2.300 miles 
02-12-93 
02-12-93 Total Project Length - 3.930 miles 
02-12-93 Working Days - 30 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 SUMNER COUNTY (Contract No. 2564) 
02-12-93 Project No. S.P. 83008-4210-04 
02-12-93 The resurfacing on S.R. 41 with bituminous materials (plant mix),and pavement 
02-12-93 marking beginning at S.R. 25 (L.M. 14.38) and extending to the Kentucky State 
02-12-93 line (L.M. 22.80). 
02-12-93 
02-12-93 Project Length - 8.420 miles 
02-12-93 Working Days - 35 



       

       

       

       

       

02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 WASHINGTON COUNTY (Contract No. 2565) 
02-12-93 Project No. S.P. 90027-3207-04 
02-12-93 The grading and drainage on S.R. 67 (University Parkway) including paving with 
02-12-93 bituminous materials (plant mix), treated permeable base and portland cement 
02-12-93 concrete pavement on the ramps, cold planing, storm sewer construction, 
02-12-93 installation of concrete curb and gutter, sidewalk, fence, underdrains, signs, 
02-12-93 and pavement marking beginning 700 feet west of South Roan Street and extending 
02-12-93 to 1300 feet east of South Roan Street. 
02-12-93 
02-12-93 Project Length - 0.391 mile 
02-12-93 Working Days - 85 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
02-12-93 
02-12-93 WEAKLEY COUNTY (Contract No. 2566) 
02-12-93 Project No. S.P. 92003-4350-04 
02-12-93 The repair of the bridge on S.R. 372 over Cane Creek including concrete, bridge 
02-12-93 deck sealant, concrete parapet, overlay with bituminous materials (plant mix), 
02-12-93 cold planing, installation of guardrail, and pavement marking. 
02-12-93 
02-12-93 Project Length - 0.000 mile 
02-12-93 Working Days - 80 
02-12-93 Plans Cost - $10.00 Cross-Section Cost - NA 
02-12-93 
02-12-93 WEAKLEY COUNTY (Contract No. 2567) 
02-12-93 Project No. S.P. 92945-4254-04 
02-12-93 The resurfacing on S.R. 431 and S.R. 372 with bituminous materials (plant mix), 
02-12-93 and pavement marking beginning on S.R. 431 at the CSX railroad (L.M. 2.96) and 
02-12-93 extending to near S.R. 43 (L.M. 4.35) and beginning on S.R. 372 at the Jct. 
02-12-93 with S.R. 431 (L.M. 2.12) and extending to Gardner-Hyndsver Road (L.M. 3.01). 
02-12-93 
02-12-93 Project Length - 2.320 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
02-12-93 
02-12-93 WILLIAMSON COUNTY (Contract No. 2568) 
02-12-93 Project No. S.P. 94011-4235-04 
02-12-93 The resurfacing on S.R. 96 with bituminous materials (plant mix), and pavement 
02-12-93 marking beginning west of Eddy Lane (L.M. 10.85) and extending to L.M. 15.90. 
02-12-93 
02-12-93 Project Length - 5.050 miles 
02-12-93 Working Days - 35 
02-12-93 Plans Cost - $3.00 (8-1/2" X 11") 
================================================================================ 
03-05-93 BRADLEY, MCMINN, HAMILTON, POLK, AND MARION COUNTIES (Contract No. 2485) 
03-05-93 Project No. IM-75-1(92)25, 06001-3151-44, 54001-3145-44 
03-05-93 
03-05-93 The construction of a fog detection and warning system on I-75 near Charleston, 
03-05-93 extending from near milepost 25 and to near milepost 44, including but not 
03-05-93 limited to: the furnishing and installation of speed/flow traffic detectors; 
03-05-93 fixed, changeable speed limit and variable message signs; automatic swing 
03-05-93 gates, highway advisory radio; fiber optic and power cable, radio and microwave 
03-05-93 communications systems; computers, controllers and other supporting hardware 
03-05-93 and software; and all necessary infrastructure such as normal and emergency 
03-05-93 power systems and minor buildings. All equipment will be required to interface 
03-05-93 with visual range sensors and weather systems. After initial start-up and 
03-05-93 personnel training, it is expected the contractor will be required to provide 
03-05-93 system maintenance for a minimum one (1) year period after acceptance of the 
03-05-93 system by the Department. 



   

       

       

03-05-93 
03-05-93 Project Length - 19.000 miles 
03-05-93 Working Days - On or before October 1, 1993 
03-05-93 Plans and Tentative Proposal Cost - $35.00 
================================================================================ 
04-02-93 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 2423) 
04-02-93 Project No. S.P. 98011-4252-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 203.39 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
04-02-93 HAMILTON COUNTY (Contract No. 2499) 
04-02-93 Project No. S.P. 33946-4281-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 122.80 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
04-02-93 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 2501) 
04-02-93 Project No. S.P. 98011-4258-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 164.53 miles 
04-02-93 Working Days - 80 (See Special Provision 108B) 
04-02-93 
04-02-93 MARION AND GRUNDY COUNTIES (Contract No. 2503) 
04-02-93 Project No. S.P. 98021-4263-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 263.99 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
04-02-93 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 2510) 
04-02-93 Project No. S.P. 98011-4260-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 188.07 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
04-02-93 CARROLL COUNTY (Contract No. 2517) 
04-02-93 Project No. S.P. 09107-3210-04 
04-02-93 The wetland mitigation at Crooked Creek on S.R. 22 including grading and 
04-02-93 drainage, and landscaping. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before March 1, 1994 
04-02-93 Plans Cost - $3.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 GREENE COUNTY (Contract No. 2531) 
04-02-93 Project No. S.P. 30007-3228-04 
04-02-93 The grading and drainage on S.R. 70 at L.M. 30.15 and L.M. 31.05, including the 
04-02-93 construction of one (1) concrete box culvert over Gap Creek, paving with 
04-02-93 bituminous materials (plant mix), installation of concrete curb and gutter, 
04-02-93 guardrail, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.236 mile 
04-02-93 Working Days - 75 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
04-02-93 



       

       

       

       

       

04-02-93 HAMILTON COUNTY (Contract No. 2537) 
04-02-93 Project No. S.P. 33044-4227-04 
04-02-93 The resurfacing on S.R. 58 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning 211 feet east of S.R. 153 (L.M. 14.50) and extending to 0.6 
04-02-93 mile south of Chattanooga city limits (L.M. 16.36). 
04-02-93 
04-02-93 Project Length - 1.860 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2" X 11") 
04-02-93 
04-02-93 BEDFORD COUNTY (Contract No. 2569) 
04-02-93 Project No. S.P. 02011-3216-04 
04-02-93 The bridge widening of six (6) concrete slab bridges and culvert rehabilitation 
04-02-93 at six (6) sites on S.R. 82 including concrete, grading and drainage, paving 
04-02-93 with bituminous materials (plant mix), installation of guardrail, fence, and 
04-02-93 pavement marking. 
04-02-93 
04-02-93 Project Length - 0.229 mile 
04-02-93 Working Days - On or before December 15, 1993 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 BLOUNT COUNTY (Contract No. 2570) 
04-02-93 Project No. S.P. 05001-4555-04 
04-02-93 The resurfacing on S.R. 33 with bituminous materials (plant mix), cold planing, 
04-02-93 and pavement marking beginning at the ramp from S.R. 115 left (L.M. 10.24) and 
04-02-93 extending to S.R. 335 left (L.M. 15.54). 
04-02-93 
04-02-93 Project Length - 2.530 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 BRADLEY COUNTY (Contract No. 2571) 
04-02-93 Project No. S.P. 06007-4532-04 
04-02-93 The resurfacing on S.R. 311 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. of I-75 (L.M. 0.05) and extending to Blackburn 
04-02-93 Road (L.M. 4.30, W.B.L. and L.M. 4.00 E.B.L.) 
04-02-93 
04-02-93 Project Length - 4.190 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 CAMPBELL COUNTY (Contract No. 2572) 
04-02-93 Project No. S.P. 07002-3232-04 
04-02-93 The signalization at the intersection of S.R. 9 (5th Street) and S.R. 297 (Main 
04-02-93 Street) with U.S. 25W (S.R. 9) in Jellico including grading and drainage, 
04-02-93 paving with bituminous materials (plant mix), installation of concrete curb, 
04-02-93 sidewalk, signs, signals, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before November 15, 1993 
04-02-93 Plans Cost - $3.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 CARTER COUNTY (Contract No. 2573) 
04-02-93 Project No. S.P. 10011-4317-04 
04-02-93 The resurfacing on S.R. 91 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning 475 feet east of Earl Graham Road right (L.M. 17.00) and 
04-02-93 extending to the Johnson County line (L.M. 20.96). 
04-02-93 
04-02-93 Project Length - 3.960 miles 
04-02-93 Working Days - 30 



       

       

       

       

    

       

04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 CHEATHAM COUNTY (Contract No. 2574) 
04-02-93 Project No. S.P. 11005-4512-04 
04-02-93 The resurfacing on S.R. 12 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the County Road right (L.M. 12.50) and extending to the 
04-02-93 Montgomery County Line (L.M. 20.34). 
04-02-93 
04-02-93 Project Length - 7.840 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 CHEATHAM COUNTY (Contract No. 2575) 
04-02-93 Project No. S.P. 11007-4222-04 
04-02-93 The repair of the bridge on S.R. 49 over the Harpeth River including concrete, 
04-02-93 repainting existing steel structure, non-penetrating concrete seal, expansion 
04-02-93 joint and bridge deck repairs, bridge deck sealant, overlay with bituminous 
04-02-93 materials (plant mix), cold planing, installation of guardrail, signs, and 
04-02-93 pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - 100 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 CLAIBORNE COUNTY (Contract No. 2576) 
04-02-93 Project No. S.P. 13001-4516-04 
04-02-93 The resurfacing on S.R. 32 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the end of the bridge over the Clinch River (L.M. 0.05) 
04-02-93 and extending to the Jct. with S.R. 33 (L.M. 3.06). 
04-02-93 
04-02-93 Project Length - 3.010 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 CLAY AND JACKSON COUNTIES (Contract No. 2577) 
04-02-93 Project No. S.P. 98992-3603-04 
04-02-93 The construction of covered salt bins at the Moss and Gainesboro county lots. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 31, 1993 
04-02-93 NO PLANS CONTRACT 
04-02-93 
04-02-93 COCKE COUNTY (Contract No. 2578) 
04-02-93 Project No. S.P. 15002-4511-04 
04-02-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), cold planing, 
04-02-93 and pavement marking beginning at the Jct. with S.R. 35 right (L.M. 1.46) and 
04-02-93 extending to 370 feet east of S.R. 32 (L.M. 5.70). 
04-02-93 
04-02-93 Project Length - 4.240 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 COFFEE COUNTY (Contract No. 2579) 
04-02-93 Project No. S.P. 16002-4307-04 
04-02-93 The resurfacing on S.R. 2 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at General Markam Road (L.M. 25.86) and extending to the 
04-02-93 Grundy County line (L.M. 29.78). 
04-02-93 
04-02-93 Project Length - 3.92 miles 
04-02-93 Working Days - 35 



       

       

       

       

    

    

04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 CUMBERLAND AND RHEA COUNTIES (Contract No. 2580) 
04-02-93 Project No. S.P. 18009-4518-04, 72007-4526-04 
04-02-93 The resurfacing on S.R. 68 with either bituminous materials (plant mix) or 
04-02-93 recycle in place, and pavement marking beginning at Alloway Road left (L.M. 
04-02-93 10.39) and extending to the Rhea County line (L.M. 12.55) in Cumberland County, 
04-02-93 beginning at the Cumberland County line (L.M. 0.0) and extending to the bridge 
04-02-93 over Little Piney River (L.M. 3.43) in Rhea County. 
04-02-93 
04-02-93 Project Length - 5.590 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 DAVIDSON COUNTY (Contract No. 2581) 
04-02-93 Project No. S.P. 19022-4312-04 
04-02-93 The resurfacing on S.R. 6 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 255 (L.M. 3.69) and extending to 
04-02-93 Douglas Avenue (L.M. 6.85). 
04-02-93 
04-02-93 Project Length - 2.100 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 DAVIDSON COUNTY (Contract No. 2582) 
04-02-93 Project No. S.P. 19041-4259-04 
04-02-93 The repair of the bridge on S.R 24 over the Stones River including structural 
04-02-93 steel, concrete, non-penetrating concrete seal, bridge deck and expansion joint 
04-02-93 repairs, bridge deck sealant, overlay with bituminous materials (plant mix), 
04-02-93 cold planing, installation of guardrail, repainting existing steel structure, 
04-02-93 and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - 110 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 DEKALB, WHITE, AND CUMBERLAND COUNTIES (Contract No. 2583) 
04-02-93 Project No. S.P. 98992-3604-04 
04-02-93 The construction of covered salt bins at the Smithville and Sparta county lots 
04-02-93 and at the I-40 parking area in Cumberland County. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 31, 1993 
04-02-93 NO PLANS CONTRACT 
04-02-93 
04-02-93 DICKSON AND BEDFORD COUNTIES (Contract No. 2584) 
04-02-93 Project No. S.P. 98993-3606-04 
04-02-93 The construction of covered salt bins at the Dickson and Shelbyville county 
04-02-93 lots. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 31, 1993 
04-02-93 NO PLANS CONTRACT 
04-02-93 
04-02-93 DYER COUNTY (Contract No. 2585) 
04-02-93 Project No. S.P. 23006-4328-04 
04-02-93 The resurfacing on S.R. 104 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 182 (L.M. 10.31) and extending to the 
04-02-93 the Jct. with S.R. 3 (L.M. 15.26). 
04-02-93 



       

    

    

       

       

       

04-02-93 Project Length - 4.950 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 DYER AND CARROLL COUNTIES (Contract No. 2586) 
04-02-93 Project No. S.P. 98994-3607-04 
04-02-93 The construction of covered salt bins at the Newbern and McKenzie maintenance 
04-02-93 shops. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 31, 1993 
04-02-93 NO PLANS CONTRACT 
04-02-93 
04-02-93 FAYETTE, SHELBY AND MCNAIRY COUNTIES (Contract No. 2587) 
04-02-93 Project No. S.P. 98994-3608-04 
04-02-93 The construction of covered salt bins at the Braden, Memphis Hernando Road and 
04-02-93 Arlington, and Bethel Springs maintenance shops. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 31, 1993 
04-02-93 NO PLANS CONTRACT 
04-02-93 
04-02-93 FENTRESS COUNTY (Contract No. 2588) 
04-02-93 Project No. S.P. 25001-4268-04 
04-02-93 The resurfacing on S.R. 28 with bituminous materials (plant mix), cold planing, 
04-02-93 and pavement marking beginning 0.12 mile north of Kilby Road (L.M. 4.87) and 
04-02-93 extending to 3.9 miles north of Grimsley (L.M. 10.37). 
04-02-93 
04-02-93 Project Length - 5.500 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 GREENE COUNTY (Contract No. 2589) 
04-02-93 Project No. S.P. 30009-4224-04 
04-02-93 The resurfacing on S.R. 93 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 34 right (L.M. 0.00) and extending to 
04-02-93 the Jct. with S.R. 351 (L.M. 8.04). 
04-02-93 
04-02-93 Project Length - 8.040 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HAMBLEN COUNTY (Contract No. 2590) 
04-02-93 Project No. S.P. 32010-4315-04 
04-02-93 The resurfacing on S.R. 340 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Greene County line (L.M. 0.00) and extending to 50 
04-02-93 feet west of Union Grove Road (L.M. 1.11). 
04-02-93 
04-02-93 Project Length - 1.110 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HANCOCK COUNTY (Contract No. 2591) 
04-02-93 Project No. S.P. 34001-4231-04 
04-02-93 The resurfacing on S.R. 33 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning 210 feet east of Swan Creek Road right (L.M. 5.38) and 
04-02-93 extending to S.R. 66 right (L.M. 10.93). 
04-02-93 
04-02-93 Project Length - 5.550 miles 
04-02-93 Working Days - 30 



       

       

       

       

       

       

04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HARDIN COUNTY (Contract No. 2592) 
04-02-93 Project No. S.P. 36005-4228-04 
04-02-93 The resurfacing on S.R. 69 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 226 (L.M. 18.00) and extending to the 
04-02-93 Jct. with U.S. 64 (L.M. 22.80). 
04-02-93 
04-02-93 Project Length - 4.800 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HAWKINS COUNTY (Contract No. 2593) 
04-02-93 Project No. S.P. 37070-4205-04 
04-02-93 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at Futuristic Road (L.M. 1.20) and extending to the bridge 
04-02-93 over Poor Valley Creek (L.M. 3.53). 
04-02-93 
04-02-93 Project Length - 2.330 miles 
04-02-93 Working Days - 50 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HAYWOOD COUNTY (Contract No. 2594) 
04-02-93 Project No. IME-40-1(244)56, 38001-3162-44 
04-02-93 The resurfacing on I-40 with bituminous materials (plant mix) including the 
04-02-93 widening of five (5) bridges with prestressed concrete I-beams and prestressed 
04-02-93 concrete box beams, structural steel repairs, concrete, bridge joint 
04-02-93 modification, bridge deck repair, cold planing, installation of guardrail, 
04-02-93 underdrains, and pavement marking beginning west of S.R. 76 (L.M. 53.30) and 
04-02-93 extending to S.R. 19 (L.M. 60.19). 
04-02-93 
04-02-93 Project Length - 6.890 miles 
04-02-93 Working Days - 200 
04-02-93 Plans Cost - $50.00 Cross-Section Cost - NA 
04-02-93 The DBE goal for this contract is 10% of the contract amount. 
04-02-93 
04-02-93 HAYWOOD COUNTY (Contract No. 2595) 
04-02-93 Project No. S.P. 38007-4215-04 
04-02-93 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Hatchie River (L.M. 9.05) and extending to the Jct. 
04-02-93 with new S.R. 76 and Anderson Avenue (L.M. 12.70). 
04-02-93 
04-02-93 Project Length - 3.650 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 HENRY COUNTY (Contract No. 2596) 
04-02-93 Project No. S.P. 40010-4218-04 
04-02-93 The repair of the bridge on S.R. 76 over Caledonia Creek (L.M. 0.85) and over 
04-02-93 K.W.T. Railroad (L.M. 13.1) including concrete, bridge deck repairs, paving 
04-02-93 with bituminous materials (plant mix), cold planing, installation of guardrail, 
04-02-93 repaint existing steel structure, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.300 mile 
04-02-93 Working Days - 110 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 HOUSTON AND STEWART COUNTIES (Contract No. 2597) 
04-02-93 Project No. S.P. 42010-4309-04, 81016-4312-04 
04-02-93 The resurfacing on S.R. 232 with bituminous materials (plant mix), and pavement 



       

       

       

       

       

       

04-02-93 marking beginning in Houston County at the Jct. with S.R. 147 (L.M. 0.00) and 
04-02-93 extending to the Stewart County line (L.M. 2.35), beginning in Stewart County 
04-02-93 at the Houston County line (L.M. 0.00) and extending to the new pavement (L.M. 
04-02-93 3.63). 
04-02-93 
04-02-93 Project Length - 5.980 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 JOHNSON COUNTY (Contract No. 2598) 
04-02-93 Project No. S.P. 46945-3441-04 
04-02-93 The grading and drainage on a S.I.A. Route serving Craftline Wood Products 
04-02-93 including the construction of one (1) concrete box bridge (2 @ 12' X 4'), 
04-02-93 paving with bituminous materials (plant mix), installation of guardrail, and 
04-02-93 pavement marking. 
04-02-93 
04-02-93 Project Length - 0.061 mile 
04-02-93 Working Days - 80 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
04-02-93 
04-02-93 KNOX COUNTY (Contract No. 2599) 
04-02-93 Project No. S.P. 47014-4231-04 
04-02-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the east end of parallel bridges over the Holston River 
04-02-93 (L.M. 8.02) and extending to S.R. 34 left (L.M. 13.24). 
04-02-93 
04-02-93 Project Length - 4.210 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 LAWRENCE COUNTY (Contract No. 2600) 
04-02-93 Project No. S.P. 50011-4308-04 
04-02-93 The resurfacing on S.R. 227 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 6 (L.M. 6.70) and extending to the 
04-02-93 Alabama State line (L.M. 14.24). 
04-02-93 
04-02-93 Project Length - 7.500 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MCMINN COUNTY (Contract No. 2601) 
04-02-93 Project No. S.P. 54005-4222-04 
04-02-93 The resurfacing on S.R. 30 with bituminous materials (plant mix), installation 
04-02-93 of guardrail, and pavement marking beginning 2.0 miles east of Meigs County 
04-02-93 line (L.M. 2.00) and extending to 0.4 mile west of I-75 (L.M. 6.90). 
04-02-93 
04-02-93 Project Length - 4.89 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MACON COUNTY (Contract No. 2602) 
04-02-93 Project No. S.P. 56007-4203-04, 56005-4225-04 
04-02-93 The resurfacing on S.R. 80 and S.R. 56 with bituminous materials (plant mix), 
04-02-93 and pavement marking beginning on S.R. 80 at the Smith County line (L.M. 0.00) 
04-02-93 and extending to S.R. 56 (L.M. 3.31), beginning on S.R. 56 at S.R. 80 (L.M. 
04-02-93 5.18) and extending to S.R. 52 (L.M. 10.51). 
04-02-93 
04-02-93 Project Length - 8.640 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 



       

       

       

       

       

04-02-93 
04-02-93 MADISON COUNTY (Contract No. 2603) 
04-02-93 Project No. S.P. 57058-4326-04 
04-02-93 The resurfacing on S.R. 223 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at Mac Hart Road (L.M. 8.03) and extending to the Westover 
04-02-93 Road (L.M. 12.63). 
04-02-93 
04-02-93 Project Length - 4.600 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MARION COUNTY (Contract No. 2604) 
04-02-93 Project No. S.P. 58015-4505-04 
04-02-93 The resurfacing on S.R. 150 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at Sequatchie Mountain Road (L.M. 5.74) and extending to the 
04-02-93 Grundy County line (L.M. 13.81). 
04-02-93 
04-02-93 Project Length - 8.070 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MAURY AND MARSHALL COUNTIES (Contract No. 2605) 
04-02-93 Project No. S.P. 59009-4506-04 
04-02-93 The resurfacing on S.R. 99 with bituminous materials (plant mix), bridge deck 
04-02-93 repair and sealant, and pavement marking beginning in Maury County at S.R. 106 
04-02-93 (L.M. 30.26) and extending to the Marshall County line (L.M. 30.43), beginning 
04-02-93 in Marshall County at the Maury County line (L.M. 0.00) and extending to S.R. 
04-02-93 272 (L.M. 3.65). 
04-02-93 
04-02-93 Project Length - 3.820 miles 
04-02-93 Working Days - 45 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MONROE COUNTY (Contract No. 2606) 
04-02-93 Project No. S.P. 62011-4316-04 
04-02-93 The resurfacing on S.R. 360 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at Mt. Zion Road (L.M. 14.93) and extending to the Jct. with 
04-02-93 S.R. 33 (L.M. 22.13). 
04-02-93 
04-02-93 Project Length - 7.200 miles 
04-02-93 Working Days - 45 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 MONTGOMERY COUNTY (Contract No. 2607) 
04-02-93 Project No. NH-12(26), 63005-3237-14 
04-02-93 The grading and drainage on S.R. 12 including the construction of one (1) 
04-02-93 continuous steel rolled beam and prestressed concrete I-beam bridge on S.R. 12 
04-02-93 southbound lane over Ringgold Creek, one (1) continuous steel rolled beam 
04-02-93 bridge on S.R. 12 northbound lane over Ringgold Creek, one (1) continuous steel 
04-02-93 welded plate girder railroad bridge over S.R. 12, three (3) concrete box 
04-02-93 culverts, paving with bituminous materials (plant mix), cold planing, storm 
04-02-93 sewer construction, installation of concrete curb and gutter, sidewalk, 
04-02-93 guardrail, fence, underdrains, signs, signals, railroad trackwork, and pavement 
04-02-93 marking beginning at North Parkway and extending to the Kentucky State line. 
04-02-93 
04-02-93 Project Length - 4.053 miles 
04-02-93 Working Days - 300 
04-02-93 Plans Cost - $50.00 Cross-Section Cost - $100.00 
04-02-93 The DBE goal for this contract is 10% of the contract amount. 
04-02-93 



       

       

       

       

       

04-02-93 MONTGOMERY COUNTY (Contract No. 2608) 
04-02-93 Project No. S.P. 63004-4508-04 
04-02-93 The resurfacing on S.R. 12 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at Chesterfield Drive (L.M. 8.73) and extending to the Jct. 
04-02-93 with S.R. 13 and S.R. 112 (L.M. 15.22). 
04-02-93 
04-02-93 Project Length - 6.490 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 OBION AND LAKE COUNTIES (Contract No. 2609) 
04-02-93 Project No. S.P. 66014-4208-04, 48004-4512-04 
04-02-93 The resurfacing on S.R. 78 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Dyer County line (L.M. 0.00) and extending to the 
04-02-93 bridge (L.M. 0.98) in Obion County, beginning at the Obion County line and 
04-02-93 extending to Ridgely city limits (L.M. 3.40) in Lake County. 
04-02-93 
04-02-93 Project Length - 4.380 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 PERRY COUNTY (Contract No. 2610) 
04-02-93 Project No. S.P. 68945-4259-04 
04-02-93 The repair of the bridge on S.R. 20 over Coon Creek and on S.R. 13 over the 
04-02-93 Buffalo River including concrete, structural steel, bridge deck sealant, 
04-02-93 expansion joint and bridge deck repairs, concrete parapet, overlay with 
04-02-93 bituminous materials (plant mix), cold planing, repainting existing steel 
04-02-93 structure, installation of guardrail, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - 120 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 ROANE COUNTY (Contract No. 2611) 
04-02-93 Project No. M-9105(9), 73950-3724-54 
04-02-93 The resurfacing on three (3) streets in Harriman; Cumberland Street (L.M. 0.00 
04-02-93 to L.M. 0.72), Morgan Avenue (L.M. 0.00 to L.M. 0.12), and Crescent Avenue 
04-02-93 (L.M. 0.00 to L.M. 0.23), with bituminous materials (plant mix), cold planing, 
04-02-93 and pavement marking. 
04-02-93 
04-02-93 Project Length - 1.070 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 RUTHERFORD COUNTY (Contract No. 2612) 
04-02-93 Project No. S.P. 75004-4308-04 
04-02-93 The resurfacing on S.R. 2 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning south of Rutherford Boulevard (L.M. 1.98) and extending to 
04-02-93 Epps Mill Road (L.M. 8.58). 
04-02-93 
04-02-93 Project Length - 6.600 miles 
04-02-93 Working Days - 45 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 SCOTT COUNTY (Contract No. 2613) 
04-02-93 Project No. 76001-4256-04 
04-02-93 The resurfacing on S.R. 29 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning 700 feet south of Carson Cemetery Lane right (L.M. 17.00) and 
04-02-93 extending to 160 feet north of Matthews Road left (L.M. 20.25). 
04-02-93 



       

       

       

       

       

       

04-02-93 Project Length - 3.250 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 SEVIER COUNTY (Contract No. 2614) 
04-02-93 Project No. S.P. 78005-4231-04 
04-02-93 The resurfacing on S.R. 35 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at old S.R. 35 right (L.M. 24.55) and extending to the 
04-02-93 Jefferson County line (L.M. 27.62). 
04-02-93 
04-02-93 Project Length - 3.070 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 SHELBY COUNTY (Contract No. 2615) 
04-02-93 Project No. NH-I-40-1(254)0, 79001-3153-44 
04-02-93 The construction of the I-40 Welcome Center in Memphis including grading and 
04-02-93 drainage, paving with portland cement treated aggregate base and bituminous 
04-02-93 materials (plant mix), storm sewer and sanitary sewer construction, the 
04-02-93 installation of concrete curb and gutter, sidewalks, fence, signs, lighting, 
04-02-93 landscaping, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - 90 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
04-02-93 The DBE goal for this contract is 10% of the contract amount. 
04-02-93 
04-02-93 SHELBY COUNTY (Contract No. 2616) 
04-02-93 Project No. S.P. 79011-4239-04 
04-02-93 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at White Station Road (L.M. 12.04) and extending to the Jct. 
04-02-93 with U.S. 64 (L.M. 16.70). 
04-02-93 
04-02-93 Project Length - 4.660 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 SHELBY COUNTY (Contract No. 2617) 
04-02-93 Project No. S.P. 79021-4218-04 
04-02-93 The resurfacing on S.R. 4 with bituminous materials (plant mix), cold planing, 
04-02-93 and pavement marking beginning at Nonconnah Creek (L.M. 7.18) and extending to 
04-02-93 the Jct. with S.R. 3 (L.M. 12.50). 
04-02-93 
04-02-93 Project Length - 5.320 miles 
04-02-93 Working Days - 50 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 SHELBY COUNTY (Contract No. 2618) 
04-02-93 Project No. S.P. 79027-4315-04 
04-02-93 The repair of the bridge on S.R. 57 over Illinois Central, Union Pacific, and 
04-02-93 CSX Railroads including concrete and expansion joint repairs. 
04-02-93 
04-02-93 Project Length - 0.000 miles 
04-02-93 Working Days - 110 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 SULLIVAN COUNTY (Contract No. 2619) 
04-02-93 Project No. S.P. 82011-4228-04 
04-02-93 The repair of the bridge on S.R. 93 over C.S.X. Railroad including concrete, 
04-02-93 bearing repair, bridge deck repair, repaint existing steel structure, paving on 



       

       

       

       

       

04-02-93 the approaches with bituminous materials (plant mix), installation of 
04-02-93 guardrail, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - 90 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 SUMNER COUNTY (Contract No. 2620) 
04-02-93 Project No. STP-M-4599(1), 83952-8721-54 
04-02-93 The resurfacing on Kirby Road with bituminous materials (plant mix), cold 
04-02-93 planing, and pavement marking beginning at S.R. 109 (L.M. 0.00) and extending 
04-02-93 to a point 640 feet east of the C.S.X. railroad crossing (L.M. 0.62). 
04-02-93 
04-02-93 Project Length - 0.620 mile 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 TIPTON COUNTY (Contract No. 2621) 
04-02-93 Project No. S.P. 84003-4206-04 
04-02-93 The resurfacing on S.R. 14 with either bituminous materials (plant mix) or 
04-02-93 recycle in place, and pavement marking beginning at the Jct. with S.R. 384 
04-02-93 (L.M. 4.49) and extending to the Jct. with S.R. 179 (L.M. 11.88). 
04-02-93 
04-02-93 Project Length - 7.39 miles 
04-02-93 Working Days - 45 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 TIPTON COUNTY (Contract No. 262 2) 
04-02-93 Project No. S.P. 84950-3532-04 
04-02-93 The grading and drainage on a S.I.A. Route serving Turner Dairy in Covington 
04-02-93 including construction of one (1) concrete box beam bridge over Town Creek, 
04-02-93 paving with bituminous material (plant mix), installation of guardrail, signs, 
04-02-93 and pavement marking beginning at Turner Dairy Road and extending to Flat Iron 
04-02-93 Road. 
04-02-93 
04-02-93 Project Length - 0.478 miles 
04-02-93 Working Days - 90 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - $3.00 
04-02-93 The DBE goal for this contract is 2% of the contract amount. 
04-02-93 
04-02-93 UNICOI COUNTY (Contract No. 2623) 
04-02-93 Project No. BRZE-8600(16), 86945-3451-94 
04-02-93 The construction of one (1) prestressed concrete box beam bridge over the 
04-02-93 Nolichucky River (L.M. 0.15) on Jackson Love Highway including grading and 
04-02-93 drainage, paving with bituminous materials (plant mix), installation of 
04-02-93 guardrail, fence, signs, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.194 mile 
04-02-93 Working Days - 125 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
04-02-93 
04-02-93 UNICOI COUNTY (Contract No. 2624) 
04-02-93 Project No. NH-81(6), 86004-3227-14 
04-02-93 The construction of three (3) continuous steel welded plate girder bridges, one 
04-02-93 (1) prestressed concrete Bulb-Tee beam bridge, and one (1) prestressed concrete 
04-02-93 I-beam bridge on U.S. 23 (S.R. 81, I-181 extension) beginning at the North 
04-02-93 Carolina State line and extending to 0.6 mile north of the Flag Pond School. 
04-02-93 
04-02-93 Project Length - 0.620 mile 
04-02-93 Working Days - On or before August 1, 1994 (See Special Provision 108B) 



       

       

       

       

       

       

04-02-93 Plans Cost - $50.00 Cross-Section Cost - NA 
04-02-93 The DBE goal for this contract is 4% of the contract amount. 
04-02-93 
04-02-93 UNION COUNTY (Contract No. 2625) 
04-02-93 Project No. S.P. 87006-4311-04 
04-02-93 The resurfacing on S.R. 144 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at the Jct. with S.R. 131 (L.M. 0.00) and extending to the 
04-02-93 Jct. with S.R. 33 (L.M. 5.03). 
04-02-93 
04-02-93 Project Length - 5.030 miles 
04-02-93 Working Days - 30 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WARREN COUNTY (Contract No. 2626) 
04-02-93 Project No. S.P. 89012-4313-04 
04-02-93 The resurfacing on S.R. 287 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at S.R. 1 (L.M. 14.38) and extending to 1530 feet south of 
04-02-93 Goff Mill Road (L.M. 21.14). 
04-02-93 
04-02-93 Project Length - 6.760 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WASHINGTON COUNTY (Contract No. 2627) 
04-02-93 Project No. MG-9107(1), 90952-3517-54 
04-02-93 The signal upgrade in Johnson City at twenty nine (29) locations along U.S. 11 
04-02-93 (S.R. 34) and U.S. 321 (S.R. 67 and S.R. 381). 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before October 15, 1993 
04-02-93 Plans Cost - $10.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 WASHINGTON COUNTY (Contract No. 2628) 
04-02-93 Project No. S.P. 90014-4215-04 
04-02-93 The resurfacing on S.R. 107 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning 635 feet north of Jackson Lane (L.M. 5.37) and extending to 
04-02-93 the Jct. with S.R. 81 (L.M. 11.34). 
04-02-93 
04-02-93 Project Length - 5.970 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WAYNE COUNTY (Contract No. 2629) 
04-02-93 Project No. S.P. 91001-4221-04 
04-02-93 The resurfacing on S.R. 13 with either bituminous materials (plant mix) or 
04-02-93 recycle in place, and pavement marking beginning at Chalk Creek Road (L.M. 
04-02-93 21.59) and extending to S.R. 15 (L.M. 26.72). 
04-02-93 
04-02-93 Project Length - 5.130 miles 
04-02-93 Working Days - 40 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WHITE COUNTY (Contract No. 2630) 
04-02-93 Project No. S.P. 93079-4302-04 
04-02-93 The resurfacing on S.R. 289 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning at S.R. 1 (L.M. 0.00) and extending to 0.31 mile south of the 
04-02-93 bridge over S.R. 111 (L.M. 2.29). 
04-02-93 
04-02-93 Project Length - 2.290 miles 
04-02-93 Working Days - 30 



       

       

       

       

04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WILLIAMSON COUNTY (Contract No. 2631) 
04-02-93 Project No. MG-6(23), 94003-3222-54 
04-02-93 The signalization at the intersection of U.S. 31 (S.R. 6) with S.R. 397 (Mack 
04-02-93 Hatcher Bypass) including installation of signs, and pavement marking. 
04-02-93 
04-02-93 Project Length - 0.000 mile 
04-02-93 Working Days - On or before August 1, 1993 
04-02-93 Plans Cost - $30.00 Cross-Section Cost - NA 
04-02-93 
04-02-93 WILLIAMSON COUNTY (Contract No. 2632) 
04-02-93 Project No. S.P. 94004-4520-04 
04-02-93 The resurfacing on S.R. 6 with bituminous materials (plant mix), and pavement 
04-02-93 marking beginning near the Harpeth River bridge (L.M. 12.71) and extending to 
04-02-93 near S.R. 253 (Concord Road) (L.M. 18.71). 
04-02-93 
04-02-93 Project Length - 5.560 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 WILSON COUNTY (Contract No. 2633) 
04-02-93 Project No. S.P. 95003-4513-04, 95010-4203-04 
04-02-93 The resurfacing on S.R. 10 and S.R. 96 with bituminous materials (plant mix), 
04-02-93 and pavement marking beginning on S.R. 10 at the new pavement (L.M. 15.80) and 
04-02-93 extending to Cedar Grove Road (L.M. 18.50), beginning on S.R. 96 at the Cannon 
04-02-93 County line (L.M. 0.00) and extending to the Dekalb County line (L.M. 3.94). 
04-02-93 
04-02-93 Project Length - 6.600 miles 
04-02-93 Working Days - 35 
04-02-93 Plans Cost - $3.00 (8-1/2"X11") 
04-02-93 
04-02-93 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 2423) 
04-02-93 Project No. S.P. 98011-4252-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 203.39 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
04-02-93 HAMILTON COUNTY (Contract No. 2499) 
04-02-93 Project No. S.P. 33946-4281-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 122.80 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
04-02-93 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 2501) 
04-02-93 Project No. S.P. 98011-4258-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 164.53 miles 
04-02-93 Working Days - 80 (See Special Provision 108B) 
04-02-93 
04-02-93 MARION AND GRUNDY COUNTIES (Contract No. 2503) 
04-02-93 Project No. S.P. 98021-4263-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 263.99 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 



    

        

    

        

        

04-02-93 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 2510) 
04-02-93 Project No. S.P. 98011-4260-04 
04-02-93 The mowing on various State Routes. 
04-02-93 
04-02-93 Project Length - 188.07 miles 
04-02-93 Working Days - 60 (See Special Provision 108B) 
04-02-93 
================================================================================ 
05-07-93 ANDERSON, CAMPBELL, WASHINGTON, KNOX, GRAINGER, SULLIVAN, ROANE, COCKE AND 
05-07-93 CARTER COUNTIES (Contract No. 2634) 
05-07-93 Project No. S.P. 98011-4166-04 
05-07-93 The attenuator repair on various Interstate and State Routes in Region I. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - June 30, 1994 (See Special Provision 705C) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 BEDFORD COUNTY (Contract No. 2635) 
05-07-93 Project No. S.P. 02005-4235-04 
05-07-93 The resurfacing on S.R. 16 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the Rutherford County line (L.M. 0.00) and extending to 
05-07-93 the new pavement (L.M. 5.16). 
05-07-93 
05-07-93 Project Length - 5.140 miles 
05-07-93 Working Days - 40 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 BLOUNT, KNOX AND LOUDON COUNTIES (Contract No. 2636) 
05-07-93 Project No. S.P. 98011-4167-04 
05-07-93 The sweeping and litter removal on various Interstate Routes. 
05-07-93 
05-07-93 Project Length - 132.99 miles 
05-07-93 Working Days - On or before June 30, 1994 (See Special Provision 108B) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 CARROLL COUNTY (Contract No. 2637) 
05-07-93 Project No. S.P. 09011-4222-04 
05-07-93 The resurfacing on S.R. 77 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning near the bridge (L.M. 7.00) and extending to the Jct. with 
05-07-93 S.R. 364 (L.M. 13.66). 
05-07-93 
05-07-93 Project Length - 6.660 miles 
05-07-93 Working Days - 40 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 CHEATHAM COUNTY (Contract No. 2638) 
05-07-93 Project No. BH-STP-1(40), 11004-3210-94 
05-07-93 The construction of one (1) concrete I-beam bridge over the Harpeth River 
05-07-93 (L.M. 4.77) on S.R. 1 including grading and drainage, paving with bituminous 
05-07-93 materials (plant mix), the installation of guardrail, signs, and pavement 
05-07-93 marking. 
05-07-93 
05-07-93 Project Length - 0.492 mile 
05-07-93 Working Days - 190 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-07-93 The DBE goal for this contract is 10% of the contract amount. 
05-07-93 
05-07-93 CHEATHAM COUNTY (Contract No. 2639) 
05-07-93 Project No. S.P. 11007-4228-04 
05-07-93 The repair of the bridge on S.R. 49 over the Cumberland River including 



       

        

    

    

    

    

       

05-07-93 structural steel, and repainting existing steel structure. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 75 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 DAVIDSON COUNTY (Contract No. 2640) 
05-07-93 Project No. S.P. 19044-4208-04 
05-07-93 The resurfacing on S.R. 100 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the new pavement at Old Hickory Boulevard (L.M. 8.10) and 
05-07-93 extending to the Jct. with S.R. 1 (L.M. 12.17). 
05-07-93 
05-07-93 Project Length - 4.070 miles 
05-07-93 Working Days - 35 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 DAVIDSON, DICKSON, HUMPHREYS, ROBERTSON, RUTHERFORD, SMITH, WAYNE, WILLIAMSON, 
05-07-93 MAURY, STEWART AND SUMNER COUNTIES (Contract No. 2641) 
05-07-93 Project No. S.P. 98033-4108-04 
05-07-93 The attenuator repair on various Interstate and State Routes in Region III. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - June 30, 1994 (See Special Provision 705E) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 DAVIDSON AND SUMNER COUNTIES (Contract No. 2642) 
05-07-93 Project No. S.P. 98033-4109-04 
05-07-93 The urban sweeping on various Interstate and State Routes. 
05-07-93 
05-07-93 Project Length - 149.97 miles 
05-07-93 Working Days - On or before June 30, 1994 (See Special Provision 108B) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 FAYETTE COUNTY (Contract No. 2643) 
05-07-93 Project No. S.P. 24006-4519-04 
05-07-93 The scour repair with the installation of rip-rap at four (4) bridges on S.R. 
05-07-93 57 at various locations. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 45 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 FAYETTE COUNTY (Contract No. 2644) 
05-07-93 Project No. S.P. 24008-4210-04 
05-07-93 The scour repair with the installation of rip-rap at four (4) bridges on S.R. 
05-07-93 59 at various locations. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 40 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 FRANKLIN COUNTY (Contract No. 2645) 
05-07-93 Project No. MG-919(4), 26002-3726-54 
05-07-93 The signalization at the intersection of U.S. 41A/64 (S.R. 15, Cowan Highway) 
05-07-93 with By-Pass Road in Winchester 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - On or before November 30, 1993 
05-07-93 Plans Cost - $3.00 Cross-Section Cost - NA 
05-07-93 



        

        

       

    

       

        

05-07-93 GILES COUNTY (Contract No. 2646) 
05-07-93 Project No. S.P. 28004-4244-04 
05-07-93 The resurfacing on S.R. 11 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the Alabama State line (L.M. 0.00) and extending to Hulsey 
05-07-93 Branch Road (L.M. 3.40). 
05-07-93 
05-07-93 Project Length - 3.280 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 GREENE COUNTY (Contract No. 2647) 
05-07-93 Project No. S.P. 30021-4308-04 
05-07-93 The resurfacing on S.R. 351 with bituminous materials (plant mix) and pavement 
05-07-93 marking beginning near the Jct. with S.R. 34 (L.M. 18.10) and extending to the 
05-07-93 Jct. with S.R. 93 (L.M. 23.18). 
05-07-93 
05-07-93 Project Length - 5.080 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 HAMILTON COUNTY (Contract No. 2648) 
05-07-93 Project No. S.P. 33052-3239-04 
05-07-93 The grading and drainage on S.R. 153 including paving with bituminous materials 
05-07-93 (plant mix), cold planing, installation of guardrail, concrete median barrier, 
05-07-93 signals, and pavement marking beginning at Dupont Parkway and extending north 
05-07-93 of Hixson Pike. 
05-07-93 
05-07-93 Project Length - 1.018 miles 
05-07-93 Working Days - 75 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-07-93 
05-07-93 HAMILTON COUNTY (Contract No. 2649) 
05-07-93 Project No. S.P. 33946-4183-04 
05-07-93 The sweeping on various Interstate and State Routes. 
05-07-93 
05-07-93 Project Length - 116.60 miles 
05-07-93 Working Days - On or before June 30, 1994 (See Special Provision 108B) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 HENDERSON COUNTY (Contract No. 2650) 
05-07-93 Project No. S.P. 39001-4153-04 
05-07-93 The resurfacing on I-40 with an emulsified asphalt slurry seal, and pavement 
05-07-93 marking beginning 0.4 mile east of S.R. 104 (L.M. 101.09) and extending to 
05-07-93 near Todd Branch (L.M. 115.33). 
05-07-93 
05-07-93 Project Length - 14.240 miles 
05-07-93 Working Days - 40 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 HENDERSON COUNTY (Contract No. 2651) 
05-07-93 Project No. S.P. 39006-4508-04 
05-07-93 The resurfacing on S.R. 22A with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at Pollock Road (L.M. 4.39) and extending to the Jct. with 
05-07-93 S.R. 22 (L.M. 10.49). 
05-07-93 
05-07-93 Project Length - 6.100 miles 
05-07-93 Working Days - 35 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 HICKMAN COUNTY (Contract No. 2652) 



       

    

       

       

        

       

05-07-93 Project No. S.P. 41017-4307-04 
05-07-93 The repair of the bridge on S.R. 230 over the Duck River (L.M. 2.23) including 
05-07-93 concrete, non-penetrating concrete seal, bridge deck and expansion joint 
05-07-93 repairs, concrete bridgerail replacement, installation of guardrail, and 
05-07-93 pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 110 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 HOUSTON AND STEWART COUNTIES (Contract No. 2653) 
05-07-93 Project No. S.P. 98032-4280-04 
05-07-93 The scour repair with the installation of rip-rap at four (4) bridges on S.R. 
05-07-93 46 and S.R. 76 at various locations. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 45 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 HUMPHREYS COUNTY (Contract No. 2654) 
05-07-93 Project No. S.P. 43945-4289-04 
05-07-93 The repair of the two (2) bridges on S.R. 13 over Big Richland Creek and over 
05-07-93 Watered Hollow Branch, and one (1) bridge on S.R. 1 over Trace Creek, including 
05-07-93 structural steel, concrete, non-penetrating concrete seal, bridge deck and 
05-07-93 expansion joint repairs, epoxy injection repairs, bridge deck sealant, overlay 
05-07-93 and paving on the approaches with bituminous materials (plant mix), cold 
05-07-93 planing, installation of guardrail, repainting existing steel structure and 
05-07-93 pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 120 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 JEFFERSON COUNTY (Contract No. 2655) 
05-07-93 Project No. S.P. 45002-4128-04 
05-07-93 The repair of the bridge on I-40 over the French Broad River including 
05-07-93 structural steel repairs and repainting existing steel structure. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 120 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 JOHNSON COUNTY (Contract No. 2656) 
05-07-93 Project No. S.P. 46009-4311-04 
05-07-93 The resurfacing on S.R. 167 with bituminous materials (plant mix) and pavement 
05-07-93 marking beginning 0.83 mile north of Little Dry Run Road right (L.M. 7.17) and 
05-07-93 extending to 0.42 mile north of Fire Tower Road left (L.M. 10.03). 
05-07-93 
05-07-93 Project Length - 2.860 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 KNOX COUNTY (Contract No. 2657) 
05-07-93 Project No. S.P. 47004-4147-04 
05-07-93 The repair of the bridge on I-40 over the Holston River including structural 
05-07-93 and expansion joint repairs, and pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 75 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 



       

        

       

    

        

05-07-93 
05-07-93 KNOX COUNTY (Contract No. 2658) 
05-07-93 Project No. S.P. 47026-4258-04 
05-07-93 The resurfacing on S.R. 115 with bituminous materials (plant mix), cold planing 
05-07-93 and pavement marking beginning at the Blount County line (L.M. 0.00) and 
05-07-93 extending to 160 feet north of the ramp to Cherokee Trail left (L.M. 4.89). 
05-07-93 
05-07-93 Project Length - 4.890 miles 
05-07-93 Working Days - 40 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 LEWIS COUNTY (Contract No. 2659) 
05-07-93 Project No. S.P. 51013-4302-04, 51005-4214-04 
05-07-93 The resurfacing on S.R. 99 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the new pavement (L.M. 11.49) and extending to the Jct. 
05-07-93 with S.R. 20 (L.M. 14.47) and beginning at old S.R. 99 (L.M. 16.45) and 
05-07-93 extending to 1000 feet east of Claude Carrol Road (L.M. 19.00). 
05-07-93 
05-07-93 Project Length - 5.530 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 MARION COUNTY (Contract No. 2660) 
05-07-93 Project No. S.P. 58100-4107-04 
05-07-93 The repair of two (2) bridges on S.R. 15 and one (1) bridge on Trussell Road 
05-07-93 over I-24 including concrete, non-penetrating concrete seal, bridge deck 
05-07-93 repairs, concrete deck overlay, concrete parapet, paving with bituminous 
05-07-93 materials (plant mix) on the approaches, cold planing, installation of 
05-07-93 guardrail, and pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 130 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 MARION, HAMILTON, PUTNAM, DEKALB AND RHEA COUNTIES (Contract No. 2661) 
05-07-93 Project No. S.P. 98021-4171-04 
05-07-93 The attenuator repair on various Interstate and State Routes in Region II. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - June 30, 1994 (See Special Provision 705D) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 MORGAN COUNTY (Contract No. 2662) 
05-07-93 Project No. S.P. 65006-4315-04 
05-07-93 The resurfacing on S.R. 116 with bituminous materials (plant mix) and pavement 
05-07-93 marking beginning at the Jct. with S.R. 62 (L.M. 0.00) and extending to the 
05-07-93 Anderson County line (L.M. 6.17). 
05-07-93 
05-07-93 Project Length - 5.020 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 PERRY COUNTY (Contract No. 2663) 
05-07-93 Project No. S.P. 68001-4529-04 
05-07-93 The resurfacing on S.R. 13 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at a point 400 feet south of old state highway 13 (L.M. 6.74) 
05-07-93 and extending to the Jct. with S.R. 20 (L.M. 12.57). 
05-07-93 
05-07-93 Project Length - 5.830 miles 
05-07-93 Working Days - 30 



        

       

        

       

        

        

           

05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 POLK COUNTY (Contract No. 2664) 
05-07-93 Project No. BRZE-7000(10), 70011-3325-94 
05-07-93 The construction of one (1) concrete Bulb-Tee bridge over the Hiwassee River 
05-07-93 (L.M. 3.53) on Dentville Road including grading and drainage, paving with 
05-07-93 bituminous materials (plant mix), installation of guardrail, and pavement 
05-07-93 marking. 
05-07-93 
05-07-93 Project Length - 0.386 mile 
05-07-93 Working Days - 150 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
05-07-93 The DBE goal for this contract is 8% of the contract amount. 
05-07-93 
05-07-93 POLK COUNTY (Contract No. 2665) 
05-07-93 Project No. S.P. 70003-4223-04 
05-07-93 The resurfacing on S.R. 33 with bituminous materials (plant mix)(crumb rubber 
05-07-93 modified), installation of guardrail, and pavement marking beginning 1.5 miles 
05-07-93 north of the Jct. with S.R. 313 (L.M. 4.61) and extending to 0.8 mile south of 
05-07-93 the Jct. with S.R. 40 (L.M. 9.08). 
05-07-93 
05-07-93 Project Length - 4.460 miles 
05-07-93 Working Days - On or before September 1, 1993 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 ROANE COUNTY (Contract No. 2666) 
05-07-93 Project No. S.P. 73008-4233-04 
05-07-93 The repair of the bridge on S.R. 29 over the Emory River including concrete, 
05-07-93 bearing replacement, bracing, foundation and expansion joint repairs, 
05-07-93 repainting existing steel structure, and pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - 90 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 ROBERTSON COUNTY (Contract No. 2667) 
05-07-93 Project No. S.P. 74005-4522-04 
05-07-93 The resurfacing on S.R. 11 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the new pavement (L.M. 16.96) and extending to L.M. 25.04. 
05-07-93 
05-07-93 Project Length - 8.030 miles 
05-07-93 Working Days - 35 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 SEQUATCHIE COUNTY (Contract No. 2668) 
05-07-93 Project No. S.P. 77001-4336-04 
05-07-93 The resurfacing on S.R. 8 with bituminous materials (plant mix) and pavement 
05-07-93 marking beginning at the fire tower (L.M. 5.18) and extending to the Jct. with 
05-07-93 S.R. 28 (L.M. 14.80). 
05-07-93 
05-07-93 Project Length - 9.565 miles 
05-07-93 Working Days - 40 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 SHELBY COUNTY (Contract No. 2669) 
05-07-93 Project No. HES-14(18), 79023-3215-94 
05-07-93 HES-15(45), 79045-3217-94 
05-07-93 
05-07-93 Project No. HES-14(18), 79023-3215-94 
05-07-93 The signal upgrade in Memphis at the intersection of U.S. 61 (S.R. 14, South 



       

    

        

        

       

05-07-93 Third Street) with Belz Boulevard. 
05-07-93 Project Length - 0.000 mile 
05-07-93 
05-07-93 Project No. HES-15(45), 79045-3217-94 
05-07-93 The signal upgrade in Memphis at the intersection of S.R. 15 (Stage Road) with 
05-07-93 S.R. 204 (Covington Pike). 
05-07-93 Project Length - 0.000 mile 
05-07-93 
05-07-93 Total Project Length - 0.000 mile 
05-07-93 Working Days - On or before November 1, 1993 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - NA 
05-07-93 
05-07-93 SHELBY, MADISON, HARDIN, BENTON AND HARDEMAN COUNTIES (Contract No. 2670) 
05-07-93 Project No. S.P. 98042-4110-04 
05-07-93 The attenuator repair on various Interstate and State Routes in Region IV. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - June 30, 1994 (See Special Provision 705F) 
05-07-93 NO PLANS CONTRACT 
05-07-93 
05-07-93 STEWART COUNTY (Contract No. 2671) 
05-07-93 Project No. S.P. 81015-4328-04 
05-07-93 The resurfacing on S.R. 46 with bituminous materials (plant mix), and pavement 
05-07-93 marking beginning at the new pavement (L.M. 7.00) and extending to the county 
05-07-93 road (L.M. 11.80). 
05-07-93 
05-07-93 Project Length - 4.800 miles 
05-07-93 Working Days - 30 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 SUMNER COUNTY (Contract No. 2672) 
05-07-93 Project No. S.P. 83008-4311-04 
05-07-93 The resurfacing on S.R. 41 with bituminous materials (plant mix)(crumb rubber 
05-07-93 modified), and pavement marking beginning at S.R. 257 (L.M. 5.11) and extending 
05-07-93 to S.R. 25 (L.M. 14.38). 
05-07-93 
05-07-93 Project Length - 9.270 miles 
05-07-93 Working Days - On or before September 1, 1993 
05-07-93 Plans Cost - $3.00 (8-1/2"X11") 
05-07-93 
05-07-93 WASHINGTON COUNTY (Contract No. 2673) 
05-07-93 Project No. HES-34(10), 90002-3239-94 
05-07-93 The signalization and intersection improvements at the intersection of U.S. 
05-07-93 11E/321 (S.R. 34, Jackson Boulevard) and S.R. 354 (Boones Creek Road) and Boone 
05-07-93 Street including grading and drainage, paving with bituminous materials (plant 
05-07-93 mix), installation of signs, signals, and pavement marking. 
05-07-93 
05-07-93 Project Length - 0.000 mile 
05-07-93 Working Days - On or before December 15, 1993 
05-07-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
05-07-93 
05-07-93 WEAKLEY COUNTY (Contract No. 2674) 
05-07-93 Project No. NH-43(12), 92003-3251-14 
05-07-93 The grading and drainage on U.S. 45E (S.R. 43 Sharon By-Pass) including the 
05-07-93 construction of one (1) concrete prestressed I-beam bridge, three (3) concrete 
05-07-93 box culverts, paving with either a mineral aggregate base or a portland cement 
05-07-93 treated aggregate base and bituminous materials (plant mix), permeable treated 
05-07-93 base and portland cement concrete pavement on the ramps, storm sewer 
05-07-93 construction, installation of concrete curb and gutter, guardrail, fence, 
05-07-93 underdrains, signs, and pavement marking beginning 0.3 mile south of Rock Hill 



       

       

        

    

       

05-07-93 Road and extending to 0.2 mile south of Mt. Vernon Road. 
05-07-93 
05-07-93 Project Length - 3.457 miles 
05-07-93 Working Days - 300 
05-07-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
05-07-93 The DBE goal for this contract is 11% of the contract amount. 
05-07-93 
================================================================================ 
06-18-93 GREENE COUNTY (Contract No. 2248) 
06-18-93 Project No. NH-I-81-1(88)20, 30001-3152-44 
06-18-93 The construction of a truck weigh and inspection station on the south bound 
06-18-93 lanes of I-81 including the construction of one (1) precast concrete I-beam 
06-18-93 bridge over Norfolk Southern Railroad, one (1) concrete box bridge (3 @ 8' X 
06-18-93 6'), grading and drainage, paving with portland cement concrete pavement, 
06-18-93 storm sewer construction, the installation of concrete curb and gutter, 
06-18-93 sidewalk, guardrail, fence, signs, lighting, landscaping, and pavement marking 
06-18-93 beginning at Mountain Valley Road (L.M. 3.35) and extending to Sam Riley Road 
06-18-93 (L.M. 4.06). 
06-18-93 
06-18-93 Project Length - 0.900 mile 
06-18-93 Working Days - 175 
06-18-93 Plans Cost - $25.00 Cross-Section Cost - $25.00 
06-18-93 The DBE goal for this contract is 4% of the contract amount. 
06-18-93 
06-18-93 POLK COUNTY (Contract No. 2665) 
06-18-93 Project No. S.P. 70003-4223-04 
06-18-93 The resurfacing on S.R. 33 with bituminous materials (plant mix), installation 
06-18-93 of guardrail, and pavement marking beginning 1.5 miles north of the Jct. with 
06-18-93 S.R. 313 (L.M. 4.61) and extending to 0.8 mile south of the Jct. with S.R. 40 
06-18-93 (L.M. 9.08). 
06-18-93 
06-18-93 Project Length - 4.460 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $3.00 (8-1/2"X11") 
06-18-93 
06-18-93 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, 
06-18-93 HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, 
06-18-93 ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION AND WASHINGTON COUNTIES 
06-18-93 (Contract No. 2675) 
06-18-93 Project No. S.P. 98011-4168-04 
06-18-93 The random on call signing on various routes in Region I. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - June 30, 1994 (See Special Provision 108B) 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 BEDFORD COUNTY (Contract No. 2676) 
06-18-93 Project No. NH-10(10), 02003-3219-14 
06-18-93 The grading and drainage on S.R. 10 including the construction of three (3) 
06-18-93 concrete box bridges: (1 - 3 @ 15' X 8', 1 - 3 @ 10' X 6' and 1 - 2 @ 12' X 
06-18-93 7'), two (2) concrete box culverts, paving with either a mineral aggregate 
06-18-93 base, a portland cement treated aggregate base, or a fly-ash treated aggregate 
06-18-93 base, and bituminous materials (plant mix), cold planing, storm sewer 
06-18-93 construction, installation of guardrail, concrete curb and gutter, underdrains, 
06-18-93 signs, and pavement marking beginning at S.R. 82 and extending to 1813 feet 
06-18-93 north of Squire Hall Road. 
06-18-93 
06-18-93 Project Length - 4.039 miles 
06-18-93 Working Days - 250 
06-18-93 Plans Cost - $25.00 Cross-Section Cost - $50.00 



    

       

    

       

    

06-18-93 The DBE goal for this contract is 12% of the contract amount. 
06-18-93 
06-18-93 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
06-18-93 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
06-18-93 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON 
06-18-93 AND WILSON COUNTIES (Contract No. 2677) 
06-18-93 Project No. S.P. 98033-4110-04 
06-18-93 The random on call signing on various Interstate and State Routes in Region 
06-18-93 III. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - June 30, 1994 (See Special Provision 108B) 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 BENTON COUNTY (Contract No. 2678) 
06-18-93 Project No. S.P. 03007-4314-04, 03002-4316-04 
06-18-93 The resurfacing on S.R. 69A and S.R. 391 with bituminous materials (plant mix), 
06-18-93 cold planing, and pavement marking on S.R. 69A beginning at the Jct. with S.R. 
06-18-93 391/191 (L.M. 0.00) and extending to near Rushing Chapel Road (L.M. 3.32) and 
06-18-93 on S.R. 391 beginning near Industrial Road (L.M. 2.00) and extending to the 
06-18-93 Jct. with S.R. 69A (L.M. 2.72). 
06-18-93 
06-18-93 Project Length - 4.040 miles 
06-18-93 Working Days - 45 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, 
06-18-93 HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, 
06-18-93 SHELBY, TIPTON AND WEAKLEY COUNTIES (Contract No. 2679) 
06-18-93 Project No. S.P. 98042-4111-04 
06-18-93 The random on call signing on various Routes in Region IV. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - June 30, 1994 (See special Provision 108B) 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 BLEDSOE AND CUMBERLAND COUNTIES (Contract No. 2680) 
06-18-93 Project No. S.P. 04001-4224-04, 18005-4209-04 
06-18-93 The resurfacing on S.R. 28 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at Low Gap Road (L.M. 27.00) in Bledsoe County and extending 
06-18-93 to L.M. 0.63 in Cumberland County. 
06-18-93 
06-18-93 Project Length - 2.600 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, 
06-18-93 GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, 
06-18-93 POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN AND WHITE COUNTIES 
06-18-93 (Contract No. 2681) 
06-18-93 Project No. S.P. 98021-4173-04 
06-18-93 The random on call signing on various routes in Region II. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - June 30, 1994 (See Special Provision 108B) 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 BLOUNT COUNTY (Contract No. 2682) 
06-18-93 Project No. 05004-4209-04 
06-18-93 The slip lining of culverts at various locations on S.R. 115. 



    

       

       

       

       

       

06-18-93 
06-18-93 Project Length - 10.600 miles 
06-18-93 Working Days - On or before January 31, 1994 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 BLOUNT COUNTY (Contract No. 2683) 
06-18-93 Project No. S.P. 05004-4210-04 
06-18-93 The resurfacing on S.R. 33 and S.R. 115 with bituminous materials (plant mix), 
06-18-93 cold planing, and pavement marking on S.R. 33 beginning 50 feet south of Harper 
06-18-93 Avenue left (L.M. 11.77) and extending to S.R. 35 (L.M. 12.41) and on S.R. 115 
06-18-93 beginning 2640 feet east of Tallassee Road (L.M. 17.10) and extending to the 
06-18-93 Monroe County line (L.M. 20.53). 
06-18-93 
06-18-93 Project Length - 3.970 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 BRADLEY COUNTY (Contract No. 2684) 
06-18-93 Project No. IME-75-1(94)18, 06001-8153-44 
06-18-93 The resurfacing on I-75 with bituminous materials (plant mix) including cold 
06-18-93 planing, drainage adjustments, bridge deck sealant, installation of guardrail, 
06-18-93 fence, and pavement marking beginning at 0.5 mile east of White Oak Road and 
06-18-93 extending to 0.4 mile east of S.R. 60. 
06-18-93 
06-18-93 Project Length - 6.750 miles 
06-18-93 Working Days - 160 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 6% of the contract amount. 
06-18-93 
06-18-93 BRADLEY COUNTY (Contract No. 2685) 
06-18-93 Project No. S.P. 06005-4214-04 
06-18-93 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
06-18-93 marking beginning at the Jct. with S.R. 60 (L.M. 10.76) and extending to Paul 
06-18-93 Huff Parkway (L.M. 12.82). 
06-18-93 
06-18-93 Project Length - 2.060 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 BRADLEY COUNTY (Contract No. 2686) 
06-18-93 Project No. S.P. 06012-4311-04 
06-18-93 The resurfacing on S.R. 312 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Hamilton County Line (L.M. 0.00) and extending to 
06-18-93 White Oak Road (L.M. 4.77). 
06-18-93 
06-18-93 Project Length - 4.770 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 CAMPBELL COUNTY (Contract No. 2687) 
06-18-93 Project No. S.P. 07002-4333-04 
06-18-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 475 feet northeast of the ramp to I-75 left (L.M. 1.70) and 
06-18-93 extending to beginning of the bridge over Hickory Creek (L.M. 13.46). 
06-18-93 
06-18-93 Project Length - 11.760 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 CHESTER AND HENDERSON COUNTIES (Contract No. 2688) 



       

       

       

       

       

06-18-93 Project No. S.P. 12005-4508-04, 39006-4509-04 
06-18-93 The resurfacing on S.R. 22A with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning in Chester County at the Jct. with S.R. 100 (L.M. 11.85) and 
06-18-93 extending to Pollock Road (L.M. 4.39) in Henderson County. 
06-18-93 
06-18-93 Project Length - 7.490 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 COCKE COUNTY (Contract No. 2689) 
06-18-93 Project No. IME-40-8(112)429, 15001-3160-44 
06-18-93 The resurfacing on I-40 with bituminous materials (plant mix) including the 
06-18-93 widening of six (6) bridges: five (5) with prestressed concrete T-beams, and 
06-18-93 one (1) with prestressed concrete I-beams, repainting existing steel 
06-18-93 structures, concrete and expansion joint repairs, structural steel, grading and 
06-18-93 drainage, cold planing, bridge deck sealant, installation of guardrail, and 
06-18-93 pavement marking beginning at the Jefferson County line (L.M. 0.00) and 
06-18-93 extending to 0.4 mile east of S.R. 32 (L.M. 5.95). 
06-18-93 
06-18-93 Project Length - 5.950 miles 
06-18-93 Working Days - 160 
06-18-93 Plans Cost - $50.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 10% of the contract amount. 
06-18-93 
06-18-93 CROCKETT COUNTY (Contract No. 2690) 
06-18-93 Project No. S.P. 17004-4306-04 
06-18-93 The resurfacing on S.R. 54 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 221 (L.M. 7.68) and extending to the 
06-18-93 Gibson County line (L.M. 13.08). 
06-18-93 
06-18-93 Project Length - 5.400 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 CUMBERLAND COUNTY (Contract No. 2691) 
06-18-93 Project No. S.P. 18007-4227-04 
06-18-93 The resurfacing on S.R. 28 with bituminous materials (plant mix) including 
06-18-93 bridge deck sealant, installation of guardrail, and pavement marking beginning 
06-18-93 at North Main Street right (L.M. 15.07) and extending to the parallel bridge 
06-18-93 over the Obed River (L.M. 17.48). 
06-18-93 
06-18-93 Project Length - 2.410 miles 
06-18-93 Working Days - 40 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 DAVIDSON COUNTY (Contract No. 2692) 
06-18-93 Project No. S.P. 19027-4215-04, 19075-4204-04 
06-18-93 The resurfacing on S.R. 6 (Ellington Parkway) and on S.R. 155 (Briley Parkway) 
06-18-93 with bituminous materials (plant mix), cold planing, and pavement marking 
06-18-93 beginning on S.R. 6 at Trinity Lane (L.M. 12.99) and extending to 0.35 mile 
06-18-93 north of Briley Parkway (L.M. 15.62) and beginning on S.R. 155 at the 
06-18-93 Cumberland River bridge (L.M. 13.97) and extending to west of the Gallatin Road 
06-18-93 bridges (L.M. 14.53). 
06-18-93 
06-18-93 Project Length - 3.190 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 DECATUR COUNTY (Contract No. 2693) 
06-18-93 Project No. S.P. 20004-4204-04 



       

       

       

       

       

    

06-18-93 The resurfacing on S.R. 69 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 800 feet north of the Jct. with S.R. 202 (L.M. 19.52) and 
06-18-93 extending to the beginning of the bridge over Beech River (L.M. 22.31). 
06-18-93 
06-18-93 Project Length - 2.790 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 DEKALB COUNTY (Contract No. 2694) 
06-18-93 Project No. S.P. 21001-4548-04 
06-18-93 The resurfacing on S.R. 26 and S.R. 146 with bituminous materials (plant mix), 
06-18-93 cold planing, and pavement marking on S.R. 26 beginning 0.23 mile west of S.R. 
06-18-93 83 left (L.M. 15.75) and extending to S.R. 56 (L.M. 18.60) and on S.R. 146 
06-18-93 beginning west of Bryant Street right (L.M. 7.69) and extending to 0.04 mile 
06-18-93 south of S.R. 26 (L.M. 7.91). 
06-18-93 
06-18-93 Project Length - 2.970 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 DICKSON COUNTY (Contract No. 2695) 
06-18-93 Project No. S.P. 22015-4310-04 
06-18-93 The resurfacing on S.R. 46 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at S.R. 235 (L.M. 11.22) and extending to the bridge near 
06-18-93 Union Road (L.M. 17.55). 
06-18-93 
06-18-93 Project Length - 6.310 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 DYER COUNTY (Contract No. 2696) 
06-18-93 Project No. S.P. 23011-4529-04 
06-18-93 The repair of the bridge on S.R. 78 over a drainage ditch (L.M. 10.76) and over 
06-18-93 a drainage canal (L.M. 12.55) including concrete, bridge deck repairs, precast 
06-18-93 box beam, concrete parapet, paving with bituminous materials (plant mix), cold 
06-18-93 planing, bridge deck sealant, installation of guardrail, and pavement marking. 
06-18-93 
06-18-93 Project Length - 0.100 mile 
06-18-93 Working Days - 110 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 DYER COUNTY (Contract No. 2697) 
06-18-93 Project No. S.P. 23011-4530-04 
06-18-93 The resurfacing on S.R. 78 with either bituminous materials (plant mix) or 
06-18-93 recycle in place, and pavement marking beginning at the end of the four lane 
06-18-93 section (L.M. 2.75) and extending to 0.56 mile south of the Obion River (L.M. 
06-18-93 7.37). 
06-18-93 
06-18-93 Project Length - 4.570 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 DYER AND GIBSON COUNTIES (Contract No. 2698) 
06-18-93 Project No. S.P. 98042-4209-04 
06-18-93 The installation of signs on various state routes. 
06-18-93 
06-18-93 Project Length - 376.880 miles 
06-18-93 Working Days - On or before December 1, 1993 
06-18-93 NO PLANS CONTRACT 
06-18-93 



       

       

       

       

       

       

06-18-93 FRANKLIN COUNTY (Contract No. 2699) 
06-18-93 Project No. S.P. 26002-4527-04 
06-18-93 The resurfacing on S.R. 15 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at McAmis Lane left (L.M. 22.00) and extending to 0.3 mile 
06-18-93 north of S.R. 56 (L.M. 27.32). 
06-18-93 
06-18-93 Project Length - 5.320 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 FRANKLIN COUNTY (Contract No. 2700) 
06-18-93 Project No. S.P. 26002-4528-04 
06-18-93 The resurfacing on S.R. 15 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 0.3 mile north of S.R. 56 (L.M. 27.32) and extending to the 
06-18-93 Grundy County line (L.M. 30.78). 
06-18-93 
06-18-93 Project Length - 3.460 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 GIBSON COUNTY (Contract No. 2701) 
06-18-93 Project No. STP-M-4742(2), 27950-8738-54 
06-18-93 The resurfacing on Garmany Street with bituminous materials (plant mix), and 
06-18-93 pavement marking beginning at S.R. 76 (Vanhook Street)(L.M. 0.00) and extending 
06-18-93 to Harris Street (L.M. 0.74). 
06-18-93 
06-18-93 Project Length - 0.740 mile 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 HAMBLEN COUNTY (Contract No. 2702) 
06-18-93 Project No. S.P. 32002-4521-04 
06-18-93 The resurfacing on S.R. 32 with bituminous materials (plant mix), cold planing, 
06-18-93 and pavement marking beginning at the Jefferson County line (L.M. 0.00) and 
06-18-93 extending to 1055 feet south of College Park Drive right (L.M. 5.85). 
06-18-93 
06-18-93 Project Length - 5.850 miles 
06-18-93 Working Days - 40 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 HARDEMAN COUNTY (Contract No. 2703) 
06-18-93 Project No. S.P. 35011-4309-04 
06-18-93 The resurfacing on S.R. 138 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 100 (L.M. 3.30) and extending to the 
06-18-93 Madison County line (L.M. 9.63). 
06-18-93 
06-18-93 Project Length - 6.330 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 HAWKINS COUNTY (Contract No. 2704) 
06-18-93 Project No. S.P. 37019-4312-04 
06-18-93 The resurfacing on S.R. 347 with bituminous materials (plant mix) including 
06-18-93 bridge deck repairs and sealant, and pavement marking beginning 425 feet south 
06-18-93 of Goshen Valley Road (L.M. 10.00) and extending to the Sullivan County line 
06-18-93 (L.M. 20.92). 
06-18-93 
06-18-93 Project Length - 10.920 miles 
06-18-93 Working Days - 40 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 



           

       

       

       

       

06-18-93 
06-18-93 HAYWOOD COUNTY (Contract No. 2705) 
06-18-93 Project No. IM-40-1(253)49, 38001-3167-44 
06-18-93 S.P. 38001-4168-04 
06-18-93 
06-18-93 Project No. IM-40-1(253)49, 38001-3167-44 
06-18-93 The improvements to the east and west bound lane weigh stations on I-40 (L.M. 
06-18-93 53.05 and L.M. 53.53) including the construction of one (1) concrete box bridge 
06-18-93 (3 @ 10' X 6'), grading and drainage, paving with a permeable treated base and 
06-18-93 portland cement concrete pavement, storm sewer construction, installation of 
06-18-93 weigh-in-motion scale system with signals and lighting, concrete curb, 
06-18-93 guardrail, fence, underdrains, signs, and pavement marking. 
06-18-93 Project Length - 0.961 mile 
06-18-93 
06-18-93 Project No. S.P. 38001-4168-04 
06-18-93 The building renovation of the east and west bound lane weigh stations on 
06-18-93 I-40. 
06-18-93 Project Length - 0.000 mile 
06-18-93 
06-18-93 Total Project Length - 0.961 mile 
06-18-93 Working Days - On or before December 31, 1993 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
06-18-93 The DBE goal for this contract is 8% of the contract amount. 
06-18-93 
06-18-93 HAYWOOD COUNTY (Contract No. 2706) 
06-18-93 Project No. IME-40-1(246)60, 38001-8164-44 
06-18-93 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
06-18-93 modified), cold planing, cracking and seating concrete pavement, drainage 
06-18-93 adjustments, installation of guardrail, and pavement marking beginning at S.R. 
06-18-93 19 (L.M. 17.08) and extending to the Madison County line (L.M. 23.89). 
06-18-93 
06-18-93 Project Length - 6.810 miles 
06-18-93 Working Days - 150 
06-18-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 10% of the contract amount. 
06-18-93 
06-18-93 HENRY COUNTY (Contract No. 2707) 
06-18-93 Project No. S.P. 40011-4555-04 
06-18-93 The resurfacing on S.R. 76 with bituminous materials (plant mix)(crumb rubber 
06-18-93 modified), and pavement marking beginning at the end of the curb and gutter 
06-18-93 section (L.M. 18.32) and extending to the beginning of the four lane section 
06-18-93 (L.M. 20.85). 
06-18-93 
06-18-93 Project Length - 2.530 miles 
06-18-93 Working Days - On or before October 1, 1993 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 HICKMAN COUNTY (Contract No. 2708) 
06-18-93 Project No. S.P. 41010-4207-04 
06-18-93 The resurfacing on S.R. 100 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the county road (L.M. 21.32) and extending the Jct. with 
06-18-93 S.R. 7 and S.R. 46 (L.M. 27.32). 
06-18-93 
06-18-93 Project Length - 5.980 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 HICKMAN AND PERRY COUNTIES (Contract No. 2709) 
06-18-93 Project No. S.P. 98033-4207-04 
06-18-93 The installation of signs on various state routes. 



    

       

       

       

       

       

06-18-93 
06-18-93 Project Length - 224.910 miles 
06-18-93 Working Days - On or before December 1, 1993 
06-18-93 NO PLANS CONTRACT 
06-18-93 
06-18-93 HOUSTON COUNTY (Contract No. 2710) 
06-18-93 Project No. S.P. 42003-4219-04 
06-18-93 The resurfacing on S.R. 49 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 375 feet east of Salmon Creek (L.M. 13.56) and extending to 
06-18-93 200 feet east of Williamson Branch Road (L.M. 15.86). 
06-18-93 
06-18-93 Project Length - 2.270 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 HUMPHREYS COUNTY (Contract No. 2711) 
06-18-93 Project No. S.P 43006-4213-04 
06-18-93 The resurfacing on S.R. 13 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at L.M. 25.80 and extending to the Houston County line (L.M. 
06-18-93 31.38). 
06-18-93 
06-18-93 Project Length - 5.580 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 JACKSON COUNTY (Contract No. 2712) 
06-18-93 Project No. S.P. 44003-4529-04 
06-18-93 The resurfacing on S.R. 56 with bituminous materials (plant mix), installation 
06-18-93 of guardrail, and pavement marking beginning at S.R. 290 right (L.M. 2.26) and 
06-18-93 extending to 4.04 miles south of S.R. 53 left (L.M. 6.88). 
06-18-93 
06-18-93 Project Length - 4.620 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 JEFFERSON COUNTY (Contract No. 2713) 
06-18-93 Project No. IME-40-8(113)410, 45001-8134-44 
06-18-93 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
06-18-93 modified), cold planing, drainage adjustments, and pavement marking beginning 
06-18-93 at the Sevier County line (L.M. 0.00) and extending to east of S.R. 9 (L.M. 
06-18-93 6.14). 
06-18-93 
06-18-93 Project Length - 6.147 miles 
06-18-93 Working Days - 75 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 6% of the contract amount. 
06-18-93 
06-18-93 JOHNSON COUNTY (Contract No. 2714) 
06-18-93 Project No. S.P. 46003-3213-04 
06-18-93 The construction of passing lanes on S.R. 67 including grading and drainage, 
06-18-93 the construction of four (4) concrete box culverts, paving with bituminous 
06-18-93 materials (plant mix)(polymer modified), cold planing, crack sealing, 
06-18-93 installation of guardrail, signs, and pavement marking beginning west of Swift 
06-18-93 Hollow Road (L.M. 13.63) and extending to east of Harbin Hill Road (L.M. 
06-18-93 15.54). 
06-18-93 
06-18-93 Project Length - 1.914 miles 
06-18-93 Working Days - 125 
06-18-93 Plans Cost - $25.00 Cross -Section Cost - $25.00 
06-18-93 



       

       

       

       

       

06-18-93 KNOX COUNTY (Contract No. 2715) 
06-18-93 Project No. IR-40-7(135)377, 47001-3181-44, 47050-3233-04 
06-18-93 The grading and drainage on S.R. 162 including the construction of one (1) 
06-18-93 prestressed concrete I-beam bridge on S.R. 162 over Truckers Lane, one (1) 
06-18-93 prestressed concrete Bulb-Tee bridge on S.R. 162 over S.R. 1, partial 
06-18-93 construction of one (1) bridge on ramp over Truckers Lane, one (1) concrete box 
06-18-93 culvert, subgrade treatment with hydrated lime and a lime fly-ash treated 
06-18-93 aggregate base on a portion of the mainline, paving with bituminous materials 
06-18-93 (plant mix) and permeable treated base with portland cement concrete pavement 
06-18-93 on the auxiliary lanes and ramps, storm sewer construction, installation of 
06-18-93 concrete curb and gutter, guardrail, median barrier, fence, underdrains,signs, 
06-18-93 signals and pavement marking beginning 650 feet south of I-40 and extending to 
06-18-93 565 feet south of S.R. 1 (Kingston Pike). 
06-18-93 
06-18-93 Project Length - 0.563 mile 
06-18-93 Working Days - 150 
06-18-93 Plans Cost - $50.00 Cross-Section Cost - $25.00 
06-18-93 The DBE goal for this contract is 12% of the contract amount. 
06-18-93 
06-18-93 KNOX COUNTY (Contract No. 2716) 
06-18-93 Project No. S.P. 47005-4148-04 
06-18-93 The repair of the bridge on Heiskell Avenue over I-275 in Knoxville including 
06-18-93 concrete, structural steel and bridge deck repairs, bridge deck sealant, paving 
06-18-93 with bituminous materials (plant mix), and pavement marking. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - On or before October 15, 1993 (See Special Provision 108B) 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 KNOX COUNTY (Contract No. 2717) 
06-18-93 Project No. S.P. 47028-4239-04 
06-18-93 The resurfacing on S.R. 158 with bituminous materials (plant mix)(crumb rubber 
06-18-93 modified), cold planing, and pavement marking beginning at the Jct. with S.R. 1 
06-18-93 (L.M. 0.00) and extending to 300 feet east of Walnut Street left (L.M. 2.64). 
06-18-93 
06-18-93 Project Length - 2.290 miles 
06-18-93 Working Days - On or before October 15, 1993 
06-18-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 LAWRENCE, LEWIS AND MAURY COUNTIES (Contract No. 2718) 
06-18-93 Project No. S.P. 98033-4511-04 
06-18-93 The resurfacing on S.R. 20 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning in Lawrence County at the Lewis County line (L.M. 0.00) and 
06-18-93 extending to S.R. 6 (L.M. 0.61) in Maury County. 
06-18-93 
06-18-93 Project Length - 5.490 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 LOUDON COUNTY (Contract No. 2719) 
06-18-93 Project No. IME-75-2(33)67, 53002-8148-44 
06-18-93 The resurfacing on I-75 with bituminous materials (plant mix), cold planing, 
06-18-93 cleaning and sealing pavement joints, drainage adjustments, expansion joint 
06-18-93 repairs, the installation of guardrail, and pavement marking beginning at the 
06-18-93 Monroe County line (L.M. 0.00) and extending to the Tennessee River bridge (L.M. 
06-18-93 7.55). 
06-18-93 
06-18-93 Project Length - 7.547 miles 
06-18-93 Working Days - 65 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 



       

       

       

       

       

06-18-93 The DBE goal for this contract is 10% of the contract amount. 
06-18-93 
06-18-93 LOUDON, ROANE AND MONROE COUNTIES (Contract No. 2720) 
06-18-93 Project No. S.P. 53027-4306-04, 62016-4304-04 
06-18-93 The resurfacing on S.R. 322 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Roane County line in Loudon County (L.M. 0.00) and 
06-18-93 extending to the ramps at I-75 (L.M. 0.50) in Monroe County. 
06-18-93 
06-18-93 Project Length - 5.360 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MCNAIRY COUNTY (Contract No. 2721) 
06-18-93 Project No. NH-5(33), 55001-3230-14 
06-18-93 The grading and drainage on U.S. 45 (S.R. 5) including the construction of two 
06-18-93 (2) prestressed concrete I-beam bridges on S.R. 5 over Roland Creek, over 
06-18-93 Oxford Creek, two (2) concrete box bridges, twelve (12) concrete box culverts, 
06-18-93 paving with either a mineral aggregate base, or a portland cement treated 
06-18-93 aggregate base, and bituminous materials (plant mix), storm sewer construction, 
06-18-93 the installation of concrete curb and gutter, guardrail, underdrains, signs, 
06-18-93 signals, and pavement marking beginning 0.21 mile south of relocated S.R. 57 
06-18-93 and extending to S.R. 5 Bypass in Selmer. 
06-18-93 
06-18-93 Project Length - 6.097 miles 
06-18-93 Working Days - 250 
06-18-93 Plans Cost - $125.00 Cross-Section Cost - $100.00 
06-18-93 The DBE goal for this contract is 13% of the contract amount. 
06-18-93 
06-18-93 MCNAIRY COUNTY (Contract No. 2722) 
06-18-93 Project No. S.P. 55013-4309-04 
06-18-93 The resurfacing on S.R. 199 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the railroad crossing (L.M. 2.51) and extending to the 
06-18-93 Jct. with S.R. 224 (L.M. 12.30). 
06-18-93 
06-18-93 Project Length - 9.790 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MACON COUNTY (Contract No. 2723) 
06-18-93 Project No. S.P. 56003-4245-04 
06-18-93 The resurfacing on S.R. 52 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at old S.R. 52 (L.M. 6.37) and extending to the curb and 
06-18-93 gutter section (L.M. 10.94). 
06-18-93 
06-18-93 Project Length - 4.570 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MADISON COUNTY (Contract No. 2724) 
06-18-93 Project No. S.P. 57034-4302-04 
06-18-93 The resurfacing on S.R. 197 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with U.S. 45 (L.M. 0.00) and extending to the 
06-18-93 Jct. with Mifflin Road (L.M. 7.94). 
06-18-93 
06-18-93 Project Length - 7.940 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MARSHALL COUNTY (Contract No. 2725) 
06-18-93 Project No. S.P. 59006-4212-04 



       

       

       

       

       

06-18-93 The resurfacing on S.R. 50 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 271 (L.M. 11.69) and extending to the 
06-18-93 Lincoln County line (L.M. 19.96). 
06-18-93 
06-18-93 Project Length - 8.220 miles 
06-18-93 Working Days - 40 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MAURY COUNTY (Contract No. 2726) 
06-18-93 Project No. IME-65-2(72)46, 60001-8145-44 
06-18-93 The resurfacing on I-65 with bituminous materials (plant mix), cold planing, 
06-18-93 installation of guardrail, and pavement marking beginning north of S.R. 99 
06-18-93 (L.M. 10.91) and extending to north of Port Royal Road (L.M. 17.41). 
06-18-93 
06-18-93 Project Length - 6.496 miles 
06-18-93 Working Days - 90 
06-18-93 Plans Cost - $3.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 6% of the contract amount. 
06-18-93 
06-18-93 MEIGS AND MCMINN COUNTIES (Contract No. 2727) 
06-18-93 Project No. S.P. 61002-4205-04, 54005-4223-04 
06-18-93 The resurfacing on S.R. 30 with bituminous materials (plant mix), cold planing, 
06-18-93 and pavement marking beginning the Jct. S.R. 58 in Decatur (L.M. 6.09) in Meigs 
06-18-93 County and extending to 2.0 miles East of the Meigs County line (L.M. 2.00) in 
06-18-93 McMinn County. 
06-18-93 
06-18-93 Project Length - 4.640 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 MONROE COUNTY (Contract No. 2728) 
06-18-93 Project No. STP-M-9118(1), 62950-3511-54 
06-18-93 The resurfacing on two (2) streets in Sweetwater: McCaslin Avenue and Broad 
06-18-93 Street, with bituminous materials (plant mix), and pavement marking beginning 
06-18-93 at Mayes Street and extending to Lenoir Street. 
06-18-93 
06-18-93 Project Length - 0.990 mile 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $3.00 (8-1/2"X11") 
06-18-93 
06-18-93 MONROE COUNTY (Contract No. 2729) 
06-18-93 Project No. S.P. 62004-4533-04 
06-18-93 The resurfacing on S.R. 33 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 320 feet north of Warren Street left (L.M. 7.05) and 
06-18-93 extending to 580 feet north of S.R. 72 left (L.M. 13.00). 
06-18-93 
06-18-93 Project Length - 5.950 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MONTGOMERY COUNTY (Contract No. 2730) 
06-18-93 Project No. NH-12(27), 63005-3238-14 
06-18-93 The grading and drainage on S.R. 12 including the construction of three (3) box 
06-18-93 culvert extensions, paving with bituminous materials (plant mix), cold planing, 
06-18-93 storm sewer construction, installation of concrete curb and gutter, sidewalks, 
06-18-93 underdrains, signs, signals, and pavement marking beginning at U.S. 79 (S.R. 
06-18-93 76) and extending to the North Parkway. 
06-18-93 
06-18-93 Project Length - 3.019 miles 
06-18-93 Working Days - 250 



       

       

       

       

       

       

06-18-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
06-18-93 The DBE goal for this contract is 13% of the contract amount. 
06-18-93 
06-18-93 MONTGOMERY COUNTY (Contract No. 2731) 
06-18-93 Project No. S.P. 63023-4229-04 
06-18-93 The resurfacing on S.R. 149 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the county road (L.M. 6.50) and extending to S.R. 13 (L.M. 
06-18-93 13.90). 
06-18-93 
06-18-93 Project Length - 7.400 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 MOORE COUNTY (Contract No. 2732) 
06-18-93 Project No. BH-STP-129(4), 64012-3208-94 
06-18-93 The widening of one (1) prestressed concrete box beam bridge on S.R. 129 over 
06-18-93 Mulberry Creek (L.M. 6.12) northwest of Booneville including concrete repairs, 
06-18-93 grading and drainage, paving with bituminous materials (plant mix), 
06-18-93 installation of guardrail, and pavement marking 
06-18-93 
06-18-93 Project Length - 0.262 mile 
06-18-93 Working Days - 125 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-18-93 
06-18-93 OVERTON COUNTY (Contract No. 2733) 
06-18-93 Project No. S.P. 67005-4205-04 
06-18-93 The resurfacing on S.R. 85 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning the Jackson County Line (L.M. 0.00) and extending to Davis 
06-18-93 Road right (L.M. 5.63). 
06-18-93 
06-18-93 Project Length - 5.630 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 2734) 
06-18-93 Project No. IME-40-6(109)303, 71001-8180-44, 18001-8179-44 
06-18-93 The resurfacing on I-40 including bituminous materials (plant mix), cold 
06-18-93 planing, drainage, installation of guardrail, fence, underdrains, signs, and 
06-18-93 pavement marking beginning at the U.S. 70N interchange at Monterey and 
06-18-93 extending to the Plateau Road Interchange. 
06-18-93 
06-18-93 Project Length - 9.408 miles 
06-18-93 Working Days - 150 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
06-18-93 The DBE goal for this contract is 6% of the contract amount. 
06-18-93 
06-18-93 PUTNAM COUNTY (Contract No. 2735) 
06-18-93 Project No. IME-40-6(111)292, 71001-8183-44 
06-18-93 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
06-18-93 modified), cold planing, installation of guardrail, concrete median barrier, 
06-18-93 fence, underdrains, storm sewer construction, and pavement marking beginning 
06-18-93 at Falling Water River and extending to near S.R. 24 at Monterey. 
06-18-93 
06-18-93 Project Length - 8.803 miles 
06-18-93 Working Days - 260 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 6% of the contract amount. 
06-18-93 
06-18-93 PUTNAM COUNTY (Contract No. 2736) 
06-18-93 Project No. S.P. 71010-4209-04 



       

       

       

       

       

06-18-93 The resurfacing on S.R. 84 with bituminous materials (plant mix), installation 
06-18-93 of guardrail, and pavement marking beginning at Poplar Street (L.M. 9.75) and 
06-18-93 extending to the Overton County line (L.M. 13.38). 
06-18-93 
06-18-93 Project Length - 3.630 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 RUTHERFORD COUNTY (Contract No. 2737) 
06-18-93 Project No. IME-24-1(69)77, 75001-8160-44 
06-18-93 The resurfacing on I-24 with bituminous materials (plant mix), portland cement 
06-18-93 concrete pavement replacement, cold planing, cleaning and sealing pavement 
06-18-93 joints, expansion joint repairs, bridge deck sealant, installation of 
06-18-93 guardrail, and pavement marking beginning at Stones River (L.M. 15.43) and 
06-18-93 extending to Epps Mill Road (L.M. 25.95). 
06-18-93 
06-18-93 Project Length - 10.520 miles 
06-18-93 Working Days - 75 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 11% of the contract amount. 
06-18-93 
06-18-93 RUTHERFORD AND BEDFORD COUNTIES (Contract No. 2738) 
06-18-93 Project No. IME-24-1(70)87, 75001-8161-44 
06-18-93 The resurfacing on I-24 with bituminous materials (plant mix), cold planing, 
06-18-93 sealing pavement joints, installation of guardrail, and pavement marking 
06-18-93 beginning at Epps Mill Road (L.M. 25.95) and extending to the Coffee County 
06-18-93 line (L.M. 0.46). 
06-18-93 
06-18-93 Project Length - 7.800 miles 
06-18-93 Working Days - 60 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 The DBE goal for this contract is 11% of the contract amount. 
06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2739) 
06-18-93 Project No. IXA-STP-14(19), 79024-3270-44 
06-18-93 The grading and drainage on S.R. 14 (Austin Peay Highway) including the 
06-18-93 construction of one (1) prestressed concrete I-beam bridge, one (1) prestressed 
06-18-93 concrete I-beam and continuous steel welded plate girder bridge, one (1) 
06-18-93 prestressed concrete Bulb-Tee bridge, three (3) continuous steel welded plate 
06-18-93 girder bridges, retaining walls, paving with either a mineral aggregate base, 
06-18-93 or a portland cement treated aggregate base, bituminous materials (plant mix), 
06-18-93 a permeable treated base and portland cement concrete pavement on the ramps, 
06-18-93 cold planing, storm sewer construction, installation of concrete curb and 
06-18-93 gutter, sidewalk, guardrail, fence, underdrains, concrete median barrier, 
06-18-93 signs, lighting, signals, and pavement marking beginning at the I-40/240 
06-18-93 interchange and extending to Jones Road/Raleigh-Millington Highway. 
06-18-93 
06-18-93 Project Length - 1.208 miles 
06-18-93 Working Days - 350 
06-18-93 Plans Cost - $125.00 Cross-Section Cost - $25.00 
06-18-93 The DBE goal for this contract is 13% of the contract amount. 
06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2740) 
06-18-93 Project No. IXA-STP-2840(2), 79144-3504-44 
06-18-93 The installation of lighting on Airways Boulevard beginning at the Mississippi 
06-18-93 State line to Holmes Road in Memphis. 
06-18-93 
06-18-93 Project Length - 0.787 mile 
06-18-93 Working Days - On or before December 31, 1993 
06-18-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 



       

       

       

       

       

06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2741) 
06-18-93 Project No. STP-F-57(12), 79027-8214-14 
06-18-93 The resurfacing on S.R. 57 (Poplar Avenue) with bituminous materials (plant 
06-18-93 mix), and pavement marking beginning at East Parkway (L.M. 1.26) and extending 
06-18-93 to Mendenhall Road (L.M. 6.54). 
06-18-93 
06-18-93 Project Length - 5.280 miles 
06-18-93 Working Days - 45 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2742) 
06-18-93 Project No. STP-M-2830(4), 79152-3706-54 
06-18-93 The construction of one (1) prestressed concrete I-beam bridge over Nonconnah 
06-18-93 Creek on Winchester Road including grading and drainage, paving with bituminous 
06-18-93 materials (plant mix), storm sewer construction, installation of concrete curb 
06-18-93 and gutter, sidewalk, guardrail, signs, signals, and pavement marking. 
06-18-93 
06-18-93 Project Length - 0.484 mile 
06-18-93 Working Days - 175 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
06-18-93 The DBE goal for this contract is 12% of the contract amount. 
06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2743) 
06-18-93 Project No. S.P. 79028-3236-04 
06-18-93 The signalization at the intersection of U.S. 72 (S.R. 57, Poplar Avenue) with 
06-18-93 Poplar View Parkway in Collierville. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - On or before November 1, 1993 
06-18-93 Plans Cost - $3.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 SHELBY COUNTY (Contract No. 2744) 
06-18-93 Project No. S.P. 79028-4540-04 
06-18-93 The resurfacing on S.R. 57 with bituminous materials (plant mix)(polymer 
06-18-93 modified), and pavement marking beginning at Old Poplar Pike (L.M. 16.04) and 
06-18-93 extending to Byhalia Road (L.M. 19.44). 
06-18-93 
06-18-93 Project Length - 3.400 miles 
06-18-93 Working Days - 45 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 SMITH COUNTY (Contract No. 2745) 
06-18-93 Project No. S.P. 80008-4316-04 
06-18-93 The resurfacing on S.R. 141 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Wilson County line (L.M. 0.00) and extending to the 
06-18-93 Jct. with S.R. 53 (L.M. 5.86). 
06-18-93 
06-18-93 Project Length - 5.740 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 STEWART COUNTY (Contract No. 2746) 
06-18-93 Project No. S.P. 81004-4528-04 
06-18-93 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at Bumpus Mills Road (L.M. 14.60) and extending to the Jct. 
06-18-93 with S.R. 120 (L.M. 22.17). 
06-18-93 
06-18-93 Project Length - 7.530 miles 
06-18-93 Working Days - 35 



       

       

       

       

       

       

06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 SUMNER COUNTY (Contract No. 2747) 
06-18-93 Project No. MG-9306(5), 83950-3739-54 
06-18-93 The signalization at three (3) intersections: S.R. 109 with Maple Street, U.S. 
06-18-93 31E (S.R. 6) with Maple Street, and S.R. 25 with South Westland including 
06-18-93 pavement marking. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - On or before December 31, 1993 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 SUMNER AND TROUSDALE COUNTIES (Contract No. 2748) 
06-18-93 Project No. S.P. 83007-4503-04, 85004-4202-04 
06-18-93 The resurfacing on S.R. 25 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning in Sumner County 211 feet east of Hollerman Lane (L.M. 17.80) 
06-18-93 and extending to the Jct. with S.R. 10 in Trousdale County (L.M. 0.53). 
06-18-93 
06-18-93 Project Length - 7.900 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 SUMNER COUNTY (Contract No. 2749) 
06-18-93 Project No. S.P. 83009-3284-04 
06-18-93 The grading and drainage on S.R. 52 including the construction of four (4) 
06-18-93 concrete box bridges, four (4) concrete box culverts, paving with either a 
06-18-93 mineral aggregate base, a portland cement treated aggregate base, or a lime 
06-18-93 fly-ash treated aggregate base, and bituminous materials (plant mix), storm 
06-18-93 sewer construction, the installation of concrete curb and gutter, sidewalk, 
06-18-93 guardrail, underdrains, signs, signals, and pavement marking beginning east of 
06-18-93 U.S. 31W (S.R. 41) and extending to east of S.R. 109 in Portland. 
06-18-93 
06-18-93 Project Length - 4.399 miles 
06-18-93 Working Days - 250 
06-18-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
06-18-93 
06-18-93 TIPTON COUNTY (Contract No. 2750) 
06-18-93 Project No. S.P. 84014-4311-04 
06-18-93 The resurfacing on S.R. 206 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning near McCree Lake Road (L.M. 2.53) and extending to the Jct. 
06-18-93 with S.R. 14 (L.M. 7.56). 
06-18-93 
06-18-93 Project Length - 5.030 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 UNION COUNTY (Contract No. 2751) 
06-18-93 Project No. S.P. 87003-4313-04 
06-18-93 The resurfacing on S.R. 61 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning 100 feet south of Big Ridge Road left (L.M. 5.40) and 
06-18-93 extending to the Jct. with S.R. 33 (L.M. 10.73). 
06-18-93 
06-18-93 Project Length - 5.330 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 VAN BUREN COUNTY (Contract No. 2752) 
06-18-93 Project No. STP-NH-111(21), 88027-8223-14 
06-18-93 The resurfacing on S.R. 111 with bituminous materials (plant mix), cold 
06-18-93 planing, and pavement marking beginning at S.R. 284 right (L.M. 5.80) and 



       

       

       

       

       

       

06-18-93 extending to Spinlon Drive right (L.M. 12.83). 
06-18-93 
06-18-93 Project Length - 7.030 miles 
06-18-93 Working Days - 40 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 WARREN COUNTY (Contract No. 2753) 
06-18-93 Project No. M-3403(4), 89951-3530-54 
06-18-93 The resurfacing on Cadillac Lane in McMinnville with bituminous materials 
06-18-93 (plant mix), and pavement marking beginning at U.S. 70S (Sparta Street) 
06-18-93 and extending to Red Road. 
06-18-93 
06-18-93 Project Length - 0.880 mile 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"X11") 
06-18-93 
06-18-93 WASHINGTON COUNTY (Contract No. 2754) 
06-18-93 Project No. S.P. 90023-4311-04 
06-18-93 The resurfacing on S.R. 353 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 107 (L.M. 0.00) and extending to the 
06-18-93 Jct. with S.R. 81 (L.M. 13.30). 
06-18-93 
06-18-93 Project Length - 13.130 miles 
06-18-93 Working Days - 50 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 WASHINGTON COUNTY (Contract No. 2755) 
06-18-93 Project No. S.P. 90105-3209-04 
06-18-93 The grading and drainage on S.R. 381 (State of Franklin Road) including the 
06-18-93 construction of two (2) concrete box culverts, paving with bituminous materials 
06-18-93 (plant mix), cold planing, storm sewer construction, bike trail construction, 
06-18-93 installation of concrete curb and gutter, sidewalk, guardrail, fence, 
06-18-93 underdrains, signs, and pavement marking beginning at Sunset Drive and 
06-18-93 extending to Oakland Avenue exit at I-181. 
06-18-93 
06-18-93 Project Length - 2.346 miles 
06-18-93 Working Days - 175 (See Special Provision 108B) 
06-18-93 Plans Cost - $100.00 Cross-Section Cost - $25.00 
06-18-93 
06-18-93 WAYNE COUNTY (Contract No. 2756) 
06-18-93 Project No. S.P. 91014-4310-04 
06-18-93 The resurfacing on S.R. 228 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at Beech Creek Road (L.M. 5.02) and extending to the Jct. 
06-18-93 with S.R. 13 (L.M. 11.08). 
06-18-93 
06-18-93 Project Length - 6.060 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 
06-18-93 WEAKLEY COUNTY (Contract No. 2757) 
06-18-93 Project No. S.P. 92008-4306-04 
06-18-93 The resurfacing on S.R. 118 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 54 (L.M. 0.04) and extending to near 
06-18-93 Hornsby Cemetery (L.M. 5.00). 
06-18-93 
06-18-93 Project Length - 4.960 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 



       

       

       

    

    

06-18-93 WILLIAMSON COUNTY (Contract No. 2758) 
06-18-93 Project No. S.P. 94011-4236-04 
06-18-93 The resurfacing on S.R. 96 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at the Jct. with S.R. 252 (L.M. 20.17) and extending the 
06-18-93 Rutherford County line (L.M. 26.62). 
06-18-93 
06-18-93 Project Length - 6.420 miles 
06-18-93 Working Days - 35 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
06-18-93 WILLIAMSON COUNTY (Contract No. 2759) 
06-18-93 Project No. S.P. 94015-4214-04 
06-18-93 The repair of the bridge on S.R. 106 over the Harpeth River including concrete, 
06-18-93 steel, pin, deck, and expansion joint repairs, non-penetrating concrete seal, 
06-18-93 bridge deck sealant, overlay with bituminous materials (plant mix), cold 
06-18-93 planing, repainting existing steel structure, and pavement marking. 
06-18-93 
06-18-93 Project Length - 0.000 mile 
06-18-93 Working Days - 115 
06-18-93 Plans Cost - $10.00 Cross-Section Cost - NA 
06-18-93 
06-18-93 
06-18-93 WILSON COUNTY (Contract No. 2760) 
06-18-93 Project No. S.P. 95014-4312-04 
06-18-93 The resurfacing on S.R. 141 with bituminous materials (plant mix), and pavement 
06-18-93 marking beginning at S.R. 26 (L.M. 10.56) and extending east of Big Springs 
06-18-93 Road (L.M. 16.56). 
06-18-93 
06-18-93 Project Length - 5.970 miles 
06-18-93 Working Days - 30 
06-18-93 Plans Cost - $ 3.00 (8-1/2"x11") 
06-18-93 
================================================================================ 
07-30-93 FAYETTE COUNTY (Contract No. 2644) 
07-30-93 Project No. S.P. 24008-4210-04 
07-30-93 The scour repair with the installation of rip-rap at one (1) bridge on S.R. 59 
07-30-93 (L.M. 4.94) over a branch. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 40 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 HOUSTON AND STEWART COUNTIES (Contract No. 2653) 
07-30-93 Project No. S.P. 98032-4280-04 
07-30-93 The scour repair with the installation of rip-rap at four (4) bridges on S.R. 
07-30-93 46 and S.R. 76 at various locations. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 45 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
07-30-93 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
07-30-93 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON AND 
07-30-93 WILSON COUNTIES (Contract No. 2677) 
07-30-93 Project No. S.P. 98033-4110-04 
07-30-93 The random on call signing on various Interstate and State Routes in Region 
07-30-93 III. 
07-30-93 
07-30-93 Project Length - 0.000 mile 



    

    

       

       

       

       

07-30-93 Working Days - June 30, 1994 (See Special Provision 108B) 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, 
07-30-93 HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, 
07-30-93 SHELBY, TIPTON AND WEAKLEY COUNTIES (Contract No. 2679) 
07-30-93 Project No. S.P. 98042-4111-04 
07-30-93 The random on call signing on various Routes in Region IV. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - June 30, 1994 (See special Provision 108B) 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 BRADLEY COUNTY (Contract No. 2684) 
07-30-93 Project No. IME-75-1(94)18, 06001-8153-44 
07-30-93 The resurfacing on I-75 with bituminous materials (plant mix) including cold 
07-30-93 planing, drainage adjustments, bridge deck sealant, installation of guardrail, 
07-30-93 fence, and pavement marking beginning at 0.5 mile east of White Oak Road and 
07-30-93 extending to 0.4 mile east of S.R. 60. 
07-30-93 
07-30-93 Project Length - 6.750 miles 
07-30-93 Working Days - 160 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 The DBE goal for this contract is 6% of the contract amount. 
07-30-93 
07-30-93 BRADLEY COUNTY (Contract No. 2686) 
07-30-93 Project No. S.P. 06012-4311-04 
07-30-93 The overlay on S.R. 312 with an emulsified asphalt micro-surfacing and pavement 
07-30-93 marking beginning at the Hamilton County Line (L.M. 0.00) and extending to 
07-30-93 White Oak Road (L.M. 4.77). 
07-30-93 
07-30-93 Project Length - 4.770 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 DYER COUNTY (Contract No. 2696) 
07-30-93 Project No. S.P. 23011-4529-04 
07-30-93 The repair of the bridge on S.R. 78 over a drainage ditch (L.M. 10.76) and over 
07-30-93 a drainage canal (L.M. 12.55) including concrete, bridge deck repairs, precast 
07-30-93 box beam, concrete parapet, paving with bituminous materials (plant mix), cold 
07-30-93 planing, bridge deck sealant, installation of guardrail, and pavement marking. 
07-30-93 
07-30-93 Project Length - 0.100 mile 
07-30-93 Working Days - 110 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 DYER COUNTY (Contract No. 2697) 
07-30-93 Project No. S.P. 23011-4530-04 
07-30-93 The resurfacing on S.R. 78 with either bituminous materials (plant mix) or 
07-30-93 recycle in place, and pavement marking beginning at the end of the four lane 
07-30-93 section (L.M. 2.75) and extending to 0.56 mile south of the Obion River (L.M. 
07-30-93 7.37). 
07-30-93 
07-30-93 Project Length - 4.570 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2"x11") 
07-30-93 
07-30-93 DYER AND GIBSON COUNTIES (Contract No. 2698) 
07-30-93 Project No. S.P. 98042-4209-04 
07-30-93 The installation of signs on various state routes. 



    

       

       

       

       

07-30-93 
07-30-93 Project Length - 376.880 miles 
07-30-93 Working Days - On or before December 1, 1993 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 MEIGS AND MCMINN COUNTIES (Contract No. 2727) 
07-30-93 Project No. S.P. 61002-4205-04, 54005-4223-04 
07-30-93 The resurfacing on S.R. 30 with bituminous materials (plant mix), cold planing, 
07-30-93 and pavement marking beginning the Jct. S.R. 58 in Decatur (L.M. 6.09) in Meigs 
07-30-93 County and extending to 2.0 miles East of the Meigs County line (L.M. 2.00) in 
07-30-93 McMinn County. 
07-30-93 
07-30-93 Project Length - 4.640 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2739) 
07-30-93 Project No. IXA-STP-14(19), 79024-3270-44 
07-30-93 The grading and drainage on S.R. 14 (Austin Peay Highway) including the 
07-30-93 construction of one (1) prestressed concrete I-beam bridge, one (1) prestressed 
07-30-93 concrete I-beam and continuous steel welded plate girder bridge, one (1) 
07-30-93 prestressed concrete Bulb-Tee bridge, three (3) continuous steel welded plate 
07-30-93 girder bridges, retaining walls, paving with either a mineral aggregate base, 
07-30-93 or a portland cement treated aggregate base, bituminous materials (plant mix), 
07-30-93 a permeable treated base and portland cement concrete pavement on the ramps, 
07-30-93 cold planing, storm sewer construction, installation of concrete curb and 
07-30-93 gutter, sidewalk, guardrail, fence, underdrains, concrete median barrier, 
07-30-93 signs, lighting, signals, and pavement marking beginning at the I-40/240 
07-30-93 interchange and extending to Jones Road/Raleigh-Millington Highway. 
07-30-93 
07-30-93 Project Length - 1.208 miles 
07-30-93 Working Days - 350 
07-30-93 Plans Cost - $125.00 Cross-Section Cost - $25.00 
07-30-93 The DBE goal for this contract is 13% of the contract amount. 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2743) 
07-30-93 Project No. S.P. 79028-3236-04 
07-30-93 The signalization at the intersection of U.S. 72 (S.R. 57, Poplar Avenue) with 
07-30-93 Poplar View Parkway in Collierville. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - On or before November 1, 1993 
07-30-93 Plans Cost - $3.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 SUMNER AND TROUSDALE COUNTIES (Contract No. 2748) 
07-30-93 Project No. S.P. 83007-4503-04, 85004-4202-04 
07-30-93 The resurfacing on S.R. 25 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning in Sumner County 211 feet east of Hollerman Lane (L.M. 17.80) 
07-30-93 and extending to the Jct. with S.R. 10 in Trousdale County (L.M. 0.53). 
07-30-93 
07-30-93 Project Length - 7.900 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2"x11") 
07-30-93 
07-30-93 ANDERSON COUNTY (Contract No. 2761) 
07-30-93 Project No. STP-F-9(21), 01003-8223-14 
07-30-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), cold planing, 
07-30-93 and pavement marking beginning at the Jct. with S.R. 61 (L.M. 10.63) and 
07-30-93 extending to 105 feet south of S.R. 170 (L.M. 15.12). 
07-30-93 



       

       

       

       

       

       

07-30-93 Project Length - 4.490 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 BLEDSOE COUNTY (Contract No. 2762) 
07-30-93 Project No. S.P. 04002-4508-04 
07-30-93 The resurfacing on S.R. 30 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Van Buren County line (L.M. 0.00) and extending to the 
07-30-93 top of the mountain near Bob Sapp Road (L.M. 5.60). 
07-30-93 
07-30-93 Project Length - 5.589 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 BLOUNT COUNTY (Contract No. 2763) 
07-30-93 Project No. S.P. 05334-4301-04, 05022-4324-04 
07-30-93 The resurfacing on S.R. 334 and S.R. 335 with bituminous materials (plant mix) 
07-30-93 and pavement marking on S.R. 334 beginning at the Jct. with S.R. 335 (L.M. 
07-30-93 0.00) and extending to the Jct. with S.R. 333 (L.M. 2.53) and on S.R. 335 
07-30-93 beginning at the Jct. with S.R. 334 (L.M. 6.33) and extending to 315 feet south 
07-30-93 of Wright Road (L.M. 8.51). 
07-30-93 
07-30-93 Project Length - 4.710 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 CHEATHAM COUNTY (Contract No. 2764) 
07-30-93 Project No. S.P. 11005-4513-04 
07-30-93 The resurfacing on S.R. 12 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at East McQuarry Street (L.M. 5.40) and extending to Bruce 
07-30-93 Bradley Road (L.M. 12.50). 
07-30-93 
07-30-93 Project Length - 7.100 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 CLAY COUNTY (Contract No. 2765) 
07-30-93 Project No. S.P. 14004-4511-04 
07-30-93 The resurfacing on S.R. 52 with bituminous materials (plant mix), installation 
07-30-93 of guardrail, and pavement marking beginning at S.R. 53 right (L.M. 21.65) and 
07-30-93 extending 2.0 miles east of the Jct. with S.R. 53 (L.M. 23.67). 
07-30-93 
07-30-93 Project Length - 2.020 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 COCKE COUNTY (Contract No. 2766) 
07-30-93 Project No. S.P. 15002-4512-04 
07-30-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), cold planing, 
07-30-93 and pavement marking beginning at White Oak Avenue right (L.M. 5.69) and 
07-30-93 extending to 150 feet south of the bridge over the Pigeon River (L.M. 6.93). 
07-30-93 
07-30-93 Project Length - 1.240 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 COCKE COUNTY (Contract No. 2767) 
07-30-93 Project No. S.P. 15003-4226-04 
07-30-93 The repair of the bridge on S.R. 9 over the French Broad River and Southern 
07-30-93 Railroad including concrete, slab and bridge deck repairs, bridge deck sealant, 



       

              
    

       

       

       

       

07-30-93 overlay with bituminous materials (plant mix), cold planing, and pavement 
07-30-93 marking. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 80 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 COCKE AND JEFFERSON COUNTIES (Contract No. 2768) 
07-30-93 Project No. S.P. 98011-4171-04 
07-30-93 The crack sealing on I-40. 
07-30-93 
07-30-93 Project Length - 25.470 miles 
07-30-93 Working Days - On or before December 31, 1993 (See Special Provision 411F 
07-30-93 and 501N) 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 CUMBERLAND COUNTY (Contract No. 2769) 
07-30-93 Project No. S.P. 18003-4518-04 
07-30-93 The resurfacing on S.R. 1 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning east of the Crossville City limits (L.M. 16.29) and extending 
07-30-93 to Bowling Road left (L.M. 20.06). 
07-30-93 
07-30-93 Project Length - 3.770 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 DAVIDSON COUNTY (Contract No. 2770) 
07-30-93 Project No. STP-M-174(7), 19049-3210-54 
07-30-93 The construction of concrete sidewalks on S.R. 174 (Long Hollow Pike) beginning 
07-30-93 at the I-65 north bound off ramp and extending to the Mansker Creek bridge in 
07-30-93 Goodlettsville. 
07-30-93 
07-30-93 Project Length - 0.350 mile 
07-30-93 Working Days - 40 
07-30-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 DAVIDSON COUNTY (Contract No. 2771) 
07-30-93 Project No. S.P. 19014-4125-04 
07-30-93 The painting of sign supports on I-440 in Nashville. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - On or before November 30, 1993 
07-30-93 Plans Cost - $25.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 DAVIDSON COUNTY (Contract No. 2772) 
07-30-93 Project No. S.P. 19025-4224-04 
07-30-93 The resurfacing on S.R. 6 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Jct. with Briley Parkway (L.M. 16.64) and extending to 
07-30-93 the Jct. with S.R. 45 (L.M. 18.59). 
07-30-93 
07-30-93 Project Length - 1.950 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 DAVIDSON COUNTY (Contract No. 2773) 
07-30-93 Project No. S.P. 19043-4321-04 
07-30-93 The resurfacing on S.R. 65 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Jct. with S.R. 45 (L.M. 6.08) and extending to near 
07-30-93 I-24 (L.M. 11.40). 
07-30-93 



       

       

       

       

       

       

07-30-93 Project Length - 5.320 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 DAVIDSON COUNTY (Contract No. 2774) 
07-30-93 Project No. S.P. 19150-4207-04 
07-30-93 The repair of the bridge on S.R. 96 over the South Harpeth River including 
07-30-93 concrete, bridge deck repairs, bridge deck sealant, repainting existing steel 
07-30-93 structure, paving with bituminous materials (plant mix), cold planing, 
07-30-93 installation of guardrail, and pavement marking. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 95 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 DICKSON COUNTY (Contract No. 2775) 
07-30-93 Project No. S.P. 22017-4314-04 
07-30-93 The resurfacing on S.R. 235 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at S.R. 46 (L.M. 2.14) and extending to S.R. 49 (L.M. 10.31). 
07-30-93 
07-30-93 Project Length - 8.170 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 DICKSON COUNTY (Contract No. 2776) 
07-30-93 Project No. S.P. 22945-3471-04 
07-30-93 The grading and drainage on a S.I.A. Route (Pomona Road / Old S.R. 46) 
07-30-93 including paving with bituminous materials (plant mix) and pavement marking 
07-30-93 beginning at S.R. 46 and extending to existing S.I.A. 
07-30-93 
07-30-93 Project Length - 0.909 mile 
07-30-93 Working Days - 90 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-30-93 
07-30-93 FAYETTE COUNTY (Contract No. 2777) 
07-30-93 Project No. STP-F-15(50), 24003-8231-14 
07-30-93 The resurfacing on S.R. 15 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning west of Somerville (L.M. 16.06) and extending to east of 
07-30-93 Somerville (L.M. 18.07). 
07-30-93 
07-30-93 Project Length - 2.010 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 FAYETTE COUNTY (Contract No. 2778) 
07-30-93 Project No. STP-F-59(10), 24008-8212-14 
07-30-93 The resurfacing on S.R. 59 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Jct. with S.R. 194 (L.M. 6.09) and extending to the 
07-30-93 Jct. with S.R. 76 (L.M. 14.40). 
07-30-93 
07-30-93 Project Length - 8.310 miles 
07-30-93 Working Days - 40 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 FENTRESS COUNTY (Contract No. 2779) 
07-30-93 Project No. S.P. 25006-4318-04 
07-30-93 The resurfacing on S.R. 154 with bituminous materials (plant mix), installation 
07-30-93 of guardrail, and pavement marking beginning at S.R. 52 (L.M. 0.00) and 
07-30-93 extending 3.0 miles west of Laurel Creek (L.M. 6.25). 
07-30-93 



       

       

       

       

       

07-30-93 Project Length - 5.340 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 GIBSON COUNTY (Contract No. 2780) 
07-30-93 Project No. DS-STP-366(1), 27003-3216-14 
07-30-93 The grading and drainage on U.S. 45W (S.R. 366, Humboldt Southeast Bypass) 
07-30-93 including the construction of one (1) prestressed concrete I-beam bridge over 
07-30-93 Little Sugar Creek, paving with either a mineral aggregate base or a portland 
07-30-93 cement treated aggregate base and bituminous materials (plant mix), storm sewer 
07-30-93 construction, installation of guardrail, fence, underdrains, signs, signals, 
07-30-93 and pavement marking beginning at S.R. 5 and extending to the four lane section 
07-30-93 0.2 mile west of Bledsoe Lane. 
07-30-93 
07-30-93 Project Length - 1.948 miles 
07-30-93 Working Days - 190 
07-30-93 Plans Cost - $25.00 Cross-Section Cost - $ 25.00 
07-30-93 The DBE goal for this contract is 12% of the contract amount. 
07-30-93 
07-30-93 GILES COUNTY (Contract No. 2781) 
07-30-93 Project No. STP-F-15(53), 28068-3209-14 
07-30-93 The paving on U.S. 64 (S.R. 15, Pulaski By Pass) with either a mineral 
07-30-93 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
07-30-93 treated aggregate base, and bituminous materials (plant mix), including grading 
07-30-93 and drainage, installation of concrete curb, guardrail, fence, underdrains, 
07-30-93 signs, signals, and pavement marking beginning at Bennett Drive west of Pulaski 
07-30-93 and extending to S.R. 7 (Elkton Highway). 
07-30-93 
07-30-93 Project Length - 4.342 miles 
07-30-93 Working Days - 175 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $ 0.00 
07-30-93 The DBE goal for this contract is 8% of the contract amount. 
07-30-93 
07-30-93 GILES COUNTY (Contract No. 2782) 
07-30-93 Project No. S.P. 28009-4202-04 
07-30-93 The repair of the bridge on S.R. 129 over the East Fork Lynn Creek including 
07-30-93 concrete, bridge deck sealant, non-penetrating concrete seal, concrete 
07-30-93 bridgerail replacement, paving with bituminous materials (plant mix), cold 
07-30-93 planing, installation of guardrail, and pavement marking. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 60 
07-30-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 GREENE COUNTY (Contract No. 2783) 
07-30-93 Project No. S.P. 30025-4333-04 
07-30-93 The resurfacing on S.R. 348 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at the Jct. with S.R. 340 (L.M. 0.00) and extending to Bible 
07-30-93 Chapel Road right (L.M. 7.84). 
07-30-93 
07-30-93 Project Length - 7.740 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 HAMBLEN COUNTY (Contract No. 2784) 
07-30-93 Project No. S.P. 32012-4304-04 
07-30-93 The resurfacing on S.R. 113 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning 50 feet north of S.R. 340 right (L.M. 5.80) and extending to 
07-30-93 50 feet north of S.R. 34 (L.M. 11.95). 
07-30-93 



       

       

       

       

       

07-30-93 Project Length - 6.150 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 HAMILTON COUNTY (Contract No. 2785) 
07-30-93 Project No. STP-S-9202(28), 33025-8204-24, 33008-8209-24, 33039-8211-24 
07-30-93 The resurfacing on S.R. 17, S.R. 2, and S.R. 58 with bituminous materials 
07-30-93 (plant mix), cold planing, installation of guardrail, and pavement marking 
07-30-93 beginning on S.R. 17 at the Georgia State line (L.M. 0.00) and extending to the 
07-30-93 Jct. with S.R. 2 (L.M. 2.21), beginning on S.R. 2 at the Jct. with S.R. 38 
07-30-93 (L.M. 2.35) and extending to the Southern Railroad overpass (L.M. 5.74), and 
07-30-93 beginning on S.R. 58 at the Georgia State line (L.M. 0.00) and extending to the 
07-30-93 Jct. with S.R. 17 (L.M. 2.16). 
07-30-93 
07-30-93 Project Length - 7.720 miles 
07-30-93 Working Days - 65 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 The DBE goal for this contract is 12% of the contract amount. 
07-30-93 
07-30-93 HAWKINS COUNTY (Contract No. 2786) 
07-30-93 Project No. S.P. 37006-4335-04 
07-30-93 The resurfacing on S.R. 66 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning 50 feet east of the bridge over Renfroe Creek (L.M. 17.45) 
07-30-93 and extending to the Hancock County line (L.M. 29.92). 
07-30-93 
07-30-93 Project Length - 12.320 miles 
07-30-93 Working Days - 40 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 HENDERSON COUNTY (Contract No. 2787) 
07-30-93 Project No. S.P. 39007-4209-04 
07-30-93 The repair of the bridge on S.R. 100 over a branch of Middleton Creek including 
07-30-93 concrete, steel, prestressed concrete box beams, structural steel, concrete 
07-30-93 slab and bridge deck repairs, bridge deck sealant, overlay with bituminous 
07-30-93 materials (plant mix), cold planing, installation of guardrail, and pavement 
07-30-93 marking. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - 90 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 HENRY COUNTY (Contract No. 2788) 
07-30-93 Project No. STP-F-69(18), 40004-8219-14 
07-30-93 The resurfacing on S.R. 69 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the end of the bridge over West Sandy Creek (L.M. 6.10) 
07-30-93 and extending to the Jct. with S.R. 69A (L.M. 10.59). 
07-30-93 
07-30-93 Project Length - 4.490 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 HICKMAN COUNTY (Contract No. 2789) 
07-30-93 Project No. S.P. 41050-4209-04, 41010-4208-04 
07-30-93 The resurfacing on S.R. 46 and on S.R. 100 with bituminous materials (plant 
07-30-93 mix), and pavement marking on S.R. 46 beginning at S.R. 100 (L.M. 0.00) and 
07-30-93 extending to the Dickson County line (L.M. 2.75) and on S.R. 100 beginning at 
07-30-93 S.R. 46 (L.M. 27.50) and extending to the Williamson County line (L.M. 32.70). 
07-30-93 
07-30-93 Project Length - 7.950 miles 
07-30-93 Working Days - 35 



       

       

       

       

       

       

07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 JEFFERSON COUNTY (Contract No. 2790) 
07-30-93 Project No. STP-S-9(20), 45004-8222-24 
07-30-93 The resurfacing on S.R. 9 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning 1000 feet north of S.R. 92 (L.M. 11.50) and extending to the 
07-30-93 bridge over the French Broad River (L.M. 16.61). 
07-30-93 
07-30-93 Project Length - 5.110 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 JOHNSON COUNTY (Contract No. 2791) 
07-30-93 Project No. STP-F-34(11), 46002-8211-14 
07-30-93 The resurfacing on S.R. 34 with bituminous materials (plant mix), cold planing, 
07-30-93 and pavement marking beginning 650 feet north of the Jct. with S.R. 67 right 
07-30-93 and S.R. 91 left (L.M. 13.54) and extending to 50 feet north of the bridge over 
07-30-93 Roan Creek (L.M. 17.75). 
07-30-93 
07-30-93 Project Length - 4.210 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 KNOX COUNTY (Contract No. 2792) 
07-30-93 Project No. IME-40-7(136)370, 47001-8182-44 
07-30-93 The overlay on I-40 with an emulsified asphalt micro-surfacing, and pavement 
07-30-93 marking beginning at the Loudon County line (L.M. 0.00) and extending to 3650 
07-30-93 feet west of the Mabry Hood Road bridge over I-40 (L.M. 6.47). 
07-30-93 
07-30-93 Project Length - 6.477 miles 
07-30-93 Working Days - 45 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 KNOX COUNTY (Contract No. 2793) 
07-30-93 Project No. IM-75-3(120)91, 47006-3134-44 
07-30-93 The resurfacing on I-75 with bituminous materials (plant mix)(polymer modified) 
07-30-93 including construction of retaining walls, grading and drainage, slope 
07-30-93 stabilization, bridge deck repairs, bridge deck sealant, cold planing, 
07-30-93 installation of guardrail, concrete median barrier, underdrains, and pavement 
07-30-93 marking beginning at S.R. 131 (Emory Road) and extending to the Anderson County 
07-30-93 line. 
07-30-93 
07-30-93 Project Length - 5.440 miles 
07-30-93 Working Days - On or before October 1, 1995 (See Special Provision 108B) 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-30-93 The DBE goal for this contract is 12% of the contract amount. 
07-30-93 
07-30-93 LAUDERDALE COUNTY (Contract No. 2794) 
07-30-93 Project No. STP-NHE-3(42), 49001-8253-14 
07-30-93 The resurfacing on S.R. 3 with bituminous materials (plant mix)(polymer 
07-30-93 modified), cold planing, and pavement marking beginning at Edith Central Road 
07-30-93 (L.M. 9.70) and extending to Nankipoo Road (L.M. 14.48). 
07-30-93 
07-30-93 Project Length - 4.780 miles 
07-30-93 Working Days - 50 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 LAWRENCE COUNTY (Contract No. 2795) 
07-30-93 Project No. BH-STP-240(2), 50016-3210-94 
07-30-93 The construction of one (1) prestressed concrete box beam bridge on S.R. 240 



       

       

       

    

       

       

07-30-93 over the Buffalo River (L.M. 10.06) northeast of Henryville including grading 
07-30-93 and drainage, paving with bituminous materials (plant mix), installation of 
07-30-93 guardrail, and pavement marking. 
07-30-93 
07-30-93 Project Length - 0.146 mile 
07-30-93 Working Days - 160 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $ 0.00 
07-30-93 The DBE goal for this contract is 7% of the contract amount. 
07-30-93 
07-30-93 LEWIS COUNTY (Contract No. 2796) 
07-30-93 Project No. S.P. 51005-4215-04 
07-30-93 The repair of the bridge on S.R. 99 over Swan Creek including concrete, 
07-30-93 non-penetrating concrete seal, bridge deck, expansion joint and epoxy injection 
07-30-93 repairs, concrete parapet, paving on the approaches with bituminous materials 
07-30-93 (plant mix), cold planing, repainting existing steel structure, installation of 
07-30-93 guardrail, and pavement marking.. 
07-30-93 
07-30-93 Project Length - 0.000 miles 
07-30-93 Working Days - 65 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 LINCOLN COUNTY (Contract No. 2797) 
07-30-93 Project No. S.P. 52016-4327-04 
07-30-93 The resurfacing on S.R. 274 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at the Alabama State Line (L.M. 0.00) and extending to the 
07-30-93 Cold Water Creek bridge (L.M. 6.82). 
07-30-93 
07-30-93 Project Length - 6.820 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 LOUDON AND MONROE COUNTIES (Contract No. 2798) 
07-30-93 Project No. S.P. 98011-4272-04 
07-30-93 The brush removal on various State routes at various locations. 
07-30-93 
07-30-93 Project Length - 0.000 miles 
07-30-93 Working Days - On or before March 15, 1994 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 MCMINN COUNTY (Contract No. 2799) 
07-30-93 Project No. S.P. 54010-4310-04 
07-30-93 The resurfacing on S.R. 39 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Jct. with S.R. 30 in Athens (L.M. 9.31) and extending 
07-30-93 to the Jct. with S.R. 33 in Englewood (L.M. 15.17). 
07-30-93 
07-30-93 Project Length - 5.760 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 MARION COUNTY (Contract No. 2800) 
07-30-93 Project No. STP-S-156(1), 58016-8227-24 
07-30-93 The resurfacing on S.R. 156 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the railroad grade crossing (L.M. 19.07) and extending to 
07-30-93 the ramps to I-24 (L.M. 25.56). 
07-30-93 
07-30-93 Project Length - 6.460 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 MAURY COUNTY (Contract No. 2801) 



       

       

       

       

              
    

07-30-93 Project No. STP-F-7(15), 60003-8220-14 
07-30-93 The resurfacing on S.R. 7 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Giles County line (L.M. 0.00) and extending to 
07-30-93 Hopewell Road (L.M. 5.40). 
07-30-93 
07-30-93 Project Length - 5.400 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 MEIGS AND RHEA COUNTIES (Contract No. 2802) 
07-30-93 Project No. S.P. 61004-3208-04 
07-30-93 The construction of one (1) continuous steel welded plate girder and 
07-30-93 prestressed concrete Bulb-Tee beam bridge over the Tennessee River on S.R. 60 
07-30-93 west of Blythe's Ferry Road including road and drainage excavation, mineral 
07-30-93 aggregate base and installation of fence. 
07-30-93 
07-30-93 Project Length - 0.726 miles 
07-30-93 Working Days - On or before March 1, 1995 
07-30-93 Plans Cost - $25.00 Cross-Section Cost - $0.00 
07-30-93 The DBE goal for this contract is 1% of the contract amount. 
07-30-93 
07-30-93 MONROE COUNTY (Contract No. 2803) 
07-30-93 Project No. IME-75-2(32)60, 62001-8110-44 
07-30-93 The resurfacing on I-75 with bituminous materials (plant mix)(polymer modified) 
07-30-93 including cold planing, resealing joints, storm sewer construction, 
07-30-93 installation of guardrail, fence, and pavement marking beginning at the McMinn 
07-30-93 County line (L.M. 0.00) and extending to the Loudon County line (L.M. 6.47). 
07-30-93 
07-30-93 Project Length - 6.470 miles 
07-30-93 Working Days - 60 
07-30-93 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-30-93 The DBE goal for this contract is 6% of the contract amount. 
07-30-93 
07-30-93 MONROE COUNTY (Contract No. 2804) 
07-30-93 Project No. STP-F-68(12), 62007-3237-14 
07-30-93 The paving of S.R. 68 with bituminous materials (plant mix) including 
07-30-93 installation of guardrail, underdrains, signs, and pavement marking beginning 
07-30-93 south of Madisonville and extending to Ragan Valley Road. 
07-30-93 
07-30-93 Project Length - 3.481 miles 
07-30-93 Working Days - 100 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
07-30-93 The DBE goal for this contract is 6% of the contract amount. 
07-30-93 
07-30-93 OVERTON, PUTNAM AND WHITE COUNTIES (Contract No. 2805) 
07-30-93 Project No. S.P. 98021-4274-04 
07-30-93 The crack sealing on various State routes. 
07-30-93 
07-30-93 Project Length - 44.870 miles 
07-30-93 Working Days - On or before December 31, 1993 (See Special Provision 411F 
07-30-93 and 501N) 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 PERRY COUNTY (Contract No. 2806) 
07-30-93 Project No. S.P. 68001-4530-04 
07-30-93 The resurfacing on S.R. 13 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at the Wayne County line (L.M. 0.00) and extending to 0.08 
07-30-93 mile south of old S.R. 13 (L.M. 6.74). 
07-30-93 
07-30-93 Project Length - 6.740 miles 



       

    

       

       

       

       

07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 POLK COUNTY (Contract No. 2807) 
07-30-93 Project No. S.P. 70945-4257-04 
07-30-93 The brush removal on various State routes at various locations. 
07-30-93 
07-30-93 Project Length - 36.430 miles 
07-30-93 Working Days - On or before March 15, 1994 
07-30-93 NO PLANS CONTRACT 
07-30-93 
07-30-93 PUTNAM AND OVERTON COUNTIES (Contract No. 2808) 
07-30-93 Project No. STP-F-111(20), 67001-3271-14 
07-30-93 The grading and drainage on S.R. 111 including the construction of one (1) 
07-30-93 concrete box bridge, four (4) concrete box culverts, paving with either a 
07-30-93 mineral aggregate base, a portland cement treated aggregate base, or a lime 
07-30-93 fly-ash treated aggregate base and bituminous materials (plant mix), storm 
07-30-93 sewer construction, installation of guardrail, underdrains, signs, and pavement 
07-30-93 marking beginning 0.379 mile south of the Putnam County line and extending to 
07-30-93 north of S.R. 293. 
07-30-93 
07-30-93 Project Length - 3.923 miles 
07-30-93 Working Days - 200 
07-30-93 Plans Cost - $25.00 Cross-Section Cost - $50.00 
07-30-93 The DBE goal for this contract is 12% of the contract amount. 
07-30-93 
07-30-93 PUTNAM COUNTY (Contract No. 2809) 
07-30-93 Project No. S.P. 71011-3219-04 
07-30-93 The signalization at the intersection of S.R. 135 (Willow Avenue) with the I-40 
07-30-93 interchange ramps in Cookeville. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - On or before January 1, 1994 
07-30-93 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 ROBERTSON COUNTY (Contract No. 2810) 
07-30-93 Project No. S.P. 74020-4306-04 
07-30-93 The resurfacing on S.R. 257 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at S.R. 49 (L.M. 0.00) and extending to S.R. 65 (L.M. 3.84). 
07-30-93 
07-30-93 Project Length - 3.840 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 RUTHERFORD COUNTY (Contract No. 2811) 
07-30-93 Project No. S.P. 75006-4513-04 
07-30-93 The resurfacing on S.R. 10 with bituminous materials (plant mix), cold planing, 
07-30-93 and pavement marking beginning at Westgate Boulevard (L.M. 10.90) and extending 
07-30-93 to Broad Street (L.M. 13.23). 
07-30-93 
07-30-93 Project Length - 2.270 miles 
07-30-93 Working Days - 50 
07-30-93 Plans Cost - $ 3.00 (8-1/2"x11") 
07-30-93 
07-30-93 SCOTT COUNTY (Contract No. 2812) 
07-30-93 Project No. S.P. 76001-3257-04 
07-30-93 The construction of one (1) continuous steel welded plate girder bridge on S.R. 
07-30-93 29 over Southern Railroad and Niggs Creek Road, two (2) reinforced concrete 
07-30-93 retaining walls, four (4) concrete box bridges, and three (3) concrete box 
07-30-93 culverts, including grading and drainage, paving with bituminous materials 



       

       

       

       

       

07-30-93 (plant mix), storm sewer construction, installation of concrete curb and 
07-30-93 gutter, guardrail, underdrains, signs, and pavement marking beginning near 
07-30-93 Paint Rock Road in Helenwood and extending to 450 feet south of Vernon Road in 
07-30-93 Oneida. 
07-30-93 
07-30-93 Project Length - 4.076 miles 
07-30-93 Working Days - 375 
07-30-93 Plans Cost - $100.00 Cross-Section Cost - $100.00 
07-30-93 
07-30-93 SCOTT COUNTY (Contract No. 2813) 
07-30-93 Project No. S.P. 76003-4546-04 
07-30-93 The resurfacing on S.R. 63 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning 740 feet east of S.R. 29 (L.M. 0.14) and extending to 1320 
07-30-93 feet west of Paint Rock Road left (L.M. 2.45). 
07-30-93 
07-30-93 Project Length - 2.310 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. 2814) 
07-30-93 Project No. STP-NHE-111(22), 77005-8211-14, 88027-8224-14 
07-30-93 The resurfacing on S.R. 111 with bituminous materials (plant mix), cold 
07-30-93 planing, and pavement marking beginning at the Jct. with S.R. 8 (L.M. 9.40) in 
07-30-93 Sequatchie County and extending to S.R. 284 right (L.M. 5.80) in Van Buren 
07-30-93 County. 
07-30-93 
07-30-93 Project Length - 6.880 miles 
07-30-93 Working Days - 45 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 SEVIER COUNTY (Contract No. 2815) 
07-30-93 Project No. IME-40-8(114)405, 78001-8110-44 
07-30-93 The resurfacing on I-40 with bituminous materials (plant mix)(polymer modified) 
07-30-93 including cold planing, storm sewer construction, installation of guardrail, 
07-30-93 fence, and pavement marking beginning at the Knox County line (L.M. 0.00) and 
07-30-93 extending to the Jefferson County line (L.M. 4.76). 
07-30-93 
07-30-93 Project Length - 4.760 miles 
07-30-93 Working Days - 60 
07-30-93 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-30-93 The DBE goal for this contract is 6% of the contract amount. 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2816) 
07-30-93 Project No. IME-240-1(255)29, 79008-8141-44 
07-30-93 The resurfacing on I-240 with bituminous materials (plant mix)(polymer 
07-30-93 modified), including cold planing, bridge deck repairs and sealant, resealing 
07-30-93 pavement joints, cracking and seating existing concrete pavement, storm sewer 
07-30-93 construction, installation of sidewalk, guardrail, underdrains, concrete median 
07-30-93 barrier, signs, lighting, and pavement marking beginning at the beginning of 
07-30-93 the bridge over Cane Creek (L.M. 4.14) and extending to the end of the bridge 
07-30-93 over Central Avenue (L.M. 1.56). 
07-30-93 
07-30-93 Project Length - 2.479 miles 
07-30-93 Working Days - 100 
07-30-93 Plans Cost - $25.00 Cross-Section Cost - NA 
07-30-93 The DBE goal for this contract is 13% of the contract amount. 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2817) 
07-30-93 Project No. STP-F-1(48), 79010-8223-14 
07-30-93 The resurfacing on S.R. 1 (Summer Avenue) with bituminous materials (plant 



       

       

       

       

       

       

07-30-93 mix), and pavement marking beginning at East Parkway (L.M. 6.70) and extending 
07-30-93 to White Station Road (L.M. 12.05). 
07-30-93 
07-30-93 Project Length - 5.350 miles 
07-30-93 Working Days - 45 
07-30-93 Plans Cost - $ 3.00 (8-1/2"X11") 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2818) 
07-30-93 Project No. S.P. 79024-4276-04 
07-30-93 The repair of the bridge on S.R. 14 over the Wolf River (L.M. 20.35) including 
07-30-93 concrete, bearing replacement, expansion joint repairs, bridge deck sealant, 
07-30-93 overlay with bituminous materials (plant mix), and pavement marking. 
07-30-93 
07-30-93 Project Length - 0.000 mile 
07-30-93 Working Days - On or before December 31, 1993 (See Special Provision 108B) 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 
07-30-93 
07-30-93 SHELBY COUNTY (Contract No. 2819) 
07-30-93 Project No. S.P. 79955-3521-04 
07-30-93 The grading and drainage on a S.I.A. Route, Frank Ryburn Cove including 
07-30-93 bituminous materials (plant mix), storm sewer construction and installation of 
07-30-93 concrete curb and gutter beginning at Ryburn Drive and extending 700 feet east 
07-30-93 of Ryburn Drive. 
07-30-93 
07-30-93 Project Length - 0.150 mile 
07-30-93 Working Days - 60 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
07-30-93 
07-30-93 SMITH COUNTY (Contract No. 2820) 
07-30-93 Project No. S.P. 80007-4319-04 
07-30-93 The resurfacing on S.R. 263 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at the Carthage By-Pass (L.M. 0.30) and extending to S.R. 85 
07-30-93 (L.M. 5.26). 
07-30-93 
07-30-93 Project Length - 4.960 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 STEWART COUNTY (Contract No. 2821) 
07-30-93 Project No. S.P. 81005-4309-04 
07-30-93 The resurfacing on S.R. 120 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning 1800 feet north of Laine Williams Road (L.M. 6.83) and 
07-30-93 extending to the Kentucky State line (L.M. 12.13). 
07-30-93 
07-30-93 Project Length - 5.300 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 SUMNER COUNTY (Contract No. 2822) 
07-30-93 Project No. DS-NH-109(4), 83074-3211-14 
07-30-93 The paving of S.R. 109 By-pass with either a mineral aggregate base or a 
07-30-93 portland cement treated aggregate base and bituminous materials (plant mix), 
07-30-93 including subgrade treatment with hydrated lime, portland cement concrete 
07-30-93 pavement on the ramps, installation of guardrail, underdrains, signs, signals, 
07-30-93 and pavement marking beginning 0.086 mile north of S.R. 6 and extending to S.R. 
07-30-93 25. 
07-30-93 
07-30-93 Project Length - 1.388 miles 
07-30-93 Working Days - On or before December 31, 1993 
07-30-93 Plans Cost - $10.00 Cross-Section Cost - NA 



       

       

       

       

       

07-30-93 
07-30-93 SUMNER COUNTY (Contract No. 2823) 
07-30-93 Project No. S.P. 83002-4273-04, 83010-4214-04 
07-30-93 The resurfacing on S.R. 6 and S.R. 109 with bituminous materials (plant mix), 
07-30-93 and pavement marking on S.R. 6 beginning at the end of the four lane section 
07-30-93 (L.M. 15.00) and extending to 0.28 mile north of Gallatin city limits (L.M. 
07-30-93 18.00) and on S.R. 109 beginning at the end of the Cumberland River bridge 
07-30-93 (L.M. 0.07) and extending to the Jct. with S.R. 109 By-Pass (L.M. 1.47). 
07-30-93 
07-30-93 Project Length - 4.400 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 UNION, KNOX, AND GRAINGER COUNTIES (Contract No. 2824) 
07-30-93 Project No. S.P. 87002-4325-04, 47022-4303-04, 29005-4303-04 
07-30-93 The resurfacing on S.R. 61 with bituminous materials (plant mix) and pavement 
07-30-93 marking in Union County beginning at S.R. 131 right (L.M. 16.63) and extending 
07-30-93 to the Jct. with S.R. 1 (L.M. 1.24) in Grainger County. 
07-30-93 
07-30-93 Project Length - 6.120 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 WEAKLEY COUNTY (Contract No. 2825) 
07-30-93 Project No. NH-43(11), 92003-3252-14 
07-30-93 The grading and drainage on S.R. 43 including the construction of one (1) 
07-30-93 prestressed concrete I-beam bridge over Mud Creek, five (5) concrete box 
07-30-93 culverts, paving with either a mineral aggregate base or a portland cement 
07-30-93 treated aggregate base and bituminous materials (plant mix), storm sewer 
07-30-93 construction, installation of concrete curb and gutter, guardrail, fence, 
07-30-93 underdrains, signs, and pavement marking beginning 0.2 mile south of Mount 
07-30-93 Vernon Road and and extending to 0.19 mile north of S.R. 216 (Martin By-Pass). 
07-30-93 
07-30-93 Project Length - 4.310 miles 
07-30-93 Working Days - 250 
07-30-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
07-30-93 The DBE goal for this contract is 11% of the contract amount. 
07-30-93 
07-30-93 WHITE COUNTY (Contract No. 2826) 
07-30-93 Project No. S.P. 93001-4549-04 
07-30-93 The resurfacing on S.R. 1 with bituminous materials (plant mix), installation 
07-30-93 of guardrail, and pavement marking beginning at old S.R. 1 right (L.M. 17.60) 
07-30-93 and extending to Bon Air Spur Road right (L.M. 20.56). 
07-30-93 
07-30-93 Project Length - 2.960 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 WILLIAMSON COUNTY (Contract No. 2827) 
07-30-93 Project No. IME-65-2(71)55, 94002-8158-44 
07-30-93 The resurfacing on I-65 with bituminous materials (plant mix)(polymer 
07-30-93 modified), cold planing, installation of guardrail, and pavement marking 
07-30-93 beginning 1.10 miles north of S.R. 247 (L.M. 1.92) and extending to north of 
07-30-93 S.R. 96 (L.M. 12.74). 
07-30-93 
07-30-93 Project Length - 10.820 miles 
07-30-93 Working Days - 125 
07-30-93 Plans Cost - $ 3.00 (8-1/2"x11") 
07-30-93 The DBE goal for this contract is 8% of the contract amount. 
07-30-93 



       

       

       

       

       

07-30-93 WILLIAMSON COUNTY (Contract No. 2828) 
07-30-93 Project No. S.P. 94013-4206-04 
07-30-93 The resurfacing on S.R. 100 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at the Hickman County line (L.M. 0.00) and extending to L.M. 
07-30-93 5.00. 
07-30-93 
07-30-93 Project Length - 4.970 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 WILLIAMSON COUNTY (Contract No. 2829) 
07-30-93 Project No. S.P. 94017-4310-04 
07-30-93 The resurfacing on S.R. 46 with bituminous materials (plant mix) and pavement 
07-30-93 marking beginning at S.R. 96 (L.M. 5.64) and extending to near the Natchez 
07-30-93 Trace Parkway (L.M. 11.83). 
07-30-93 
07-30-93 Project Length - 6.170 miles 
07-30-93 Working Days - 30 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
07-30-93 WILSON COUNTY (Contract No. 2830) 
07-30-93 Project No. S.P. 95009-4204-04 
07-30-93 The resurfacing on S.R. 26 with bituminous materials (plant mix), and pavement 
07-30-93 marking beginning at Phelan Drive (L.M. 5.23) and extending to Taylor Road 
07-30-93 (L.M. 13.00). 
07-30-93 
07-30-93 Project Length - 7.720 miles 
07-30-93 Working Days - 35 
07-30-93 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-30-93 
================================================================================ 
09-03-93 KNOX COUNTY (Contract No. 2793) 
09-03-93 Project No. IM-75-3(120)91, 47006-3134-44 
09-03-93 The resurfacing on I-75 with bituminous materials (plant mix)(polymer modified) 
09-03-93 including construction of retaining walls, grading and drainage, slope 
09-03-93 stabilization, bridge deck repairs, bridge deck sealant, cold planing, 
09-03-93 installation of guardrail, concrete median barrier, underdrains, and pavement 
09-03-93 marking beginning at S.R. 131 (Emory Road) and extending to the Anderson County 
09-03-93 line. 
09-03-93 
09-03-93 Project Length - 5.440 miles 
09-03-93 Working Days - On or before October 1, 1995 (See Special Provision 108B) 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-03-93 The DBE goal for this contract is 12% of the contract amount. 
09-03-93 
09-03-93 ANDERSON COUNTY (Contract No. 2831) 
09-03-93 Project No. STP-M-NH-61(7), 01005-3221-14 
09-03-93 The signalization at the intersections of S.R. 61 (Charles G. Seivers 
09-03-93 Boulevard) with Weaver Street (L.M. 9.83) and S.R. 61 (Charles G. Seivers 
09-03-93 Boulevard) with East Broad Street (L.M. 10.35) in Clinton including grading and 
09-03-93 drainage, paving with bituminous materials (plant mix), installation of 
09-03-93 concrete curb and gutter,sidewalk, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - On or before March 15, 1994 
09-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 ANDERSON COUNTY (Contract No. 2832) 
09-03-93 Project No. S.P. 01015-4236-04 
09-03-93 The slide repairs on S.R.116 at five (5) locations beginning near the Morgan 



       

    

       

       

       

09-03-93 County line (L.M. 0.55) and extending to S.R. 330 (L.M. 6.90), including 
09-03-93 grading and drainage, paving with bituminous materials (plant mix), 
09-03-93 installation of guardrail, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.673 mile 
09-03-93 Working Days - 100 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $25.00 
09-03-93 
09-03-93 ANDERSON COUNTY (Contract No. 2833) 
09-03-93 Project No. S.P. 01945-4280-04 
09-03-93 The slip lining of culverts at various locations on S.R. 330. 
09-03-93 
09-03-93 Project Length - 8.040 miles 
09-03-93 Working Days - On or before February 28, 1994 
09-03-93 NO PLANS CONTRACT 
09-03-93 
09-03-93 BLOUNT COUNTY (Contract No. 2834) 
09-03-93 Project No. HES-333(2), 05032-3207-94 
09-03-93 The grading and drainage on S.R. 333 at the curve between First Street and 
09-03-93 Morgan Street in Friendsville (L.M. 1.08) including paving with bituminous 
09-03-93 materials (plant mix), and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.091 mile 
09-03-93 Working Days - On or before January 1, 1994 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-03-93 
09-03-93 BRADLEY COUNTY (Contract No. 2835) 
09-03-93 Project No. BR-STP-317(5), 06011-3215-94 
09-03-93 The construction of two (2) concrete slab bridges (2 @ 10' X 5' and 3 @ 10' X 
09-03-93 7') over Maroon Branch (L.M. 1.83 and L.M. 1.84) on S.R. 317 including grading 
09-03-93 and drainage, paving with bituminous materials (plant mix), installation of 
09-03-93 guardrail, and pavement marking . 
09-03-93 
09-03-93 Project Length - 0.196 mile 
09-03-93 Working Days - 65 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-03-93 Bids on this contract will only be accepted from Disadvantaged Business 
09-03-93 Enterprises certified by the Tennessee Department of Transportation. 
09-03-93 
09-03-93 CARROLL COUNTY (Contract No. 2836) 
09-03-93 Project No. STP-F-77(33), 09099-3212-14 
09-03-93 The grading and drainage on S.R. 77/364 (Huntingdon Bypass) including paving 
09-03-93 with either a mineral aggregate base, a portland cement treated aggregate base, 
09-03-93 or a lime fly-ash treated aggregate base and bituminous materials (plant mix), 
09-03-93 storm sewer construction, installation of guardrail, underdrains, fence, signs, 
09-03-93 signals, and pavement marking beginning at S.R. 22 and extending to U.S. 70 
09-03-93 (S.R. 1). 
09-03-93 
09-03-93 Project Length - 3.151 miles 
09-03-93 Working Days - 175 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $25.00 
09-03-93 The DBE goal for this contract is 10% of the contract amount. 
09-03-93 
09-03-93 CHEATHAM COUNTY (Contract No. 2837) 
09-03-93 Project No. BR-STP-249(5), 11024-3217-94 
09-03-93 The construction of one prestressed concrete I-beam bridge over the 
09-03-93 Harpeth River (L.M. 2.57) on S.R. 249, three (3) concrete box culverts, and 
09-03-93 improvements at the intersection of S.R. 249 with S.R. 1, including grading and 
09-03-93 drainage, paving with bituminous materials (plant mix), installation of 
09-03-93 guardrail, fence, signs, and pavement marking. 



       

       

       

       

    

09-03-93 
09-03-93 Project Length - 0.663 mile 
09-03-93 Working Days - 165 
09-03-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
09-03-93 The DBE goal for this contract is 10% of the contract amount. 
09-03-93 
09-03-93 CHESTER COUNTY (Contract No. 2838) 
09-03-93 Project No. S.P. 12007-4510-04 
09-03-93 The repair of the bridge on S.R. 100 over the South Fork Forked Deer River 
09-03-93 including concrete, concrete slab repairs, prestressed concrete box beam, 
09-03-93 bridge deck sealant, concrete parapet, paving with bituminous materials (plant 
09-03-93 mix), cold planing, installation of guardrail, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - On or before September 1, 1994 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 COCKE COUNTY (Contract No. 2839) 
09-03-93 Project No. S.P. 15006-4210-04 
09-03-93 The repair of the bridge on S.R. 32 over the French Broad River including 
09-03-93 concrete, structural steel, expansion joint and bridge deck repairs, bridge 
09-03-93 deck sealant, overlay with bituminous materials (plant mix), repainting 
09-03-93 existing steel structure, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - 100 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 COFFEE COUNTY (Contract No. 2840) 
09-03-93 Project No. STP-M-9207(5), 16951-8528-54 
09-03-93 The resurfacing on various streets in Manchester with bituminous materials 
09-03-93 (plant mix), cold planing, and pavement marking on Woodland Street beginning at 
09-03-93 U.S. 41 (Hillsboro Road) and extending to S.R. 53 (Woodbury Highway),on Jackson 
09-03-93 Street beginning at Emerson Street and extending to Park Street, on Park Street 
09-03-93 beginning at Jackson Street and extending to South Spring Street, on Lowry 
09-03-93 Street beginning at S.R. 55 (McArthur Street) and extending to Oak Drive, and 
09-03-93 on Madison Street beginning at S.R. 55 (McArthur Street) and extending to U.S. 
09-03-93 41 (Hillsboro Road). 
09-03-93 
09-03-93 Project Length - 2.850 miles 
09-03-93 Working Days - 40 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 COFFEE AND MARION COUNTIES (Contract No. 2841) 
09-03-93 Project No. S.P. 98021-4170-04 
09-03-93 The scour repair with the installation of rip-rap at two (2) bridges on I-24 
09-03-93 over Big Fiery Gizzard Creek (L.M. 11.43), and over Wolf Creek (L.M. 15.31), 
09-03-93 and one (1) bridge on S.R. 127 over Bradley Creek (L.M. 10.15). 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - 40 
09-03-93 NO PLANS CONTRACT 
09-03-93 
09-03-93 DECATUR AND HARDIN COUNTIES (Contract No. 2842) 
09-03-93 Project No. S.P. 20009-3218-04 
09-03-93 The construction of one (1) continuous steel welded plate girder and 
09-03-93 prestressed concrete Bulb-Tee beam bridge on S.R. 69 over the Tennessee River. 
09-03-93 
09-03-93 Project Length - 0.567 mile 
09-03-93 Working Days - On or before July 1, 1995 



       

       

       

       

       

       

09-03-93 Plans Cost - $25.00 Cross-Section Cost - NA 
09-03-93 The DBE goal for this contract is 1% of the contract amount. 
09-03-93 
09-03-93 HAMILTON COUNTY (Contract No. 2843) 
09-03-93 Project No. S.P. 33946-4279-04 
09-03-93 The tunnel cleaning of three (3) tunnels: S.R. 2 (McCallie Avenue Tunnel), S.R. 
09-03-93 8 (Bachman Tunnel) and S.R. 8 (Stringers Ridge Tunnel). 
09-03-93 
09-03-93 Project Length - 0.798 mile 
09-03-93 Working Days - On or before September 30, 1994 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 HARDEMAN COUNTY (Contract No. 2844) 
09-03-93 Project No. STP-M-9401(3), 35950-8518-54 
09-03-93 The resurfacing on Stevens Road and on Water Street in Bolivar with bituminous 
09-03-93 materials (plant mix), and pavement marking on Stevens Road beginning at 
09-03-93 Westover Drive and extending to Nuckolls Road and on Water Street beginning at 
09-03-93 Main Street and extending to Market Street. 
09-03-93 
09-03-93 Project Length - 1.485 miles 
09-03-93 Working Days - 30 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 HAYWOOD COUNTY (Contract No. 2845) 
09-03-93 Project No. STP-M-9402(5), 38950-8743-54 
09-03-93 The resurfacing on Anderson Avenue in Brownsville with bituminous materials 
09-03-93 (plant mix) and pavement marking beginning at Jefferson Street and extending to 
09-03-93 the S.R. 76 bypass. 
09-03-93 
09-03-93 Project Length - 1.135 miles 
09-03-93 Working Days - 30 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 HENRY COUNTY (Contract No. 2846) 
09-03-93 Project No. STP-M-9412(4), 40952-8721-54 
09-03-93 The resurfacing on three (3) streets in Paris with bituminous materials (plant 
09-03-93 mix), cold planing, and pavement marking on Harris Street beginning at Dunlap 
09-03-93 Street (L.M. 0.00) and extending to Riggins Street (L.M. 0.687), on Valleywood 
09-03-93 Drive beginning at Lone Oak Road (L.M. 0.00) and extending to Wilson Street 
09-03-93 (L.M. 0.51), and on Walnut Street beginning at Dunlap Street (L.M. 0.00) and 
09-03-93 extending to Ogborn Street (L.M. 0.41). 
09-03-93 
09-03-93 Project Length - 1.607 miles 
09-03-93 Working Days - 30 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 HICKMAN COUNTY (Contract No. 2847) 
09-03-93 Project No. S.P. 41007-4231-04 
09-03-93 The repair of the bridge on S.R. 50 over the Duck River including concrete, 
09-03-93 portal, sway frame, expansion joint and bridge deck repairs, non-penetrating 
09-03-93 concrete seal, concrete bridgerail replacement, installation of guardrail, 
09-03-93 repainting existing steel structure, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - 110 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 KNOX AND BLOUNT COUNTIES (Contract No. 2848) 
09-03-93 Project No. NH-I-40-7(133)377, 47001-3180-44, 47050-3234-04 
09-03-93 The grading and drainage on S.R. 162 (Pellissippi Parkway) including the 



       

       

       

       

       

09-03-93 construction of one (1) continuous steel welded plate girder bridge on S.R. 162 
09-03-93 over I-40, one (1) prestressed concrete Bulb-Tee beam bridge on ramp over 
09-03-93 Truckers Lane, one (1) retaining wall, two (2) concrete box culverts, subgrade 
09-03-93 treatment with hydrated lime, paving with bituminous materials (plant mix), 
09-03-93 bituminous materials (plant mix)(polymer modified) on I-40, and permeable 
09-03-93 treated base and portland cement concrete pavement on the ramps, storm sewer 
09-03-93 construction, installation of concrete curb and gutter, sidewalk, guardrail, 
09-03-93 fence, underdrains, concrete median barrier, signs, signals, landscaping and 
09-03-93 pavement marking beginning 599 feet north of I-40 and extending to 347 feet 
09-03-93 north of S.R. 1 (Kingston Pike). 
09-03-93 
09-03-93 Project Length - 0.627 mile 
09-03-93 Working Days - 300 
09-03-93 Plans Cost - $125.00 Cross-Section Cost - $100.00 
09-03-93 The DBE goal for this contract is 10% of the contract amount. 
09-03-93 
09-03-93 KNOX COUNTY (Contract No. 2849) 
09-03-93 Project No. STP-M-1277(4), 47956-3505-54 
09-03-93 The signalization at the intersection of Campbell Station Road with Grigsby 
09-03-93 Chapel Road in Farragut. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - On or before March 1, 1994 
09-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 KNOX COUNTY (Contract No. 2850) 
09-03-93 Project No. S.P. 47006-4136-04 
09-03-93 The repair of the bridge on I-75 over Merchant Road in Knoxville, including 
09-03-93 bridge deck repairs, bridge deck sealant, overlay with bituminous materials 
09-03-93 (plant mix), and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - On or before December 1, 1993(See Special Provision 108B) 
09-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 LAWRENCE COUNTY (Contract No. 2851) 
09-03-93 Project No. S.P. 50951-3641-04 
09-03-93 The paving on a S.I.A. Route serving Crockett Tool and Die with bituminous 
09-03-93 materials (plant mix) and pavement marking beginning at Motivation Drive (L.M. 
09-03-93 0.00) and extending to Tripp Road (L.M. 0.69). 
09-03-93 
09-03-93 Project Length - 0.690 mile 
09-03-93 Working Days - 75 
09-03-93 Plans Cost - $3.00 (8-1/2"X11") 
09-03-93 
09-03-93 MONTGOMERY COUNTY (Contract No. 2852) 
09-03-93 Project No. STP-H-NH-12(29), 63005-3239-14 
09-03-93 The widening of one (1) prestressed concrete box beam and continuous steel 
09-03-93 welded plate girder bridge on U.S. 41A (S.R. 12, Providence Boulevard) over the 
09-03-93 Red River (L.M. 15.40) including concrete, steel, prestressed concrete box 
09-03-93 beam, structural steel and epoxy injection repairs, concrete parapet, 
09-03-93 repainting existing steel structure, grading and drainage, paving with 
09-03-93 bituminous materials (plant mix), storm sewer construction, installation of 
09-03-93 concrete curb and gutter, sidewalk, guardrail, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.257 mile 
09-03-93 Working Days - 225 (See Special Provision 108B) 
09-03-93 Plans Cost - $25.00 Cross-Section Cost - $0.00 
09-03-93 The DBE goal for this contract is 10% of the contract amount. 
09-03-93 



       

       

       

       

09-03-93 MORGAN AND SCOTT COUNTIES (Contract No. 2853) 
09-03-93 Project No. S.P. 98011-4270-04 
09-03-93 The repair of the bridge in Morgan County on S.R. 29 over the Southern Railroad 
09-03-93 and in Scott County on S.R. 63 over the Buffalo Creek including bearing 
09-03-93 replacement, expansion joint repairs, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.000 mile 
09-03-93 Working Days - 60 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
09-03-93 
09-03-93 RUTHERFORD COUNTY (Contract No. 2854) 
09-03-93 Project No. S.P. 75953-3514-04 
09-03-93 The grading and drainage on a S.I.A. Route serving Heil Quaker including 
09-03-93 the extension of one (1) concrete slab bridge, paving with bituminous materials 
09-03-93 (plant mix), storm sewer construction, installation of concrete curb and 
09-03-93 gutter, guardrail, utility adjustments, and pavement marking beginning at 
09-03-93 Waldron Road and extending to Mason Road. 
09-03-93 
09-03-93 Project Length - 0.612 mile 
09-03-93 Working Days - 145 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-03-93 
09-03-93 SUMNER COUNTY (Contract No. 2855) 
09-03-93 Project No. RS-174(5), 83017-3230-24 
09-03-93 The grading and drainage on S.R. 174 (Long Hollow Pike) including the 
09-03-93 construction of four (4) concrete box bridges, two (2) concrete slab bridges, 
09-03-93 three (3) concrete box culverts, paving with bituminous materials (plant mix), 
09-03-93 cold planing, storm sewer construction, installation of concrete curb and 
09-03-93 gutter, sidewalks, guardrail, underdrains, signs, signals, and pavement 
09-03-93 markings beginning at Mansker Creek at the Davidson County line and extending 
09-03-93 to a point 1,360 feet north of Madison Creek Road. 
09-03-93 
09-03-93 Project Length - 1.806 miles 
09-03-93 Working Days - 175 
09-03-93 Plans Cost - $25.00 Cross-Section Cost - $25.00 
09-03-93 The DBE goal for this contract is 10% of the contract amount. 
09-03-93 
09-03-93 SUMNER COUNTY (Contract No. 2856) 
09-03-93 Project No. S.P. 83954-3522-04 
09-03-93 The grading and drainage on a S.I.A. Route (Freehill Road) serving 
09-03-93 International Supply Company and MGM Industries in Hendersonville including 
09-03-93 paving with bituminous materials (plant mix), storm sewer construction, 
09-03-93 installation of concrete curb and gutter, and pavement marking. 
09-03-93 
09-03-93 Project Length - 0.217 mile 
09-03-93 Working Days - 100 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
09-03-93 
09-03-93 UNICOI COUNTY (Contract No. 2857) 
09-03-93 Project No. NH-81(9), 86004-3232-14 
09-03-93 The paving on U.S. 23 (S.R. 81) with either a mineral aggregate base, a 
09-03-93 portland cement treated aggregate base, or a lime fly-ash treated aggregate 
09-03-93 base and bituminous materials (plant mix), treated permeable base and portland 
09-03-93 cement concrete pavement on the ramps, installation of concrete gutter, 
09-03-93 guardrail, rock fall fence, underdrains, concrete median barrier, signs, and 
09-03-93 pavement marking beginning 0.6 mile south of Flag Pond School and extending to 
09-03-93 the Temple Hill connector. 
09-03-93 
09-03-93 Project Length - 5.626 miles 
09-03-93 Working Days - On or before September 1, 1994 (See Special Provision 108B) 



       

       

       

       

    

09-03-93 Plans Cost - $25.00 Cross-Section Cost - NA 
09-03-93 The DBE goal for this contract is 5% of the contract amount. 
09-03-93 
09-03-93 WASHINGTON COUNTY (Contract No. 2858) 
09-03-93 Project No. STP-H-36(34), 90006-3208-94 
09-03-93 The intersection improvement at S.R. 36 with S.R. 75 including grading and 
09-03-93 drainage, paving with bituminous materials (plant mix), installation of 
09-03-93 concrete curb and gutter, guardrail, signs, signals, pavement marking 
09-03-93 
09-03-93 Project Length - 0.217 mile 
09-03-93 Working Days - On or before May 1, 1994 
09-03-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
09-03-93 
09-03-93 WHITE COUNTY (Contract No. 2859) 
09-03-93 Project No. NH-1(37), 93078-3209-14 
09-03-93 The grading and drainage on S.R. 1 including the construction of one (1) 
09-03-93 prestressed concrete Bulb-Tee beam bridge on S.R. 1 over Calfkiller River, one 
09-03-93 (1) continuous steel welded plate girder bridge on S.R. 111 over S.R. 1, two 
09-03-93 (2) concrete box culverts, limited paving on the mainline with bituminous 
09-03-93 materials (plant mix), with partial mineral aggregate base on the remainder, 
09-03-93 storm sewer construction, installation of guardrail, concrete median barrier, 
09-03-93 fence, underdrains, signs, landscaping, and pavement marking beginning north of 
09-03-93 Cole Road and extending to S.R. 111 south of Sparta. 
09-03-93 
09-03-93 Project Length - 6.119 miles 
09-03-93 Working Days - 360 
09-03-93 Plans Cost - $100.00 Cross-Section Cost - $150.00 
09-03-93 The DBE goal for this contract is 9% of the contract amount. 
09-03-93 
09-03-93 WILSON COUNTY (Contract No. 2860) 
09-03-93 Project No. S.P. 95840-3210-04 
09-03-93 The paving on I-840 with either a mineral aggregate base, a portland cement 
09-03-93 treated aggregate base, or a lime fly-ash treated aggregate base, bituminous 
09-03-93 materials (plant mix)(polymer modified), treated permeable base and portland 
09-03-93 cement concrete on the ramps, partial grading and drainage of the interchange 
09-03-93 ramps, installation of guardrail, underdrains, signs, and pavement marking 
09-03-93 beginning at Stewarts Ferry Pike and extending to I-40. 
09-03-93 
09-03-93 Project Length - 6.416 miles 
09-03-93 Working Days - 215 
09-03-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
09-03-93 The DBE goal for this contract is 2% of the contract amount. 
================================================================================ 
10-22-93 LOUDON AND MONROE COUNTIES (Contract No. 2798) 
10-22-93 Project No. S.P. 98011-4272-04 
10-22-93 The brush removal on various State routes at various locations. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - On or before March 15, 1994 
10-22-93 NO PLANS CONTRACT 
10-22-93 
10-22-93 WILLIAMSON COUNTY (Contract No. 2827) 
10-22-93 Project No. IME-65-2(71)55, 94002-8158-44 
10-22-93 The resurfacing on I-65 with bituminous materials (plant mix)(polymer 
10-22-93 modified), cold planing, installation of guardrail, and pavement marking 
10-22-93 beginning 1.10 miles north of S.R. 247 (L.M. 1.92) and extending to north of 
10-22-93 S.R. 96 (L.M. 12.74). 
10-22-93 
10-22-93 Project Length - 10.820 miles 
10-22-93 Working Days - 125 



       
 

       

       

       

       

       

10-22-93 Plans Cost - $3.00 (8-1/2"x11") 
10-22-93 The DBE goal for this contract is 8% of the contract amount. 
10-22-93 
10-22-93 BLOUNT COUNTY (Contract No. 2861) 
10-22-93 Project No. MG-9101(3), 05950-3221-54 
10-22-93 The signalization at the intersection of S.R. 115 with Louisville Road and 
10-22-93 Calderwood Street and at the intersection of S.R. 35 (Hall Road) with Lincoln 
10-22-93 Road in Alcoa. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - On or before June 1, 1994 
10-22-93 Plans Cost - $3.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 CROCKETT COUNTY (Contract No. 2862) 
10-22-93 Project No. BR-STP-88(6), 17006-3221-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on S.R. 88 
10-22-93 over South Forked Deer Overflow (L.M. 0.13) including grading and drainage, 
10-22-93 paving with bituminous materials (plant mix), installation of guardrail, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.189 mile 
10-22-93 Working Days - 185 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 The DBE goal for this contract is 10% of the contract amount. 
10-22-93 
10-22-93 CUMBERLAND COUNTY (Contract No. 2863) 
10-22-93 Project No. IME-40-6(114)317, 18001-3185-44 
10-22-93 The installation of interchange lighting on I-40 at U.S. 127 (S.R. 28) in 
10-22-93 Crossville. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - On or before April 30, 1994 
10-22-93 Plans Cost - $3.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 DECATUR COUNTY (Contract No. 2864) 
10-22-93 Project No. S.P. 20009-3219-04 
10-22-93 The grading and drainage on S.R. 114 including paving with either a mineral 
10-22-93 aggregate base or a portland cement treated aggregate base, and bituminous 
10-22-93 materials (plant mix), installation of guardrail, signs, and pavement marking 
10-22-93 beginning at the Tennessee River and extending to existing S.R. 114 at a point 
10-22-93 1.19 miles east of Bath Springs. 
10-22-93 
10-22-93 Project Length - 1.646 miles 
10-22-93 Working Days - On or before June 1, 1995 (See Special Provision 108B) 
10-22-93 Plans Cost - $25.00 Cross-Section Cost - $50.00 
10-22-93 The DBE goal for this contract is 1% of the contract amount. 
10-22-93 
10-22-93 DICKSON COUNTY (Contract No. 2865) 
10-22-93 Project No. S.P. 22953-3647-04 
10-22-93 The grading and drainage on a S.I.A. Route (Porcelain Drive) including paving 
10-22-93 with bituminous materials (plant mix), and pavement marking beginning at 
10-22-93 existing Porcelain Drive and extending to A.G. Simpson property line. 
10-22-93 
10-22-93 Project Length - 0.147 mile 
10-22-93 Working Days - On or before May 31, 1994 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 
10-22-93 DYER COUNTY (Contract No. 2866) 
10-22-93 Project No. S.P. 23002-4518-04 
10-22-93 The repair of the bridge on S.R. 3 over the South Fork Forked Deer River and 



       

           

       

       

10-22-93 overflow, including concrete, bracing, structure and bridge deck repairs, 
10-22-93 bridge joint modifications, bridgerail replacement, bridge deck sealant, 
10-22-93 overlay with bituminous materials (plant mix), installation of guardrail, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - 150 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 
10-22-93 HAMILTON AND SEQUATCHIE COUNTIES (Contract No. 2867) 
10-22-93 Project No. APD-NH-111(23), 33156-3211-64 
10-22-93 APD-NH-111(24), 77041-3215-64, 33156-3212-64 
10-22-93 
10-22-93 Project No. APD-NH-111(23), 33156-3211-64 
10-22-93 The paving on S.R. 111 with either a mineral aggregate base, a portland cement 
10-22-93 treated aggregate base, or a lime fly-ash treated aggregate base and bituminous 
10-22-93 materials (plant mix), or a treated permeable base and portland cement concrete 
10-22-93 pavement on the mainline, construction of an escape ramp, slide repairs, 
10-22-93 drainage, installation of concrete median barrier, guardrail, underdrains, 
10-22-93 signs, and pavement marking beginning 0.33 mile west of Jones Gap Road and 
10-22-93 extending to the existing bridge over Back Valley Road. 
10-22-93 Project Length - 3.788 miles 
10-22-93 
10-22-93 Project No. APD-NH-111(24), 77041-3215-64, 33156-3212-64 
10-22-93 The paving of S.R. 111 corridor "J" with either a mineral aggregate base, a 
10-22-93 portland cement treated aggregate base, or a lime fly-ash treated aggregate 
10-22-93 base and bituminous materials (plant mix), or a treated permeable base and 
10-22-93 portland cement concrete pavement on the mainline, including installation of 
10-22-93 guardrail, underdrains, signs, and pavement marking beginning at Lewis Chapel 
10-22-93 Road and extending to 0.33 mile west of Jones Gap Road. 
10-22-93 Project Length - 6.352 miles 
10-22-93 
10-22-93 Total Project Length - 10.140 miles 
10-22-93 Working Days - 225 
10-22-93 Plans Cost - $50.00 Cross-Section Cost - NA 
10-22-93 The DBE goal for this contract is 10% of the contract amount. 
10-22-93 
10-22-93 HAMILTON COUNTY (Contract No. 2868) 
10-22-93 Project No. BR-NH-2(18), 33010-3220-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on S.R. 2 
10-22-93 (McCallie Avenue) over Norfolk Southern and CSX railroads (L.M. 1.36), four 
10-22-93 (4) reinforced concrete retaining walls, including grading and drainage, 
10-22-93 paving with bituminous materials (plant mix), storm sewer construction, 
10-22-93 installation of concrete curb and gutter, sidewalks, guardrail, fence, signs, 
10-22-93 and pavement marking. 
10-22-93 
10-22-93 Project Length - 0.284 mile 
10-22-93 Working Days - 400 
10-22-93 Plans Cost - $25.00 Cross-Section Cost - $0.00 
10-22-93 The DBE goal for this contract is 10% of the contract amount. 
10-22-93 
10-22-93 HARDIN COUNTY (Contract No. 2869) 
10-22-93 Project No. S.P. 36123-3202-04 
10-22-93 The grading and drainage on S.R. 114 including the construction of two (2) 
10-22-93 concrete box bridges, one (1) concrete box culvert, paving with either a 
10-22-93 mineral aggregate base or a portland cement treated aggregate base, and 
10-22-93 bituminous materials (plant mix), installation of guardrail, signs, and 
10-22-93 pavement marking beginning at county road B621, 1.7 miles west of Clifton and 
10-22-93 extending to the Tennessee River. 



       

       

       

       

       

10-22-93 
10-22-93 Project Length - 3.148 miles 
10-22-93 Working Days - On or before June 1, 1995 (See Special Provision 108B) 
10-22-93 Plans Cost - $25.00 Cross-Section Cost - $50.00 
10-22-93 
10-22-93 HENRY COUNTY (Contract No. 2870) 
10-22-93 Project No. BR-STP-77(31), 40012-3221-94 
10-22-93 The construction of one (1) concrete box bridge (3 @ 12' X 11') on S.R. 77 over 
10-22-93 Barnes Fork Creek (L.M. 6.31) and one (1) concrete box culvert over an overflow 
10-22-93 (L.M. 6.34), including grading and drainage, paving with bituminous materials 
10-22-93 (plant mix), installation of guardrail, and pavement marking. 
10-22-93 
10-22-93 Project Length - 0.156 mile 
10-22-93 Working Days - 100 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 Bids on this contract will only be accepted from Disadvantaged Business 
10-22-93 Enterprises certified by the Tennessee Department of Transportation. 
10-22-93 
10-22-93 HENRY COUNTY (Contract No. 2871) 
10-22-93 Project No. S.P. 40120-3203-04 
10-22-93 The grading and drainage on S.R. 218 including the construction of two (2) 
10-22-93 concrete box bridges, seven (7) concrete box culverts, paving with either a 
10-22-93 mineral aggregate base or a portland cement treated aggregate base, and 
10-22-93 bituminous materials (plant mix), storm sewer construction, installation of 
10-22-93 guardrail, signs, and pavement marking beginning at U.S. 79 (S.R. 76, old Paris 
10-22-93 McKenzie Highway) and extending to U.S. 641 (S.R. 69) at existing S.R. 218. 
10-22-93 
10-22-93 Project Length - 2.813 miles 
10-22-93 Working Days - 225 
10-22-93 Plans Cost - $25.00 Cross-Section Cost - $50.00 
10-22-93 
10-22-93 JOHNSON COUNTY (Contract No. 2872) 
10-22-93 Project No. BRZE-4600(4), 46945-3421-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on Old Stage 
10-22-93 Road over Doe Creek (L.M. 1.15) including grading and drainage, paving with 
10-22-93 bituminous materials (plant mix), installation of concrete curb, guardrail, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.130 mile 
10-22-93 Working Days - 120 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 
10-22-93 KNOX COUNTY (Contract No. 2873) 
10-22-93 Project No. BRZE-4700(18), 47951-3598-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on Walker 
10-22-93 Boulevard over First Creek (L.M. 0.18) in Knoxville including grading and 
10-22-93 drainage, paving with bituminous materials (plant mix), installation of 
10-22-93 guardrail, concrete curb, sidewalks, and pavement marking. 
10-22-93 
10-22-93 Project Length - 0.060 mile 
10-22-93 Working Days - 120 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 KNOX COUNTY (Contract No. 2874) 
10-22-93 Project No. S.P. 47009-3270-04 
10-22-93 The grading and drainage on S.R. 1 (Kingston Pike) including the construction 
10-22-93 of one (1) cast-in-place concrete arch bridge and one (1) prestressed concrete 
10-22-93 box beam bridge on S.R. 1 over Turkey Creek, retaining wall, paving with 
10-22-93 bituminous materials (plant mix), cold planing, crack sealant, storm sewer 
10-22-93 construction, installation of concrete curb and gutter, sidewalks, guardrail, 



       

       

       

       

10-22-93 underdrains, signs, signals, and pavement marking beginning 300 feet west of 
10-22-93 Jamestown Boulevard and extending to 275 feet east of S.R. 332 (Concord Road). 
10-22-93 
10-22-93 Project Length - 0.879 mile 
10-22-93 Working Days - 180 
10-22-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
10-22-93 The DBE goal for this contract is 1% of the contract amount. 
10-22-93 
10-22-93 LAWRENCE COUNTY (Contract No. 2875) 
10-22-93 Project No. BH-STP-227(5), 50011-3209-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on S.R. 227 
10-22-93 over Blue Water Creek (L.M. 8.20) including grading and drainage, paving with 
10-22-93 bituminous materials (plant mix), installation of guardrail, signs, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.236 mile 
10-22-93 Working Days - 150 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 The DBE goal for this contract is 4% of the contract amount. 
10-22-93 
10-22-93 MCNAIRY COUNTY (Contract No. 2876) 
10-22-93 Project No. NH-5(30), 55001-3231-14 
10-22-93 The grading and drainage on U.S. 45 (S.R. 5) including the construction of one 
10-22-93 (1) prestressed concrete I-beam bridge on S.R. 5 over Muddy Creek, two (2) 
10-22-93 concrete box bridges, three (3) concrete box culverts, paving with either a 
10-22-93 mineral aggregate or portland cement treated aggregate base and bituminous 
10-22-93 materials (plant mix)(latex modified), cold planing, storm sewer construction, 
10-22-93 installation of concrete curb and gutter, guardrail, underdrains, signs, and 
10-22-93 pavement marking beginning 1.5 miles north of the Mississippi state line and 
10-22-93 extending to 0.3 mile south of S.R. 57 in Eastview. 
10-22-93 
10-22-93 Project Length - 4.233 miles 
10-22-93 Working Days - 325 
10-22-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
10-22-93 The DBE goal for this contract is 10% of the contract amount. 
10-22-93 
10-22-93 MEIGS AND RHEA COUNTIES (Contract No. 2877) 
10-22-93 Project No. 61004-3209-04, 72006-3210-04 
10-22-93 The grading and drainage on S.R. 60 including the construction of three (3) 
10-22-93 concrete box culverts, paving with either a mineral aggregate base, a portland 
10-22-93 cement treated base, or a lime fly-ash treated aggregate base and bituminous 
10-22-93 materials (plant mix), installation of guardrail, signs, and pavement 
10-22-93 marking beginning at Hamilton county line (near the McInturff cemetery) 
10-22-93 and extending to Five Points in Rhea county. 
10-22-93 
10-22-93 Project Length - 4.663 miles 
10-22-93 Working Days - On or before July 1, 1995 
10-22-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
10-22-93 
10-22-93 PICKETT COUNTY (Contract No. 2878) 
10-22-93 Project No. S.P. 69002-3245-04 
10-22-93 The construction of one (1) continuous steel welded plate girder bridge on S.R. 
10-22-93 111 over the Obey River (Dale Hollow Lake) including grading and drainage, 
10-22-93 paving with bituminous materials (plant mix), storm sewer construction, 
10-22-93 installation of concrete curb, guardrail, fence, signs, and pavement marking 
10-22-93 beginning 0.86 mile south of the Obey River and extending to 0.16 mile north of 
10-22-93 S.R. 325. 
10-22-93 
10-22-93 Project Length - 3.582 miles 
10-22-93 Working Days - 400 



       

       

       

       

       

       

10-22-93 Plans Cost - $100.00 Cross-Section Cost - $100.00 
10-22-93 The DBE goal for this contract is 1% of the contract amount. 
10-22-93 
10-22-93 SCOTT COUNTY (Contract No. 2879) 
10-22-93 Project No. 76001-3255-04 
10-22-93 The signalization at intersection of S.R. 29 (Alberta Avenue) with Claude Terry 
10-22-93 Drive in Oneida. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - On or before June 1, 1994 
10-22-93 Plans Cost - $3.00 Cross-Section Cost - $0.00 
10-22-93 
10-22-93 SHELBY COUNTY (Contract No. 2880) 
10-22-93 Project No. BR-STP-3(40), 79016-3223-94 
10-22-93 The construction of one (1) either a prestressed concrete I-beam bridge or a 
10-22-93 continuous steel welded plate girder bridge on U.S. 51 (S.R. 3, Elvis Presley 
10-22-93 Boulevard) over Nonconnah Creek (L.M. 4.88) including grading and drainage, 
10-22-93 paving with bituminous materials (plant mix), installation of guardrail, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.127 mile 
10-22-93 Working Days - 215 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 The DBE goal for this contract is 10% of the contract amount. 
10-22-93 
10-22-93 SHELBY COUNTY (Contract No. 2881) 
10-22-93 Project No. S.P. 79022-4220-04 
10-22-93 The repair of the bridge on S.R. 14 over I-55 including concrete, structural 
10-22-93 steel, prestressed concrete I-beam, seismic modifications, concrete parapet and 
10-22-93 bridge deck repairs, bridge deck sealant, overlay with bituminous materials 
10-22-93 (plant mix), cold planing, and pavement marking. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - 95 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 SHELBY COUNTY (Contract No. 2882) 
10-22-93 Project No. S.P. 79059-4315-04 
10-22-93 The repair of the bridge on S.R. 176 over S.R. 4 including concrete, splicing 
10-22-93 and tensioning prestressing strands, expansion joint repairs, concrete 
10-22-93 bridgerail replacement, and installation of guardrail. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - 65 
10-22-93 Plans Cost - $3.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 SULLIVAN COUNTY (Contract No. 2883) 
10-22-93 Project No. STP-M-126(5), 82086-3711-54 
10-22-93 The intersection improvement at S.R. 126 with S.R. 1 in Bristol including 
10-22-93 grading and drainage, paving with bituminous materials (plant mix), storm sewer 
10-22-93 construction, installation of concrete curb and gutter, signs, signals, and 
10-22-93 pavement marking. 
10-22-93 
10-22-93 Project Length - 0.543 mile 
10-22-93 Working Days - 120 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
10-22-93 The DBE goal for this contract is 5% of the contract amount. 
10-22-93 
10-22-93 WILLIAMSON COUNTY (Contract No. 2884) 
10-22-93 Project No. IME-65-2(29)66, 94002-3155-44 



       

       

10-22-93 The installation of interchange lighting on I-65 at S.R. 96 in Franklin. 
10-22-93 
10-22-93 Project Length - 0.000 mile 
10-22-93 Working Days - On or before June 15, 1994 
10-22-93 Plans Cost - $3.00 Cross-Section Cost - NA 
10-22-93 
10-22-93 WILSON COUNTY (Contract No. 2885) 
10-22-93 Project No. BH-NHE-109(3), 95012-3215-94 
10-22-93 The construction of one (1) prestressed concrete box beam bridge on S.R. 109 
10-22-93 over Dry Fork Creek (Old Hickory Lake) (L.M. 7.38) including grading and 
10-22-93 drainage, paving with bituminous materials (plant mix), installation of 
10-22-93 guardrail, and pavement marking. 
10-22-93 
10-22-93 Project Length - 0.170 mile 
10-22-93 Working Days - 115 
10-22-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
10-22-93 
================================================================================ 
11-19-93 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT AND UNION COUNTIES (Contract No. 2886) 
11-19-93 Project No. S.P. 98011-4273-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 203.39 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 BEDFORD, MARSHALL AND MAURY COUNTIES (Contract No. 2887) 
11-19-93 Project No. S.P. 98033-4217-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 296.29 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 BENTON AND DECATUR COUNTIES (Contract No. 2888) 
11-19-93 Project No. S.P. 98042-4212-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 112.56 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 BRADLEY AND MCMINN COUNTIES (Contract No. 2889) 
11-19-93 Project No. S.P. 98021-4275-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 234.91 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 CANNON AND WARREN COUNTIES (Contract No. 2890) 
11-19-93 Project No. S.P. 98021-4276-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 244.05 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON AND HENDERSON COUNTIES 
11-19-93 (Contract No. 2891) 
11-19-93 Project No. S.P. 98042-4113-04 
11-19-93 The mowing and litter removal on I-40. 
11-19-93 
11-19-93 Project Length - 110.83 miles 
11-19-93 Working Days - On or before November 15, 1994 (See Special Provision 108B) 



11-19-93 
11-19-93 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 2892) 
11-19-93 Project No. S.P. 98033-4218-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 239.30 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 CROCKETT, HAYWOOD, MADISON, CHESTER AND HENDERSON COUNTIES 
11-19-93 (Contract No. 2893) 
11-19-93 Project No. S.P. 98042-4214-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 217.40 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 CUMBERLAND AND RHEA COUNTIES (Contract No. 2894) 
11-19-93 Project No. S.P. 98021-4277-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 234.68 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 2895) 
11-19-93 Project No. S.P. 98033-4119-04 
11-19-93 The mowing and litter removal on various Interstate and State 
11-19-93 Routes. 
11-19-93 
11-19-93 Project Length - 110.37 miles 
11-19-93 Working Days - On or before March 31, 1995 (See Special Provision 108B) 
11-19-93 
11-19-93 DAVIDSON COUNTY (Contract No. 2896) 
11-19-93 Project No. S.P. 19946-4258-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 240.04 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 DYER, GIBSON AND OBION COUNTIES (Contract No. 2897) 
11-19-93 Project No. S.P. 98042-4215-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 205.15 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 HAMILTON COUNTY (Contract No. 2898) 
11-19-93 Project No. S.P. 33947-4105-04 
11-19-93 The mowing on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 76.57 miles 
11-19-93 Working Days - 90 (See Special Provision 108B) 
11-19-93 
11-19-93 HARDIN, FAYETTE, MCNAIRY, HARDEMAN, CHESTER AND WAYNE COUNTIES 
11-19-93 (Contract No. 2899) 
11-19-93 Project No. S.P. 98042-4216-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 367.78 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 



11-19-93 HOUSTON, HUMPHREYS AND PERRY COUNTIES (Contract No. 2900) 
11-19-93 Project No. S.P. 98033-4220-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 237.93 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON AND CHEATHAM COUNTIES 
11-19-93 (Contract No. 2901) 
11-19-93 Project No. S.P. 98033-4121-04 
11-19-93 The mowing on I-40. 
11-19-93 
11-19-93 Project Length - 56.65 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 JEFFERSON, SEVIER AND COCKE COUNTIES (Contract No. 2902) 
11-19-93 Project No. S.P. 98011-4174-04 
11-19-93 The mowing on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 75.89 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 LAWRENCE, WAYNE AND LEWIS COUNTIES (Contract No. 2903) 
11-19-93 Project No. S.P. 98033-4222-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 147.15 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 LEWIS, WAYNE AND PERRY COUNTIES (Contract No. 2904) 
11-19-93 Project No. S.P. 98033-4223-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 206.82 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 MONROE, LOUDON AND ROANE COUNTIES (Contract No. 2905) 
11-19-93 Project No. S.P. 98011-4175-04 
11-19-93 The mowing and litter removal on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 89.77 miles 
11-19-93 Working Days - On or before November 15, 1994 (See Special Provision 108B) 
11-19-93 
11-19-93 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 2906) 
11-19-93 Project No. S.P. 98021-4178-04 
11-19-93 The mowing and litter removal on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 94.75 miles 
11-19-93 Working Days - On or before November 15, 1994 (See Special Provision 108B) 
11-19-93 
11-19-93 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 2907) 
11-19-93 Project No. S.P. 98033-4224-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 200.63 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 2908) 
11-19-93 Project No. S.P. 98042-4217-04 
11-19-93 The mowing on various State Routes. 



       
 

11-19-93 
11-19-93 Project Length - 129.73 miles 
11-19-93 Working Days - 100 (See Special Provision 108B) 
11-19-93 
11-19-93 SMITH AND WILSON COUNTIES (Contract No. 2909) 
11-19-93 Project No. S.P. 98033-4125-04 
11-19-93 The mowing on I-40. 
11-19-93 
11-19-93 Project Length - 44.52 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 SULLIVAN AND HAWKINS COUNTIES (Contract No. 2910) 
11-19-93 Project No. S.P. 98011-4176-04 
11-19-93 The mowing on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 89.44 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 SUMNER, MACON AND TROUSDALE COUNTIES (Contract No. 2911) 
11-19-93 Project No. S.P. 98033-4226-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 360.09 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
11-19-93 
11-19-93 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. 2912) 
11-19-93 Project No. S.P. 98033-4127-04 
11-19-93 The mowing on I-24 and I-65. 
11-19-93 
11-19-93 Project Length - 55.48 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 WASHINGTON, GREENE, HAMBLEN, CARTER AND UNICOI COUNTIES 
11-19-93 (Contract No. 2913) 
11-19-93 Project No. S.P. 98011-4177-04 
11-19-93 The mowing on various Interstate and State Routes. 
11-19-93 
11-19-93 Project Length - 94.47 miles 
11-19-93 Working Days - 80 (See Special Provision 108B) 
11-19-93 
11-19-93 WILLIAMSON COUNTY (Contract No. 2914) 
11-19-93 Project No. S.P. 94945-4254-04 
11-19-93 The mowing on various State Routes. 
11-19-93 
11-19-93 Project Length - 176.17 miles 
11-19-93 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
12-03-93 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 2734) 
12-03-93 Project No. IME-40-6(109)303, 71001-8180-44, 18001-8179-44 
12-03-93 The resurfacing on I-40 including bituminous materials (plant mix), cold 
12-03-93 planing, drainage, installation of guardrail, fence, underdrains, signs, and 
12-03-93 pavement marking beginning at the U.S. 70N interchange at Monterey and 
12-03-93 extending to the Plateau Road Interchange. 
12-03-93 
12-03-93 Project Length - 9.408 miles 
12-03-93 Working Days - 200 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 The DBE goal for this contract is 6% of the contract amount. 
12-03-93 
12-03-93 COFFEE AND MARION COUNTIES (Contract No. 2841) 



    

       

           

       

       

12-03-93 Project No. S.P. 98021-4170-04 
12-03-93 The scour repair with the installation of rip-rap at two (2) bridges on I-24 
12-03-93 over Big Fiery Gizzard Creek (L.M. 11.43), and over Wolf Creek (L.M. 15.31), 
12-03-93 and one (1) bridge on S.R. 127 over Bradley Creek (L.M. 10.15). 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 45 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 HAMILTON COUNTY (Contract No. 2843) 
12-03-93 Project No. S.P. 33946-4279-04 
12-03-93 The tunnel cleaning of three (3) tunnels: S.R. 2 (McCallie Avenue Tunnel), S.R. 
12-03-93 8 (Bachman Tunnel) and S.R. 8 (Stringers Ridge Tunnel). 
12-03-93 
12-03-93 Project Length - 0.798 mile 
12-03-93 Working Days - On or before December 31, 1994 
12-03-93 Plans Cost - $3.00 (8-1/2"X11") 
12-03-93 
12-03-93 HAMILTON AND SEQUATCHIE COUNTIES (Contract No. 2867) 
12-03-93 Project No. APD-NH-111(23), 33156-3211-64 
12-03-93 APD-NH-111(24), 77041-3215-64, 33156-3212-64 
12-03-93 
12-03-93 Project No. APD-NH-111(23), 33156-3211-64 
12-03-93 The paving on S.R. 111 with either a mineral aggregate base, a portland cement 
12-03-93 treated aggregate base, or a lime fly-ash treated aggregate base and bituminous 
12-03-93 materials (plant mix), or a treated permeable base and portland cement concrete 
12-03-93 pavement on the mainline, construction of an escape ramp, slide repairs, 
12-03-93 drainage, installation of concrete median barrier, guardrail, underdrains, 
12-03-93 signs, and pavement marking beginning 0.33 mile west of Jones Gap Road and 
12-03-93 extending to the existing bridge over Back Valley Road. 
12-03-93 Project Length - 3.788 miles 
12-03-93 
12-03-93 Project No. APD-NH-111(24), 77041-3215-64, 33156-3212-64 
12-03-93 The paving of S.R. 111 (Corridor "J") with either a mineral aggregate base, a 
12-03-93 portland cement treated aggregate base, or a lime fly-ash treated aggregate 
12-03-93 base and bituminous materials (plant mix), or a treated permeable base and 
12-03-93 portland cement concrete pavement on the mainline, including installation of 
12-03-93 guardrail, underdrains, signs, and pavement marking beginning at Lewis Chapel 
12-03-93 Road and extending to 0.33 mile west of Jones Gap Road. 
12-03-93 Project Length - 6.352 miles 
12-03-93 
12-03-93 Total Project Length - 10.140 miles 
12-03-93 Working Days - 225 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - NA 
12-03-93 The DBE goal for this contract is 10% of the contract amount. 
12-03-93 
12-03-93 SHELBY COUNTY (Contract No. 2881) 
12-03-93 Project No. S.P. 79022-4220-04 
12-03-93 The repair of the bridge on S.R. 14 over I-55 including concrete, structural 
12-03-93 steel, prestressed concrete I-beam, seismic modifications, concrete parapet and 
12-03-93 bridge deck repairs, bridge deck sealant, overlay with bituminous materials 
12-03-93 (plant mix), cold planing, and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 95 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 ANDERSON COUNTY (Contract No. 2915) 
12-03-93 Project No. HES-9(19), 01003-3229-94 
12-03-93 The intersection improvement at U.S. 25W (S.R. 9)(L.M. 15.10) with S.R. 170 



       

    

    

    

       

    

12-03-93 (L.M. 6.18) (Edgemoor Road and Raccoon Valley Road) including grading and 
12-03-93 drainage, paving with bituminous materials (plant mix), signal modification, 
12-03-93 and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before August 1, 1994 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 ANDERSON, CAMPBELL, CLAIBORNE, LOUDON, MONROE, ROANE, SCOTT AND UNION COUNTIES 
12-03-93 (Contract No. 2916) 
12-03-93 Project No. S.P. 98011-4283-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 408.62 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 BENTON, CARROLL, DECATUR, HENRY AND WEAKLEY COUNTIES (Contract No. 2917) 
12-03-93 Project No. S.P. 98042-4221-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 757.280 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 BLEDSOE, CANNON, GRUNDY, MARION, SEQUATCHIE, VAN BUREN AND WARREN COUNTIES 
12-03-93 (Contract No. 2918) 
12-03-93 Project No. S.P. 98021-4289-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 661.620 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 BLOUNT COUNTY (Contract No. 2919) 
12-03-93 Project No. MG-9112(8), 05952-3240-54 
12-03-93 The signalization and signal system improvements at various intersections on 
12-03-93 U.S. 321 (S.R. 73, Lamar Alexander Parkway), S.R. 35 (Washington Street), and 
12-03-93 Foothills Mall Drive in Maryville. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before October 1, 1994 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 BRADLEY, HAMILTON, MCMINN, MEIGS AND POLK COUNTIES (Contract No. 2920) 
12-03-93 Project No. S.P. 98021-4288-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 414.90 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 CANNON COUNTY (Contract No. 2921) 
12-03-93 Project No. BR-STP-53(12), 08002-3223-94 
12-03-93 The construction of one (1) prestressed concrete box beam bridge over Duke 
12-03-93 Creek (L.M. 1.45) on S.R. 53 including grading and drainage, paving with 
12-03-93 bituminous materials (plant mix), installation of guardrail, and pavement 
12-03-93 marking. 
12-03-93 
12-03-93 Project Length - 0.217 mile 



       

       

    

    

    

       

       

12-03-93 Working Days - 140 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 CARROLL COUNTY (Contract No. 2922) 
12-03-93 Project No. S.P. 09084-4210-04 
12-03-93 The repair of three (3) bridges on S.R. 22 Bypass over Brier Creek, Beaver 
12-03-93 Creek and CSX Railroad including concrete, bridge deck repairs, paving on the 
12-03-93 approaches with bituminous materials (plant mix), and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 90 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON AND STEWART COUNTIES 
12-03-93 (Contract No. 2923) 
12-03-93 Project No. S.P. 98033-4236-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 566.65 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 COCKE, KNOX, JEFFERSON, BLOUNT, SEVIER AND GRAINGER COUNTIES 
12-03-93 (Contract No. 2924) 
12-03-93 Project No. S.P. 98011-4185-04 
12-03-93 The guardrail repair on various Interstate and State Routes. 
12-03-93 
12-03-93 Project Length - 667.11 miles 
12-03-93 Working Days - On or before December 31, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 COCKE, GRAINGER, JEFFERSON, KNOX AND SEVIER COUNTIES (Contract No. 2925) 
12-03-93 Project No. S.P. 98011-4284-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 247.88 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 COFFEE COUNTY (Contract No. 2926) 
12-03-93 Project No. BR-STP-1111(2), 16951-3526-94 
12-03-93 The construction of one (1) concrete slab bridge (2 @ 12' X 10') on South 
12-03-93 Spring Street over Grindstone Creek (L.M. 12.27) in Manchester including 
12-03-93 grading and drainage, paving with bituminous materials (plant mix), 
12-03-93 installation of concrete curb and gutter, sidewalks, and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.021 mile 
12-03-93 Working Days - 80 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 CUMBERLAND COUNTY (Contract No. 2927) 
12-03-93 Project No. IME-40-6(112)311, 18001-8183-44 
12-03-93 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
12-03-93 modified), cold planing, crack sealing, installation of guardrail, fence, and 
12-03-93 pavement marking beginning at Plateau Road and extending to the Obed River east 
12-03-93 of S.R. 28. 
12-03-93 
12-03-93 Project Length - 6.788 miles 
12-03-93 Working Days - 130 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 



           

       

    

    

       

    

12-03-93 The DBE goal for this contract is 7% of the contract amount. 
12-03-93 
12-03-93 DAVIDSON COUNTY (Contract No. 2928) 
12-03-93 Project No. BR-STP-65(3), 19043-3222-94 
12-03-93 BR-STP-65(4), 19043-3223-94 
12-03-93 
12-03-93 Project No. BR-STP-65(3), 19043-3222-94 
12-03-93 The construction of one (1) prestressed concrete box beam bridge over Whites 
12-03-93 Creek (L.M. 5.04) on U.S. 431 (S.R. 65, Whites Creek Pike) including grading 
12-03-93 and drainage, paving with bituminous materials (plant mix), installation of 
12-03-93 guardrail, and pavement marking. 
12-03-93 Project Length - 0.208 mile 
12-03-93 
12-03-93 Project No. BR-STP-65(4), 19043-3223-94 
12-03-93 The construction of one (1) prestressed concrete box beam bridge over Ewing 
12-03-93 Creek (L.M. 3.35) on U.S. 431 (S.R. 65, Whites Creek Pike) including grading 
12-03-93 and drainage, paving with bituminous materials (plant mix), installation of 
12-03-93 guardrail, and pavement marking. 
12-03-93 Project Length - 0.265 mile 
12-03-93 
12-03-93 Total Project Length - 0.464 mile 
12-03-93 Working Days - 125 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - $0.00 
12-03-93 The DBE goal for this contract is 10% of the contract amount. 
12-03-93 
12-03-93 DAVIDSON COUNTY (Contract No. 2929) 
12-03-93 Project No. S.P. 19946-4161-04 
12-03-93 The guardrail repair on various Interstate and State Routes. 
12-03-93 
12-03-93 Project Length - 349.09 miles 
12-03-93 Working Days - On or before December 31, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 DAVIDSON, WILLIAMSON AND WILSON COUNTIES (Contract No. 2930) 
12-03-93 Project No. S.P. 98033-4237-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 454.73 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 DICKSON COUNTY (Contract No. 2931) 
12-03-93 Project No. S.P. 22001-4150-04 
12-03-93 The renovation of Rest Area lighting on I-40 east and west bound lanes 2.5 
12-03-93 miles west of S.R. 46. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 75 
12-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 DICKSON, HICKMAN, HUMPHREYS AND PERRY COUNTIES (Contract No. 2932) 
12-03-93 Project No. S.P. 98033-4235-04 
12-03-93 The installation of painted pavement marking lines on various State Routes. 
12-03-93 
12-03-93 Project Length - 445.22 miles 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 GILES COUNTY (Contract No. 2933) 
12-03-93 Project No. S.P. 28005-3209-04 



       

       

       

       

    

12-03-93 The construction of truck climbing lanes at six (6) sites on S.R. 11 including 
12-03-93 the construction of seven (7) concrete box culverts, grading and drainage, 
12-03-93 paving with bituminous materials (plant mix), installation of guardrail, signs, 
12-03-93 and pavement marking beginning at S.R. 7 in Pulaski and extending to near I-65. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 150 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - $50.00 
12-03-93 
12-03-93 GILES AND LINCOLN COUNTIES(Contract No. 2934) 
12-03-93 Project No. S.P. 28007-3221-04, 52004-3221-04 
12-03-93 The paving on U.S. 64 (S.R. 15) with either a mineral aggregate base, a portland 
12-03-93 cement treated aggregate base, or a lime fly-ash treated aggregate base, and 
12-03-93 bituminous materials (plant mix), including grading, installation of concrete 
12-03-93 curb and gutter, guardrail, signs, and pavement marking beginning at I-65 and 
12-03-93 extending east of McBurg/Dellrose Road. 
12-03-93 
12-03-93 Project Length - 4.222 miles 
12-03-93 Working Days - 75 (See Special Provision 108B) 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 GRUNDY COUNTY (Contract No. 2935) 
12-03-93 Project No. RS-108(12), 31006-3222-24 
12-03-93 The paving of S.R. 108 with bituminous materials (plant mix), installation of 
12-03-93 guardrail, signs, and pavement marking beginning at S.R. 50 and extending to 
12-03-93 S.R. 56. 
12-03-93 
12-03-93 Project Length - 5.778 miles 
12-03-93 Working Days - 100 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 The DBE goal for this contract is 9% of the contract amount. 
12-03-93 
12-03-93 HAMILTON COUNTY (Contract No. 2936) 
12-03-93 Project No. BR-STP-312(3), 33053-3211-94 
12-03-93 The construction of one (1) concrete box bridge over Penny Creek (L.M. 1.89) on 
12-03-93 S.R. 312 (Birchwood Pike), including grading and drainage, paving with 
12-03-93 bituminous materials (plant mix), installation of guardrail, and pavement 
12-03-93 marking. 
12-03-93 
12-03-93 Project Length - 0.113 mile 
12-03-93 Working Days - 60 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 HAMILTON COUNTY (Contract No. 2937) 
12-03-93 Project No. S.P. 33947-4109-04 
12-03-93 The guardrail repair on various Interstate and State Routes. 
12-03-93 
12-03-93 Project Length - 191.29 miles 
12-03-93 Working Days - On or before December 31, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 HARDIN COUNTY (Contract No. 2938) 
12-03-93 Project No. S.P. 36001-4565-04 
12-03-93 The repair of the bridge on S.R. 15 over Big Bee Creek (L.M. 20.86) including 
12-03-93 concrete, epoxy injection and bridge deck repairs, bridge rail replacement, 
12-03-93 paving on the approaches with bituminous materials (plant mix), cold planing, 
12-03-93 and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 90 



       

       

       

       

       

       

12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 HARDIN COUNTY (Contract No. 2939) 
12-03-93 Project No. S.P. 36006-4506-04 
12-03-93 The repair of the bridge on S.R. 69 over Beason Creek (L.M. 23.41) including 
12-03-93 concrete, prestressed concrete box beam, paving on the approaches with 
12-03-93 bituminous materials (plant mix), cold planing, installation of guardrail, and 
12-03-93 pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 90 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 HENDERSON COUNTY (Contract No. 2940) 
12-03-93 Project No. STP-M-104(10), 39009-3220-54 
12-03-93 The installation of sidewalks on S.R. 104 beginning near Fielder Street and 
12-03-93 extending to near Holly Street. 
12-03-93 
12-03-93 Project Length - 0.233 mile 
12-03-93 Working Days - 45 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 HICKMAN COUNTY (Contract No. 2941) 
12-03-93 Project No. IM-40-3(117)149, 41001-3132-44 
12-03-93 The widening of one (1) bridge with prestressed concrete I-beams on I-40 over 
12-03-93 Sugar Creek (L.M. 156.25) and three (3) bridges with prestressed concrete 
12-03-93 I-beams and Bulb-Tee beams on I-40 over the Duck River (L.M. 152.51), including 
12-03-93 paving bituminous materials (plant mix)(polymer modified), cold planing, 
12-03-93 drainage adjustments, installation of guardrail, fence, signs, and pavement 
12-03-93 marking. 
12-03-93 
12-03-93 Project Length - 0.773 mile 
12-03-93 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - $0.00 
12-03-93 The DBE goal for this contract is 10% of the contract amount. 
12-03-93 
12-03-93 HICKMAN COUNTY (Contract No. 2942) 
12-03-93 Project No. S.P. 41056-3214-04 
12-03-93 The grading and drainage on S.R. 50 including the construction of one (1) 
12-03-93 prestressed concrete Bulb-Tee bridge over the Duck River, two (2) prestressed 
12-03-93 concrete I-beam bridges over the Duck River overflow and Beaver Dam Creek on 
12-03-93 S.R. 50, two (2) concrete box bridges, two (2) concrete box culverts, limited 
12-03-93 paving on the mainline with a portland cement treated aggregate base and 
12-03-93 bituminous materials (plant mix), with partial mineral aggregate base on the 
12-03-93 remainder, paving on crossroads with mineral aggregate base and bituminous 
12-03-93 materials (plant mix), installation of fence, signs, and pavement marking 
12-03-93 beginning 0.98 mile west of Duck River and extending to Nickell Valley Road. 
12-03-93 
12-03-93 Project Length - 4.354 miles 
12-03-93 Working Days - 250 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - $100.00 
12-03-93 
12-03-93 JEFFERSON COUNTY (Contract No. 2943) 
12-03-93 Project No. S.P. 45945-4146-04 
12-03-93 The renovation and modification of Rest Areas on I-40 east and west bound lanes 
12-03-93 and on I-81 southbound lanes including building renovations and landscaping. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before May 1, 1994 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - NA 



       

       

       

       

12-03-93 
12-03-93 KNOX COUNTY (Contract No. 2944) 
12-03-93 Project No. I/NH-I-40-7(137)380, 47001-3184-44, 47001-3185-44 
12-03-93 The construction of an interchange at I-40/I-75 and Gallaher View Road 
12-03-93 including the construction of one (1) continuous steel welded plate girder 
12-03-93 bridge over I-40/I-75 on Gallaher View Road, grading and drainage, paving with 
12-03-93 bituminous materials (plant mix), permeable treated base and portland cement 
12-03-93 concrete pavement on the ramps, storm sewer construction, installation of 
12-03-93 concrete curb and gutter, sidewalks, guardrail, fence, concrete median barrier, 
12-03-93 signs, signals, and pavement marking beginning 1425 feet east of Walker Springs 
12-03-93 Road and extending to 1938 feet west of North Winston Road. 
12-03-93 
12-03-93 Project Length - 0.523 mile 
12-03-93 Working Days - 175 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - $25.00 
12-03-93 The DBE goal for this contract is 11% of the contract amount. 
12-03-93 
12-03-93 KNOX COUNTY (Contract No. 2945) 
12-03-93 Project No. IME-40-8(117)395, 47004-8148-44 
12-03-93 The resurfacing on I-40 with bituminous materials (plant 
12-03-93 mix)(polymer modified) including bridge deck repairs, cold planing, cleaning 
12-03-93 and sealing joints, installation of guardrail, and pavement marking beginning 
12-03-93 at S.R. 168 and extending to the Sevier County line. 
12-03-93 
12-03-93 Project Length - 10.742 miles 
12-03-93 Working Days - 100 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 The DBE goal for this contract is 10% of the contract amount. 
12-03-93 
12-03-93 MCMINN AND MONROE COUNTIES (Contract No. 2946) 
12-03-93 Project No. 54001-4147-04 
12-03-93 The brush removal and wildflower planting on I-75 beginning at S.R. 30 and 
12-03-93 extending to S.R. 68. 
12-03-93 
12-03-93 Project Length - 11.220 miles 
12-03-93 Working Days - On or before June 1, 1994 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 MADISON COUNTY (Contract No. 2947) 
12-03-93 Project No. DS-STP-5(32), 57007-3228-54 
12-03-93 The grading and drainage on U.S. 45 (S.R. 5, Highland Avenue) including the 
12-03-93 construction of four (4) concrete box culverts, paving with bituminous 
12-03-93 materials (plant mix)(latex modified), permeable treated base and portland 
12-03-93 cement concrete pavement on the ramps, storm sewer construction, installation 
12-03-93 of curb and gutter, sidewalk, signs, signals, and pavement marking beginning 
12-03-93 north of I-40 and extending to north of Volunteer Boulevard in Jackson. 
12-03-93 
12-03-93 Project Length - 2.225 miles 
12-03-93 Working Days - 175 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - $25.00 
12-03-93 The DBE goal for this contract is 12% of the contract amount. 
12-03-93 
12-03-93 MADISON COUNTY (Contract No. 2948) 
12-03-93 Project No. S.P. 57105-3219-04 
12-03-93 The grading and drainage on U.S. 412 (S.R. 20, North Parkway) including paving 
12-03-93 with a portland cement treated aggregate base and bituminous materials (plant 
12-03-93 mix), cold planing, storm sewer construction, installation of concrete curb and 
12-03-93 gutter, sidewalk, guardrail, signs, signals, and pavement marking beginning at 
12-03-93 Campbell Street and extending to North Royal Street. 
12-03-93 



       

    

           

       

       

    

12-03-93 Project Length - 1.251 miles 
12-03-93 Working Days - 125 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
12-03-93 
12-03-93 MARION COUNTY (Contract No. 2949) 
12-03-93 Project No. S.P. 58100-4109-04 
12-03-93 The removal and replacement of existing fence on sections of I-24. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before March 31, 1994 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 
12-03-93 MAURY COUNTY (Contract No. 2950) 
12-03-93 Project No. STP-M-3203(2), 60002-3266-54 
12-03-93 MA-NHE-6(26), 60092-3228-14 
12-03-93 
12-03-93 Project No. STP-M-3203(2), 60002-3266-54 
12-03-93 The intersection improvement at U.S. 31 (S.R. 99) with Theta Pike and 8th 
12-03-93 Avenue in Columbia including the construction of one (1) retaining wall, 
12-03-93 grading and drainage, paving with bituminous materials (plant mix), storm sewer 
12-03-93 construction, installation of concrete curb and gutter, signs, signals, and 
12-03-93 pavement marking. 
12-03-93 Project Length - 0.114 mile 
12-03-93 
12-03-93 Project No. MA-NHE-6(26), 60092-3228-14 
12-03-93 The signalization at the intersection of S.R. 6 and Theta Pike in Columbia. 
12-03-93 Project Length - 0.000 mile 
12-03-93 
12-03-93 Total Project Length - 0.114 mile 
12-03-93 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 OVERTON COUNTY (Contract No. 2951) 
12-03-93 Project No. BR-STP-85(7), 67006-3222-94 
12-03-93 The construction of one (1) prestressed concrete I-beam bridge on S.R. 85 over 
12-03-93 Puncheon Camp Creek (L.M. 16.75) including grading and drainage, paving with 
12-03-93 bituminous materials (plant mix), installation of guardrail, and pavement 
12-03-93 marking. 
12-03-93 
12-03-93 Project Length - 0.179 mile 
12-03-93 Working Days - 125 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 RHEA COUNTY (Contract No. 2952) 
12-03-93 Project No. S.P. 72001-4266-04 
12-03-93 The removal and replacement of existing fence on sections of S.R. 29 (Dayton 
12-03-93 Bypass). 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before March 31, 1994 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 SHELBY COUNTY (Contract No. 2953) 
12-03-93 Project No. STP-H-NH-4(4), 79020-3239-14 
12-03-93 The intersection improvement at U.S. 78 (S.R. 4, Lamar Avenue) with Holmes Road 
12-03-93 including grading and drainage, paving with bituminous materials (plant mix), 
12-03-93 signs, signals, and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 



       

       

    

       

       

       

12-03-93 Working Days - 40 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 SHELBY COUNTY (Contract No. 2954) 
12-03-93 Project No. S.P. 79029-4204-04 
12-03-93 The repair of the bridge on S.R. 86 over Southern Railroad and South Rowlett 
12-03-93 (L.M. 3.04) including concrete, bridge joint modifications, bridge deck and 
12-03-93 expansion joint repairs, bridge deck sealant, concrete parapet replacement, 
12-03-93 overlay with bituminous materials (plant mix), cold planing, installation of 
12-03-93 guardrail, and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 90 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 SHELBY COUNTY (Contract No. 2955) 
12-03-93 Project No. S.P. 79946-4105-04 
12-03-93 The guardrail repair on various Interstate and State Routes. 
12-03-93 
12-03-93 Project Length - 251.12 miles 
12-03-93 Working Days - On or before December 31, 1994 (See Special Provision 108B) 
12-03-93 NO PLANS CONTRACT 
12-03-93 
12-03-93 SMITH COUNTY (Contract No. 2956) 
12-03-93 Project No. RS-264(4), 80016-3212-24 
12-03-93 The grading and drainage on S.R. 264 including the construction of four (4) 
12-03-93 concrete box bridges, one (1) concrete box culvert, paving with bituminous 
12-03-93 materials (plant mix), installation of guardrail, signs, signals, and pavement 
12-03-93 marking beginning at existing S.R. 264 near Agee Branch and extending to I-40. 
12-03-93 
12-03-93 Project Length - 1.306 miles 
12-03-93 Working Days - 190 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $25.00 
12-03-93 The DBE goal for this contract is 10% of the contract amount. 
12-03-93 
12-03-93 SMITH COUNTY (Contract No. 2957) 
12-03-93 Project No. STP-F-25(26), 80003-3241-14 
12-03-93 The grading and drainage on S.R. 25 (Carthage By-Pass) including the 
12-03-93 construction of three (3) concrete box culverts, limited paving with bituminous 
12-03-93 materials (plant mix), cold planing, storm sewer construction, installation of 
12-03-93 concrete curb and gutter, sidewalks, guardrail, fence, signs, signals, and 
12-03-93 pavement marking beginning east of Industrial Drive and extending to Upper 
12-03-93 Ferry Road. 
12-03-93 
12-03-93 Project Length - 2.765 miles 
12-03-93 Working Days - 235 
12-03-93 Plans Cost - $50.00 Cross-Section Cost - $100.00 
12-03-93 The DBE goal for this contract is 11% of the contract amount. 
12-03-93 
12-03-93 SULLIVAN COUNTY (Contract No. 2958) 
12-03-93 Project No. S.P. 82006-4354-04 
12-03-93 The repair of the bridge on S.R. 36 over the South Fork Holston River including 
12-03-93 concrete, bearing, foundation, bridge deck and expansion joint repairs, 
12-03-93 non-penetrating concrete seal, repainting existing steel structure, overlay 
12-03-93 with bituminous materials (plant mix), and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before July 1, 1994 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 



       

       

       

       

       

12-03-93 SULLIVAN COUNTY (Contract No. 2959) 
12-03-93 Project No. S.P. 82015-4309-04 
12-03-93 The repair of the bridge on S.R. 75 over the South Fork Holston River including 
12-03-93 concrete, structural steel, bridge deck and expansion joint repairs, bridge 
12-03-93 deck seal, repainting existing steel structure, overlay with bituminous 
12-03-93 materials (plant mix), and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 SUMNER AND ROBERTSON COUNTIES (Contract No. 2960) 
12-03-93 Project No. IME-65-3(87)98, 83001-8128-44, 74003-8143-44 
12-03-93 The resurfacing on I-65 with bituminous materials (plant mix)(polymer 
12-03-93 modified)including cold planing, bridge deck repairs, installation of 
12-03-93 guardrail, underdrains, and pavement marking beginning at S.R. 41 and 
12-03-93 extending to 0.839 mile north of the Robertson County line. 
12-03-93 
12-03-93 Project Length - 5.670 miles 
12-03-93 Working Days - 115 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 The DBE goal for this contract is 7% of the contract amount. 
12-03-93 
12-03-93 SUMNER COUNTY (Contract No. 2961) 
12-03-93 Project No. S.P. 83001-4134-04 
12-03-93 The repair of the bridge on I-65 over S.R. 41 including structural steel, and 
12-03-93 structural steel repairs. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 45 
12-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 UNICOI COUNTY (Contract No. 2962) 
12-03-93 Project No. NH-81(10), 86004-3233-14, 86004-3234-04 
12-03-93 The paving on U.S. 23 (S.R. 81, Interstate 181 extension) with either a mineral 
12-03-93 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
12-03-93 treated aggregate base and bituminous materials (plant mix)(polymer modified), 
12-03-93 a permeable treated base and portland cement concrete pavement on the ramps, 
12-03-93 storm sewer construction, installation of guardrail, concrete median barrie r, 
12-03-93 signs, and pavement marking beginning 0.20 mile south of the North Carolina 
12-03-93 State line and extending to 0.6 mile south of Flag Pond School. 
12-03-93 
12-03-93 Project Length - 5.022 miles 
12-03-93 Working Days - On or before February 1, 1995 (See Special Provision 108B) 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - NA 
12-03-93 The DBE goal for this contract is 8% of the contract amount. 
12-03-93 
12-03-93 UNICOI COUNTY (Contract No. 2963) 
12-03-93 Project No. BR-STP-36(32), 86001-3215-94 
12-03-93 The construction of one (1) prestressed concrete box beam bridge over Spivey 
12-03-93 Creek (L.M. 4.97) on U.S. 19W (S.R. 36) including grading and drainage, paving 
12-03-93 with bituminous materials (plant mix), installation of guardrail, rock anchors, 
12-03-93 and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.115 mile 
12-03-93 Working Days - 130 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 
12-03-93 WARREN, VAN BUREN AND WHITE COUNTIES (Contract No. 2964) 
12-03-93 Project No. NH-1(47), 89073-3207-14, 88040-3207-14, 93078-3208-14 



       

       

       

       

       

12-03-93 The paving on S.R. 1 with either a mineral aggregate base, a portland cement 
12-03-93 treated aggregate base, or a lime fly-ash treated aggregate base, installation 
12-03-93 of guardrail, signs and pavement marking beginning 0.09 mile south of Victor 
12-03-93 J. Young Road in Campaign and extending to Cole Road. 
12-03-93 
12-03-93 Project Length - 5.732 miles 
12-03-93 Working Days - 160 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $0.00 
12-03-93 The DBE goal for this contract is 7% of the contract amount. 
12-03-93 
12-03-93 WASHINGTON COUNTY (Contract No. 2965) 
12-03-93 Project No. S.P. 90009-4528-04 
12-03-93 The repair of the bridge on S.R. 81 over the Nolichucky River including 
12-03-93 bridge deck and expansion joint repairs, bridge deck sealant, overlay with 
12-03-93 bituminous materials (plant mix), and pavement marking. 
12-03-93 
12-03-93 Project Length 0.000 mile 
12-03-93 Working Days - On or before July 1, 1994 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 WASHINGTON COUNTY (Contract No. 2966) 
12-03-93 Project No. S.P. 90105-3210-04 
12-03-93 The signalization at the intersection of S.R. 381 (State of Franklin Road) with 
12-03-93 Sunset Drive. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - On or before August 1, 1994 
12-03-93 Plans Cost - $3.00 Cross-Section Cost - NA 
12-03-93 
12-03-93 WEAKLEY COUNTY (Contract No. 2967) 
12-03-93 Project No. S.P. 92139-3206-04 
12-03-93 The paving on S.R. 216 extension with either a mineral aggregate base or a 
12-03-93 portland cement treated aggregate base and bituminous materials (plant mix), 
12-03-93 and a permeable treated base and portland cement concrete pavement on the 
12-03-93 ramps, including grading and drainage, installation of guardrail, fence, 
12-03-93 underdrains, signs, and pavement marking beginning at S.R. 43/372 south of 
12-03-93 Martin and extending to S.R. 22 east of Martin. 
12-03-93 
12-03-93 Project Length - 3.933 miles 
12-03-93 Working Days - 190 (See Special Provision 108B) 
12-03-93 Plans Cost - $25.00 Cross-Section Cost - $10.00 
12-03-93 
12-03-93 WILLIAMSON COUNTY (Contract No. 2968) 
12-03-93 Project No. S.P. 94014-3211-04 
12-03-93 The intersection improvement at U.S. 431 (S.R. 106, Lewisburg Pike) with 
12-03-93 S.R. 397 (Franklin Bypass, Mack Hatcher Memorial Parkway) including grading 
12-03-93 and drainage, paving with bituminous materials (plant mix), installation of 
12-03-93 concrete curb and gutter, guardrail, fence, signs, signals, and pavement 
12-03-93 marking. 
12-03-93 
12-03-93 Project Length - 0.236 mile 
12-03-93 Working Days - 75 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - $10.00 
12-03-93 
12-03-93 WILSON COUNTY (Contract No. 2969) 
12-03-93 Project No. S.P. 95012-4211-04 
12-03-93 The repair of the bridge on S.R. 109 over the Cumberland River including 
12-03-93 structural steel, concrete, non-penetrating concrete seal, expansion joint, 
12-03-93 bridge deck, and foundation repairs, overlay with bituminous materials (plant 
12-03-93 mix), cold planing, installation of guardrail, repainting existing steel 



       

12-03-93 structure, and pavement marking. 
12-03-93 
12-03-93 Project Length - 0.000 mile 
12-03-93 Working Days - 125 
12-03-93 Plans Cost - $10.00 Cross-Section Cost - NA 
12-03-93 
================================================================================ 
================================================================================ 
01-28-94 ANDERSON AND CAMPBELL COUNTIES (Contract No. 2971) 
01-28-94 Project No. S.P. 98011-4178-04 
01-28-94 The mowing and litter removal on I-75 and various State Routes. 
01-28-94 
01-28-94 Project Length - 88.19 miles 
01-28-94 Working Days - On or before November 15, 1994 (See Special Provision 108B) 
01-28-94 
01-28-94 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 2972) 
01-28-94 Project No. S.P. 98033-4128-04 
01-28-94 The mowing on I-24. 
01-28-94 
01-28-94 Project Length - 33.69 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 BRADLEY AND MCMINN COUNTIES (Contract No. 2973) 
01-28-94 Project No. S.P. 98021-4180-04 
01-28-94 The mowing on I-75. 
01-28-94 
01-28-94 Project Length - 44.30 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 CARROLL, HENRY, OBION AND WEAKLEY COUNTIES (Contract No. 2974) 
01-28-94 Project No. S.P. 98042-4218-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 360.64 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 CLAY, FENTRESS, OVERTON AND PICKETT COUNTIES (Contract No. 2975) 
01-28-94 Project No. S.P. 98021-4281-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 304.75 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 CLAY, JACKSON, OVERTON, PUTNAM AND SMITH COUNTIES (Contract No. 2976) 
01-28-94 Project No. S.P. 98021-4282-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 312.32 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 COFFEE AND FRANKLIN COUNTIES (Contract No. 2977) 
01-28-94 Project No. S.P. 98021-4283-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 255.30 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 DEKALB AND WHITE COUNTIES (Contract No. 2978) 
01-28-94 Project No. S.P. 98021-4284-04 
01-28-94 The mowing on various State Routes. 



01-28-94 
01-28-94 Project Length - 202.96 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 DICKSON AND HICKMAN COUNTIES (Contract No. 2979) 
01-28-94 Project No. S.P. 98033-4229-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 290.88 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 DYER, GIBSON AND OBION COUNTIES (Contract No. 2980) 
01-28-94 Project No. S.P. 98042-4119-04 
01-28-94 The mowing and litter removal on I-155 and various State Routes. 
01-28-94 
01-28-94 Project Length - 115.03 miles 
01-28-94 Working Days - On or before November 15, 1994 (See Special Provision 
01-28-94 108B) 
01-28-94 
01-28-94 GILES COUNTY (Contract No. 2981) 
01-28-94 Project No. S.P. 28945-4266-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 150.55 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 GILES, MARSHALL, MAURY AND WILLIAMSON COUNTIES (Contract No. 2982) 
01-28-94 Project No. S.P. 98033-4130-04 
01-28-94 The mowing on I-65 and S.R. 396. 
01-28-94 
01-28-94 Project Length - 70.25 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 GRUNDY, HAMILTON, MARION AND COFFEE COUNTIES (Contract No. 2983) 
01-28-94 Project No. S.P. 98021-4185-04 
01-28-94 The mowing on I-24. 
01-28-94 
01-28-94 Project Length - 69.97 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 
01-28-94 
01-28-94 HAMILTON COUNTY (Contract No. 2984) 
01-28-94 Project No. S.P. 33947-4206-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 119.57 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 KNOX AND BLOUNT COUNTIES (Contract No. 2985) 
01-28-94 Project No. S.P. 47946-4144-04 
01-28-94 The mowing on various Interstate and State Routes. 
01-28-94 
01-28-94 Project Length - 97.76 miles 
01-28-94 Working Days - 90 (See Special Provision 108B) 
01-28-94 
01-28-94 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 2986) 
01-28-94 Project No. S.P. 98011-4279-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 110.23 miles 
01-28-94 Working Days - 80 (See Special Provision 108B) 



01-28-94 
01-28-94 LINCOLN AND MOORE COUNTIES (Contract No. 2987) 
01-28-94 Project No. S.P. 98033-4231-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 219.23 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 MARION AND GRUNDY COUNTIES (Contract No. 2988) 
01-28-94 Project No. S.P. 98021-4286-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 263.99 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 MAURY COUNTY (Contract No. 2989) 
01-28-94 Project No. S.P. 60945-4266-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 211.13 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 MONTGOMERY AND STEWART COUNTIES (Contract No. 2990) 
01-28-94 Project No. S.P. 98033-4232-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 253.77 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 2991) 
01-28-94 Project No. S.P. 98011-4280-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 126.02 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 SEQUATCHIE, BLEDSOE AND VAN BUREN COUNTIES (Contract No. 2992) 
01-28-94 Project No. S.P. 98021-4287-04 
01-28-94 The mowing on various State Routes in Region II. 
01-28-94 
01-28-94 Project Length - 194.45 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 2993) 
01-28-94 Project No. S.P. 98042-4120-04 
01-28-94 The mowing and litter removal on I-40 and various State Routes. 
01-28-94 
01-28-94 Project Length - 106.14 miles 
01-28-94 Working Days - On or before November 15, 1994 (See Special Provision 
01-28-94 108B) 
01-28-94 
01-28-94 SMITH AND WILSON COUNTIES (Contract No. 2994) 
01-28-94 Project No. S.P. 98033-4233-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 264.05 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 2995) 
01-28-94 Project No. S.P. 98011-4281-04 



    

       

       

           

01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 188.07 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
01-28-94 
01-28-94 WASHINGTON AND SULLIVAN COUNTIES (Contract No. 2996) 
01-28-94 Project No. S.P. 98011-4282-04 
01-28-94 The mowing on various State Routes. 
01-28-94 
01-28-94 Project Length - 177.78 miles 
01-28-94 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
02-11-94 BENTON, CARROLL, DECATUR, HENRY AND WEAKLEY COUNTIES (Contract No. 2917) 
02-11-94 Project No. S.P. 98042-4221-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 757.280 miles 
02-11-94 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 HICKMAN COUNTY (Contract No. 2941) 
02-11-94 Project No. IM-40-3(117)149, 41001-3132-44 
02-11-94 The widening of one (1) bridge with prestressed concrete I-beams on I-40 over 
02-11-94 Sugar Creek (L.M. 156.25) and three (3) bridges with prestressed concrete 
02-11-94 I-beams and Bulb-Tee beams on I-40 over the Duck River (L.M. 152.51), including 
02-11-94 paving with bituminous materials (plant mix)(polymer modified), cold planing, 
02-11-94 drainage adjustments, installation of guardrail, fence, signs, and pavement 
02-11-94 marking. 
02-11-94 
02-11-94 Project Length - 0.773 mile 
02-11-94 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
02-11-94 Plans Cost - $50.00 Cross-Section Cost - $0.00 
02-11-94 The DBE goal for this contract is 11% of the contract amount. 
02-11-94 
02-11-94 JEFFERSON COUNTY (Contract No. 2943) 
02-11-94 Project No. S.P. 45945-4146-04 
02-11-94 The renovation and modification of Rest Areas on I-40 east and west bound lanes 
02-11-94 and on I-81 southbound lanes including building renovations and landscaping. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - On or before July 1, 1994 (See Special Provision 108B) 
02-11-94 Plans Cost - $25.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 MAURY COUNTY (Contract No. 2950) 
02-11-94 Project No. STP-M-3203(2), 60002-3266-54 
02-11-94 MA-NHE-6(26), 60092-3228-14 
02-11-94 
02-11-94 Project No. STP-M-3203(2), 60002-3266-54 
02-11-94 The intersection improvement at U.S. 31 (S.R. 99) with Theta Pike and 8th 
02-11-94 Avenue in Columbia including the construction of one (1) retaining wall, 
02-11-94 grading and drainage, paving with bituminous materials (plant mix), storm sewer 
02-11-94 construction, installation of concrete curb and gutter, signs, signals, and 
02-11-94 pavement marking. 
02-11-94 Project Length - 0.114 mile 
02-11-94 
02-11-94 Project No. MA-NHE-6(26), 60092-3228-14 
02-11-94 The signalization at the intersection of S.R. 6 and Theta Pike in Columbia. 
02-11-94 Project Length - 0.000 mile 
02-11-94 
02-11-94 Total Project Length - 0.114 mile 



       

       

       

    

       

       

02-11-94 Working Days - On or before August 15, 1994 (See Special Provision 108B) 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 UNICOI COUNTY (Contract No. 2962) 
02-11-94 Project No. NH-81(10), 86004-3233-14, 86004-3234-04 
02-11-94 The paving on U.S. 23 (S.R. 81, Interstate 181 extension) with either a mineral 
02-11-94 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
02-11-94 treated aggregate base and bituminous materials (plant mix)(polymer modified), 
02-11-94 a permeable treated base and portland cement concrete pavement on the ramps, 
02-11-94 storm sewer construction, installation of guardrail, concrete median barrier, 
02-11-94 signs, and pavement marking beginning 0.20 mile south of the North Carolina 
02-11-94 State line and extending to 0.6 mile south of Flag Pond School. 
02-11-94 
02-11-94 Project Length - 5.022 miles 
02-11-94 Working Days - On or before January 1, 1995 (See Special Provision 108B) 
02-11-94 Plans Cost - $25.00 Cross-Section Cost - NA 
02-11-94 The DBE goal for this contract is 8% of the contract amount. 
02-11-94 
02-11-94 BEDFORD COUNTY (Contract No. 2997) 
02-11-94 Project No. S.P. 02009-4237-04 
02-11-94 The resurfacing on S.R. 64 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the Jct. with S.R. 16 (L.M. 15.98) and extending to 300 
02-11-94 feet north of West Road (L.M. 21.20). 
02-11-94 
02-11-94 Project Length - 5.220 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 BEDFORD, LINCOLN, MARSHALL, MOORE AND RUTHERFORD COUNTIES (Contract No. 2998) 
02-11-94 Project No. S.P. 98033-4239-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 720.17 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, 
02-11-94 GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, 
02-11-94 POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN AND WHITE COUNTIES 
02-11-94 (Contract No. 2999) 
02-11-94 Project No. S.P. 98021-4190-04 
02-11-94 The sign refurbishment on various Interstate and State Routes at various 
02-11-94 locations in Region II. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - On or before October 1, 1994 
02-11-94 Plans Cost - $50.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 CAMPBELL COUNTY (Contract No. 3000) 
02-11-94 Project No. S.P. 07002-4334-04 
02-11-94 The repair of the bridge on S.R. 9 over Hickory Creek including concrete, 
02-11-94 bridge deck repairs, bridge deck sealant, overlay with bituminous materials 
02-11-94 (plant mix), cold planing, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - On or before September 1, 1994 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 CARROLL COUNTY (Contract No. 3001) 
02-11-94 Project No. S.P. 09004-4220-04 



       

    

    

       

       

       

02-11-94 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at S.R. 22 Bypass (L.M. 19.07) and extending to near S.R. 364 
02-11-94 East (L.M. 21.43). 
02-11-94 
02-11-94 Project Length - 2.360 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 CARTER,GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON, SULLIVAN AND UNICOI COUNTIES 
02-11-94 (Contract No. 3002) 
02-11-94 Project No. S.P. 98011-4286-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 612.88 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 CLAY, DEKALB, JACKSON, PUTNAM AND WHITE COUNTIES (Contract No. 3003) 
02-11-94 Project No. S.P. 98021-4291-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 472.90 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 CUMBERLAND COUNTY (Contract No. 3004) 
02-11-94 Project No. MG-392(1), 18083-3206-54 
02-11-94 The signalization at the intersection of S.R. 392 (Miller Avenue) with Fourth 
02-11-94 Street in Crossville. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - On or before September 1, 1994 
02-11-94 Plans Cost - $3.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 CUMBERLAND COUNTY (Contract No. 3005) 
02-11-94 Project No. S.P. 18004-4311-04 
02-11-94 The repair of the bridge on S.R. 24 over Meadow Creek (L.M. 14.07) and over 
02-11-94 Obed River (L.M. 15.36) including structural steel, repainting existing steel 
02-11-94 structure, concrete, non-penetrating concrete seal, bridge deck repairs, 
02-11-94 concrete bridgerail replacement, bridge deck sealant, overlay with bituminous 
02-11-94 materials (plant mix), cold planing, installation of guardrail, and pavement 
02-11-94 marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 130 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 CUMBERLAND COUNTY (Contract No. 3006) 
02-11-94 Project No. S.P. 18010-4309-04 
02-11-94 The resurfacing on S.R. 299 with bituminous materials (plant mix), including 
02-11-94 expansion joint repairs, bridge deck sealant, and pavement marking beginning at 
02-11-94 S.R. 1 (L.M. 0.00) and extending to I-40 (L.M. 2.82). 
02-11-94 
02-11-94 Project Length - 2.820 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 CUMBERLAND COUNTY (Contract No. 3007) 
02-11-94 Project No. S.P. 18945-4552-04 
02-11-94 The repair of the bridge on S.R. 101 over Laurel Creek (L.M. 5.69) and on S.R. 



       

    

       

       

    

       

02-11-94 1 over Caney Fork River (L.M. 6.34) including structural steel, concrete, 
02-11-94 concrete slab removal, non-penetrating concrete seal, bridge deck and expansion 
02-11-94 joint repairs, concrete bridgerail replacement, paving with bituminous 
02-11-94 materials (plant mix), cold planing, installation of guardrail, and pavement 
02-11-94 marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 140 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 CUMBERLAND, FENTRESS, OVERTON, PICKETT AND RHEA COUNTIES (Contract No. 3008) 
02-11-94 Project No. S.P. 98021-4292-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 520.44 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 DEKALB COUNTY (Contract No. 3009) 
02-11-94 Project No. S.P. 21004-4539-04 
02-11-94 The resurfacing on S.R. 56 with bituminous materials (plant mix), and pavement 
02-11-94 marking beginning at the Warren County line (L.M. 0.00) and extending to Pine 
02-11-94 Creek Bridge (L.M. 4.42). 
02-11-94 
02-11-94 Project Length - 4.390 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 DYER COUNTY (Contract No. 3010) 
02-11-94 Project No. NH-20(12), 23083-3217-14 
02-11-94 The paving on S.R. 20 (Dyersburg East Bypass) with either a mineral aggregate 
02-11-94 base or a portland cement treated aggregate base and bituminous materials 
02-11-94 (plant mix)(latex modified), installation of guardrail, signs, and pavement 
02-11-94 marking beginning north of S.R. 210 near Bonicord and extending south of S.R. 
02-11-94 211. 
02-11-94 
02-11-94 Project Length - 5.668 miles 
02-11-94 Working Days - On or before October 15, 1994 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 The DBE goal for this contract is 8% of the contract amount. 
02-11-94 
02-11-94 DYER, GIBSON, LAKE AND OBION COUNTIES (Contract No. 3011) 
02-11-94 Project No. S.P. 98042-4222-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 528.53 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 FAYETTE COUNTY (Contract No. 3012) 
02-11-94 Project No. S.P. 24009-4208-04 
02-11-94 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at S.R. 193 (L.M. 6.91) and extending to Robertson Drive 
02-11-94 (L.M. 12.18). 
02-11-94 
02-11-94 Project Length - 5.266 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 FRANKLIN COUNTY (Contract No. 3013) 



       

       

       

       

       

02-11-94 Project No. S.P. 26004-4222-04 
02-11-94 The resurfacing on S.R. 16 with bituminous materials (plant mix), cold planing, 
02-11-94 and pavement marking beginning at S.R. 50 left (L.M. 11.24) and extending to 
02-11-94 S.R. 15 (L.M. 12.96). 
02-11-94 
02-11-94 Project Length - 1.720 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 GIBSON COUNTY (Contract No. 3014) 
02-11-94 Project No. NH-43(13), 27004-3263-14 
02-11-94 The grading and drainage on U.S. 45E (S.R. 43) including the construction of 
02-11-94 three (3) prestressed concrete I-beam bridges, one (1) prestressed concrete box 
02-11-94 beam bridge, one (1) concrete box bridge, eight (8) concrete box culverts, 
02-11-94 paving with bituminous materials (plant mix)(polymer modified), storm sewer 
02-11-94 construction, installation of concrete curb and gutter, sidewalk, guardrail, 
02-11-94 signs, and pavement marking beginning at the existing four lane section north 
02-11-94 of Milan and extending to south of Reynolds Road. 
02-11-94 
02-11-94 Project Length - 5.480 miles 
02-11-94 Working Days - 350 
02-11-94 Plans Cost - $50.00 Cross-Section Cost - $50.00 
02-11-94 The DBE goal for this contract is 13% of the contract amount. 
02-11-94 
02-11-94 GIBSON COUNTY (Contract No. 3015) 
02-11-94 Project No. S.P. 27002-4217-04 
02-11-94 The resurfacing on S.R. 5 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the bridge over Sand Creek in Dyer (L.M. 22.41) and 
02-11-94 extending to S.R. 105 in Rutherford (L.M. 26.36). 
02-11-94 
02-11-94 Project Length - 3.950 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 GILES COUNTY (Contract No. 3016) 
02-11-94 Project No. STP-M-9313(5), 28953-8728-54 
02-11-94 The resurfacing with bituminous materials (plant mix), cold planing and 
02-11-94 pavement marking on West Madison Street beginning at 8th Street (L.M. 1.09) and 
02-11-94 extending to 5th Street (L.M. 1.47), on West Flower Street beginning at 4th 
02-11-94 Street (L.M. 0.22) and extending to 8th Street (L.M. 0.62), on West Poplar 
02-11-94 Street beginning at Mill Street (L.M. 0.65) and extending to 1st Street (L.M. 
02-11-94 1.08) and on Sheila Frost Drive beginning at Magazine Road (L.M. 0.00) and 
02-11-94 extending to S.R. 7 (L.M. 0.38) in Pulaski. 
02-11-94 
02-11-94 Project Length - 1.590 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 GILES COUNTY (Contract No. 3017) 
02-11-94 Project No. 28002-4315-04 
02-11-94 The repair of the bridge on S.R. 7 over I-65 including concrete, concrete slab 
02-11-94 removal, non-penetrating concrete seal, bridge deck and expansion joint 
02-11-94 repairs, bridgerail replacement, paving on the approaches with bituminous 
02-11-94 materials (plant mix), installation of guardrail and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 110 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 GILES COUNTY (Contract No. 3018) 



       

    

       

       

       

02-11-94 Project No. S.P. 28006-3219-04 
02-11-94 The widening on S.R. 15 including drainage, paving with bituminous materials 
02-11-94 (plant mix), cold planing, installation of signs, and pavement marking 
02-11-94 beginning 600 feet west of Sunset Drive and extending to 8th Street in Pulaski. 
02-11-94 
02-11-94 Project Length - 0.574 mile 
02-11-94 Working Days - 60 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 GILES, LAWRENCE, LEWIS, MAURY AND WAYNE COUNTIES (Contract No. 3019) 
02-11-94 Project No. S.P. 98033-4240-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 697.05 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 GRAINGER COUNTY (Contract No. 3020) 
02-11-94 Project No. S.P. 29008-3406-04 
02-11-94 The grading and drainage on S.R. 131 (Thorn Hill Road) including paving with 
02-11-94 either a mineral aggregate base, a portland cement treated aggregate base, or a 
02-11-94 lime fly-ash treated aggregate base and bituminous materials (plant mix), storm 
02-11-94 sewer construction, installation of guardrail, concrete curb, signs, and 
02-11-94 pavement marking beginning at U.S. 25E (S.R. 32) and extending to 0.1 mile east 
02-11-94 of old S.R. 32 in Thorn Hill. 
02-11-94 
02-11-94 Project Length - 1.202 miles 
02-11-94 Working Days - 125 
02-11-94 Plans Cost - $25.00 Cross-Section Cost - $25.00 
02-11-94 GREENE COUNTY (Contract No. 3021) 
02-11-94 Project No. S.P. 30024-4307-04 
02-11-94 The resurfacing on S.R. 340 with bituminous materials (plant mix), and pavement 
02-11-94 marking beginning at S.R. 349 right (L.M. 3.06) and extending to the Hamblen 
02-11-94 County line (L.M. 11.24). 
02-11-94 
02-11-94 Project Length - 8.180 miles 
02-11-94 Working Days - 50 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 HAMILTON COUNTY (Contract No. 3022) 
02-11-94 Project No. STP-H-2(22), 33010-3223-94 
02-11-94 The widening on U.S. 11/64 (S.R. 2, Lee Highway) over S.R. 153 including one 
02-11-94 (1) bridge with prestressed concrete T-beams, grading and drainage, paving with 
02-11-94 bituminous materials (plant mix), storm sewer construction, installation of 
02-11-94 concrete curb and gutter, sidewalk, guardrail, concrete median barrier, signs, 
02-11-94 signals, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.314 mile 
02-11-94 Working Days - 190 
02-11-94 Plans Cost - $25.00 Cross-Section Cost - $10.00 
02-11-94 
02-11-94 HAMILTON COUNTY (Contract No. 3023) 
02-11-94 Project No. S.P. 33026-4317-04, 33010-4324-04 
02-11-94 The resurfacing on S.R. 17 and S.R. 2 with bituminous materials (plant mix), 
02-11-94 cold planing, and pavement marking on S.R. 17 beginning at the Jct. of S.R. 8 
02-11-94 (Main Street)(L.M. 2.21) and extending to the Jct. of S.R. 2 (McCallie 
02-11-94 Avenue)(L.M. 3.04) including the Bailey Avenue Connector east bound, and on 
02-11-94 S.R. 2 beginning 0.2 mile east of Central Avenue (L.M. 9.63) and extending to 
02-11-94 McCallie Tunnel (L.M. 11.52). 
02-11-94 



       

       

       

       

       

       

02-11-94 Project Length - 2.660 miles 
02-11-94 Working Days - 40 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 HARDEMAN COUNTY (Contract No. 3024) 
02-11-94 Project No. S.P. 35005-4230-04 
02-11-94 The resurfacing on S.R. 57 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the east end of Southern Railroad bridge (L.M. 11.34) and 
02-11-94 extending to S.R. 125 (L.M. 17.58). 
02-11-94 
02-11-94 Project Length - 6.240 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 HARDIN COUNTY (Contract No. 3025) 
02-11-94 Project No. BR-STP-69(15), 36007-3216-94 
02-11-94 The construction of one (1) prestressed concrete I-beam bridge over Miles Creek 
02-11-94 (L.M. 7.78) on S.R. 69 including grading and drainage, paving with bituminous 
02-11-94 materials (plant mix), installation of guardrail, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.202 mile 
02-11-94 Working Days - 100 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 HARDIN COUNTY (Contract No. 3026) 
02-11-94 Project No. S.P. 36005-4229-04 
02-11-94 The repair of the bridge on S.R. 69 over Doe Creek (L.M. 10.06) including 
02-11-94 portal repairs, bridge deck and expansion joint repairs, bridge deck sealant, 
02-11-94 repainting existing steel, paving with bituminous materials (plant mix), cold 
02-11-94 planing, installation of guardrail, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 75 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 HENDERSON COUNTY (Contract No. 3027) 
02-11-94 Project No. BR-STP-200(3), 39015-3213-94 
02-11-94 The construction of one (1) prestressed concrete I-beam bridge over Wolf Creek 
02-11-94 (L.M. 10.80) on S.R. 200 including grading and drainage, paving with bituminous 
02-11-94 materials (plant mix), installation of guardrail, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.201 mile 
02-11-94 Working Days - 100 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 HICKMAN COUNTY (Contract No. 3028) 
02-11-94 Project No. S.P. 41007-4232-04 
02-11-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at Charles Thompson Bridge (L.M. 16.30) and extending to S.R. 
02-11-94 48 (L.M. 19.70). 
02-11-94 
02-11-94 Project Length - 3.400 miles 
02-11-94 Working Days - 60 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 HOUSTON AND STEWART COUNTIES (Contract No. 3029) 
02-11-94 Project No. S.P. 42010-4309-04, 81016-4312-04 
02-11-94 The resurfacing on S.R. 232 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning in Houston County at the Jct. of S.R. 147 (L.M. 0.00) and 
02-11-94 extending to near Johnson Hollow Road (L.M. 3.63) in Stewart County. 



       

       

       

    

       

02-11-94 
02-11-94 Project Length - 5.980 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 KNOX COUNTY (Contract No. 3030) 
02-11-94 Project No. S.P. 47033-4213-04 
02-11-94 The resurfacing on S.R. 332 with bituminous materials (plant mix), cold 
02-11-94 planing, and pavement marking beginning 55 feet north of the bridge over 
02-11-94 Southern Railroad (L.M. 1.70) and extending to 55 feet south of Papermill Road 
02-11-94 (L.M. 14.05). 
02-11-94 
02-11-94 Project Length - 11.750 miles 
02-11-94 Working Days - On or before July 1, 1994 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 LAUDERDALE COUNTY (Contract No. 3031) 
02-11-94 Project No. STP-M-9418(3), 49951-8518-54 
02-11-94 The resurfacing on Nelson Lane/Kellar Street with bituminous materials (plant 
02-11-94 mix) and pavement marking beginning at U.S. 51 and extending to west of South 
02-11-94 Washington Street. 
02-11-94 
02-11-94 Project Length - 0.897 mile 
02-11-94 Working Days - 45 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 LAUDERDALE, SHELBY, AND TIPTON COUNTIES (Contract No. 3032) 
02-11-94 Project No. S.P. 98042-4223-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 361.79 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 LAWRENCE COUNTY (Contract No. 3033) 
02-11-94 Project No. S.P. 50001-4245-04 
02-11-94 The resurfacing on S.R. 6 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the Alabama State line (L.M. 0.00) and extending to 0.3 
02-11-94 mile south of S.R. 98 (L.M. 14.39). 
02-11-94 
02-11-94 Project Length - 14.390 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 LINCOLN COUNTY (Contract No. 3034) 
02-11-94 Project No. STP-M-9304(3), 52951-8526-54 
02-11-94 The resurfacing with bituminous materials (plant mix) and pavement marking on 
02-11-94 Eagle Drive beginning at Fayetteville City limits (L.M. 0.00) and extending to 
02-11-94 S.R. 15 (L.M. 0.94), on East Washington Street beginning at Mulberry Avenue 
02-11-94 (L.M. 0.00) and extending to Elk Street (L.M. 0.23) and beginning at Lincoln 
02-11-94 Street (L.M. 0.38) and extending to Magnolia Street (L.M. 0.72), on North Elk 
02-11-94 Avenue beginning at Washington Street (L.M. 0.18) and extending to College 
02-11-94 Street (L.M. 0.29), on Monroe Street beginning at S.R. 50 (L.M. 0.00) and 
02-11-94 extending to North Elk Avenue (L.M. 0.08), on Swanson Boulevard beginning at 
02-11-94 1st Street (L.M. 0.35) and extending to 9th Street (L.M. 0.94), on 9th Avenue 
02-11-94 beginning at Swanson Boulevard (L.M. 0.94) and extending to S.R. 15 (L.M. 
02-11-94 1.08), on Jones Boulevard beginning at S.R. 15 (L.M. 0.00) and extending to 
02-11-94 S.R. 15 Bypass (L.M. 0.79), and on Adams Street beginning at S.R. 15 (L.M. 
02-11-94 0.00) and extending to Oak Street (L.M. 0.25) in Fayetteville. 
02-11-94 



       

       

       

    

       

       

02-11-94 Project Length - 3.470 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 MCMINN COUNTY (Contract No. 3035) 
02-11-94 Project No. S.P. 54002-4222-04 
02-11-94 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the north end of the Athens Bypass (L.M. 17.53) and 
02-11-94 extending to 1.8 miles north of the Jct. of S.R. 309 (L.M. 21.93). 
02-11-94 
02-11-94 Project Length - 4.400 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 MCNAIRY COUNTY (Contract No. 3036) 
02-11-94 Project No. S.P. 55022-4310-04 
02-11-94 The resurfacing on S.R. 117 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning near the curb and gutter section (L.M. 5.21) and extending to 
02-11-94 S.R. 15 (L.M. 6.38). 
02-11-94 
02-11-94 Project Length - 1.169 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 MACON, SMITH, SUMNER AND TROUSDALE COUNTIES (Contract No. 3037) 
02-11-94 Project No. S.P. 98033-4238-04 
02-11-94 The installation of painted pavement marking lines on various State Routes. 
02-11-94 
02-11-94 Project Length - 417.55 miles 
02-11-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
02-11-94 NO PLANS CONTRACT 
02-11-94 
02-11-94 MADISON COUNTY (Contract No. 3038) 
02-11-94 Project No. 57002-4312-04 
02-11-94 The repair of the bridge on S.R. 1 over Johnson Creek (L.M. 10.64) and over 
02-11-94 branch (L.M. 10.84) including concrete, bridge joint seismic modification, 
02-11-94 non-penetrating concrete seal, bracing, bridge deck and expansion joint repairs, 
02-11-94 prestressed concrete box beam, bridgerail replacement, paving on the approaches 
02-11-94 with bituminous materials (plant mix), cold planing, installation of guardrail, 
02-11-94 and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 125 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 MARION COUNTY (Contract No. 3039) 
02-11-94 Project No. S.P. 58016-4328-04, 58065-4302-04 
02-11-94 The resurfacing on S.R. 156 and S.R. 422 with bituminous materials (plant mix), 
02-11-94 and pavement marking on S.R. 156 beginning east end of Tennessee River bridge 
02-11-94 (L.M. 15.75) and extending to the railroad crossing (L.M. 19.02) and on S.R. 
02-11-94 422 beginning at the Alabama State line (L.M 0.00) and extending to the Jct. 
02-11-94 of S.R. 156 (L.M. 2.38). 
02-11-94 
02-11-94 Project Length - 5.650 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 MAURY COUNTY (Contract No. 3040) 
02-11-94 Project No. S.P. 60010-4209-04 
02-11-94 The resurfacing on S.R. 99 with bituminous materials (plant mix) and pavement 



       

       

       

       

       

02-11-94 marking beginning at Columbia Bypass (L.M. 18.51) and extending to Columbia 
02-11-94 City limits (L.M. 25.91). 
02-11-94 
02-11-94 Project Length - 7.400 miles 
02-11-94 Working Days - 40 (See Special Provision 108B) 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 MONROE COUNTY (Contract No. 3041) 
02-11-94 Project No. S.P. 62003-4216-04 
02-11-94 The resurfacing on S.R. 2 with bituminous materials (plant mix), cold planing, 
02-11-94 and pavement marking beginning 0.10 mile northeast of S.R. 68 (L.M. 2.09) and 
02-11-94 extending to Fairlane Road left (L.M. 5.00). 
02-11-94 
02-11-94 Project Length - 2.910 miles 
02-11-94 Working Days - 45 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 OBION COUNTY (Contract No. 3042) 
02-11-94 Project No. S.P. 66009-4314-04 
02-11-94 The repair of the bridge on S.R. 21 over Mill Creek (L.M. 12.64) including 
02-11-94 concrete, concrete slab removal, bridge deck repairs, epoxy injection, 
02-11-94 prestressed concrete box beam, concrete bridgerail replacement, overlay with 
02-11-94 bituminous materials (plant mix), cold planing, installation of guardrail, and 
02-11-94 pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 90 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 OBION COUNTY (Contract No. 3043) 
02-11-94 Project No. S.P. 66214-4201-04 
02-11-94 The resurfacing on S.R. 214 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at Section Line Road (L.M. 0.86) and extending to S.R. 3 
02-11-94 (L.M. 7.89). 
02-11-94 
02-11-94 Project Length - 7.030 miles 
02-11-94 Working Days - 40 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 OVERTON COUNTY (Contract No. 3044) 
02-11-94 Project No. BRZE-6700(13), 67046-3406-94 
02-11-94 The construction of one (1) prestressed concrete I-beam bridge over East Fork 
02-11-94 Obey River (L.M. 0.32) on Muddy Pond Road including grading and drainage, 
02-11-94 paving with bituminous materials (plant mix), installation of guardrail, signs, 
02-11-94 and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.070 mile 
02-11-94 Working Days - 150 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 OVERTON COUNTY (Contract No. 3045) 
02-11-94 Project No. S.P. 67001-4572-04 
02-11-94 The resurfacing on S.R. 85 and S.R. 111 with bituminous materials (plant mix), 
02-11-94 cold planing, and pavement marking on S.R. 85 beginning at S.R. 111 (L.M. 
02-11-94 11.17) and extending to S.R. 85 westbound (L.M. 11.47) and on S.R. 111 
02-11-94 beginning 0.15 mile south of S.R. 85 left (L.M. 10.54) and extending to S.R. 
02-11-94 294 right (L.M. 13.96). 
02-11-94 
02-11-94 Project Length - 3.720 miles 
02-11-94 Working Days - 40 



       

       

       

       

       

       

02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 PERRY COUNTY (Contract No. 3046) 
02-11-94 Project No. S.P. 68001-4530-04 
02-11-94 The resurfacing on S.R. 13 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the Wayne County line (L.M. 0.00) and extending to 400 
02-11-94 feet south of old S.R. 13 (L.M. 6.74). 
02-11-94 
02-11-94 Project Length - 6.570 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 ROANE COUNTY (Contract No. 3047) 
02-11-94 Project No. S.P. 73008-4234-04 
02-11-94 The resurfacing on S.R. 29 with bituminous materials (plant mix), and pavement 
02-11-94 marking beginning 0.31 mile north of S.R. 328 (L.M. 9.48) and extending to the 
02-11-94 Morgan County line. 
02-11-94 
02-11-94 Project Length - 4.770 miles 
02-11-94 Working Days - 50 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 SEVIER AND COCKE COUNTIES (Contract No. 3048) 
02-11-94 Project No. S.P. 78013-4519-04, 15010-4503-04 
02-11-94 The resurfacing on S.R. 73 with bituminous materials (plant mix), and pavement 
02-11-94 marking beginning in Sevier County 315 feet east of Webb Creek Road (L.M. 
02-11-94 20.05) and extending to the Jct. with S.R. 32 (L.M. 3.10) in Cocke County. 
02-11-94 
02-11-94 
02-11-94 Project Length - 9.270 miles 
02-11-94 Working Days - 50 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 SHELBY COUNTY (Contract No. 3049) 
02-11-94 Project No. STP-M-15(54), 79045-3221-54 
02-11-94 The intersection improvement at U.S. 64 (S.R. 15, Stage Road) with Appling Road 
02-11-94 including grading and drainage, paving with bituminous materials (plant mix), 
02-11-94 installation of concrete curb and gutter, sidewalks, signs, signals, and 
02-11-94 pavement marking. 
02-11-94 
02-11-94 Project Length - 0.232 mile 
02-11-94 Working Days - On or before September 15, 1994 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 The DBE goal for this contract is 12% of the contract amount. 
02-11-94 
02-11-94 SHELBY COUNTY (Contract No. 3050) 
02-11-94 Project No. S.P. 79024-4278-04, 79023-4216-04 
02-11-94 The resurfacing on S.R. 14 and S.R. 3 with bituminous materials (plant mix) 
02-11-94 and pavement marking on S.R. 14 beginning at Auction Avenue (L.M. 11.88) and 
02-11-94 extending to Thomas Avenue (L.M. 12.35), on S.R. 14 northbound lane beginning 
02-11-94 at Calhoun Avenue (L.M. 11.15) and extending to Union Avenue (L.M. 11.89), on 
02-11-94 S.R. 3 northbound lane beginning at L.M. 11.66 and extending to L.M. 12.68, on 
02-11-94 S.R. 3 southbound lane beginning at Auction Avenue (L.M. 0.58) and extending to 
02-11-94 Union Avenue (L.M. 1.59), and on S.R. 14 (South Third Street) beginning at L.M. 
02-11-94 0.00 and extending to L.M. 0.93. 
02-11-94 
02-11-94 Project Length - 3.747 miles 
02-11-94 Working Days - 40 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 



       

       

       

       

       

02-11-94 SHELBY COUNTY (Contract No. 3051) 
02-11-94 Project No. S.P. 79009-4205-04 
02-11-94 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at the railroad grade crossing (L.M. 0.10) and extending to 
02-11-94 Danny Thomas Boulevard left and Wellington Street right (L.M. 1.16). 
02-11-94 
02-11-94 Project Length - 1.060 miles 
02-11-94 Working Days - 40 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 SMITH COUNTY (Contract No. 3052) 
02-11-94 Project No. S.P. 80005-4206-04 
02-11-94 The resurfacing on S.R. 53 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning at S.R. 24 (L.M. 15.65) and extending to Jackson County line 
02-11-94 (L.M. 19.86). 
02-11-94 
02-11-94 Project Length - 4.210 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 SUMNER COUNTY (Contract No. 3053) 
02-11-94 Project No. STP-M-9307(4), 83954-8731-54 
02-11-94 The resurfacing on Cherokee Road and Luna Lane with bituminous materials (plant 
02-11-94 mix) and pavement marking on Cherokee Road beginning at Gallatin Road (L.M. 
02-11-94 0.00) and extending to East Drive (L.M. 1.69) and on Luna Lane beginning at 
02-11-94 Saunders Ferry Road (L.M. 0.00) and extending to Walton Ferry Road (L.M. 0.94). 
02-11-94 
02-11-94 Project Length - 2.630 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2"X11") 
02-11-94 
02-11-94 SUMNER COUNTY (Contract No. 3054) 
02-11-94 Project No. S.P. 83005-4240-04 
02-11-94 The resurfacing on S.R. 25 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning near Dusty Hester Road (L.M. 5.10) and extending to S.R. 109 
02-11-94 Bypass (L.M. 12.90). 
02-11-94 
02-11-94 Project Length - 7.350 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 SUMNER COUNTY (Contract No. 3055) 
02-11-94 Project No. S.P. 83007-4504-04 
02-11-94 The repair of the bridge on S.R. 25 over Bledsoe Creek (L.M. 20.99) including 
02-11-94 concrete, concrete slab removal, bridge deck and epoxy injection repairs, 
02-11-94 prestressed concrete box beam, concrete bridgerail replacement, paving with 
02-11-94 bituminous materials (plant mix), cold planing, installation of guardrail, and 
02-11-94 pavement marking. 
02-11-94 
02-11-94 Project Length - 0.000 mile 
02-11-94 Working Days - 110 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - NA 
02-11-94 
02-11-94 WARREN COUNTY (Contract No. 3056) 
02-11-94 Project No. STP-M-9206(5), 89951-8532-54 
02-11-94 The resurfacing on West Clark Boulevard, Clark Boulevard, Sunset Drive, and Old 
02-11-94 Shelbyville Road in McMinnville with bituminous materials (plant mix) and 
02-11-94 pavement marking on West Clark Boulevard beginning at Clark Boulevard and 
02-11-94 extending to Sunset Drive, on Clark Boulevard beginning at Old Post Road and 
02-11-94 extending to North Chancery Street, on Sunset Drive beginning at Gentry Street 



       

       

       

       

       

       

02-11-94 and extending to S.R. 1, and on Old Shelbyville Road beginning at S.R. 55 
02-11-94 Bypass and extending to West Main Street. 
02-11-94 
02-11-94 Project Length - 2.000 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 WASHINGTON COUNTY (Contract No. 3057) 
02-11-94 Project No. S.P. 90096-4511-04 
02-11-94 The resurfacing on S.R. 81 with bituminous materials (plant mix), and pavement 
02-11-94 marking beginning 0.22 mile south of the S.R. 34 underpass (L.M. 12.43) and 
02-11-94 extending to S.R. 93 (L.M. 23.43) 
02-11-94 
02-11-94 Project Length - 11.000 miles 
02-11-94 Working Days - On or before July 1, 1994 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 WAYNE AND HARDIN COUNTIES (Contract No. 3058) 
02-11-94 Project No. S.P. 91006-4207-04, 36005-4230-04 
02-11-94 The resurfacing on S.R. 69 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning in Wayne County at the Alabama State line (L.M. 0.00) and 
02-11-94 extending to L.M. 4.00 in Hardin County. 
02-11-94 
02-11-94 Project Length - 7.038 miles 
02-11-94 Working Days - 35 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 WILLIAMSON COUNTY (Contract No. 3059) 
02-11-94 Project No. BRZE-9400(10), 94038-3406-94 
02-11-94 The construction of one (1) prestressed concrete I-beam bridge over Lick Creek 
02-11-94 on Lick Creek Road including grading and drainage, paving with bituminous 
02-11-94 materials (plant mix), installation of guardrail, and pavement marking. 
02-11-94 
02-11-94 Project Length - 0.160 mile 
02-11-94 Working Days - 110 
02-11-94 Plans Cost - $10.00 Cross-Section Cost - $0.00 
02-11-94 
02-11-94 WILLIAMSON AND DAVIDSON COUNTIES (Contract No. 3060) 
02-11-94 Project No. S.P. 94007-4213-04, 19028-4226-04 
02-11-94 The resurfacing on S.R. 11 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning in Williamson County at Rocky Fork Road (L.M. 14.00) and 
02-11-94 extending to near Cotton Lane (L.M. 2.10) in Davidson County. 
02-11-94 
02-11-94 Project Length - 5.740 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 WILLIAMSON COUNTY (Contract No. 3061) 
02-11-94 Project No. S.P. 94017-4311-04 
02-11-94 The resurfacing on S.R. 46 with bituminous materials (plant mix) and pavement 
02-11-94 marking beginning near Pewitt Road (L.M. 19.00) and extending to S.R. 100 
02-11-94 (24.79). 
02-11-94 
02-11-94 Project Length - 5.790 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
02-11-94 
02-11-94 WILSON COUNTY (Contract No. 3062) 
02-11-94 Project No. S.P. 95014-4313-04 
02-11-94 The resurfacing on S.R. 141 with bituminous materials (plant mix) and pavement 



       

       

02-11-94 marking beginning at Big Springs Road (L.M. 16.56) and extending to the Smith 
02-11-94 County line (L.M. 21.11). 
02-11-94 
02-11-94 Project Length - 4.550 miles 
02-11-94 Working Days - 30 
02-11-94 Plans Cost - $3.00 (8-1/2" X 11") 
================================================================================ 
03-04-94 ANDERSON AND CAMPBELL COUNTIES (Contract No. 2971) 
03-04-94 Project No. S.P. 98011-4178-04 
03-04-94 The mowing and litter removal on I-75 and various State Routes. 
03-04-94 
03-04-94 Project Length - 88.19 miles 
03-04-94 Working Days - On or before November 15, 1994 (See Special Provision 108B) 
03-04-94 
03-04-94 HAMILTON COUNTY (Contract No. 2984) 
03-04-94 Project No. S.P. 33947-4206-04 
03-04-94 The mowing on various State Routes. 
03-04-94 
03-04-94 Project Length - 119.57 miles 
03-04-94 Working Days - 60 (See Special Provision 108B) 
03-04-94 
03-04-94 KNOX, BLOUNT AND SEVIER COUNTIES (Contract No. 2986) 
03-04-94 Project No. S.P. 98011-4279-04 
03-04-94 The mowing on various State Routes. 
03-04-94 
03-04-94 Project Length - 110.23 miles 
03-04-94 Working Days - 60 (See Special Provision 108B) 
03-04-94 
03-04-94 LINCOLN AND MOORE COUNTIES (Contract No. 2987) 
03-04-94 Project No. S.P. 98033-4231-04 
03-04-94 The mowing on various State Routes. 
03-04-94 
03-04-94 Project Length - 219.23 miles 
03-04-94 Working Days - 60 (See Special Provision 108B) 
03-04-94 
03-04-94 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 2991) 
03-04-94 Project No. S.P. 98011-4280-04 
03-04-94 The mowing on various State Routes. 
03-04-94 
03-04-94 Project Length - 126.02 miles 
03-04-94 Working Days - 60 (See Special Provision 108B) 
03-04-94 
03-04-94 UNICOI, JOHNSON AND CARTER COUNTIES (Contract No. 2995) 
03-04-94 Project No. S.P. 98011-4281-04 
03-04-94 The mowing on various State Routes. 
03-04-94 
03-04-94 Project Length - 188.07 miles 
03-04-94 Working Days - 60 (See Special Provision 108B) 
03-04-94 
================================================================================ 
03-25-94 HARDIN COUNTY (Contract No. 3026) 
03-25-94 Project No. S.P. 36005-4229-04 
03-25-94 The repair of the bridge on S.R. 69 over Doe Creek (L.M. 10.06) including 
03-25-94 portal repairs, bridge deck and expansion joint repairs, bridge deck sealant, 
03-25-94 repainting existing steel, paving with bituminous materials (plant mix), cold 
03-25-94 planing, installation of guardrail, and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 75 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 



       

       

       

    

       

       

03-25-94 
03-25-94 ANDERSON COUNTY (Contract No. 3063) 
03-25-94 Project No. BRZE-0100(14), 01020-3417-94 
03-25-94 The construction of one (1) concrete slab bridge (2 @ 15' X 7') over Brushy 
03-25-94 Creek (L.M. 1.37) on Brushy Valley Road including grading and drainage, paving 
03-25-94 with bituminous materials (plant mix), installation of concrete curb and 
03-25-94 gutter, guardrail, and painted pavement marking. 
03-25-94 
03-25-94 Project Length - 0.132 mile 
03-25-94 Working Days - 90 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 BEDFORD, DAVIDSON, MAURY, RUTHERFORD, SUMNER AND WILLIAMSON COUNTIES 
03-25-94 (Contract No. 3064) 
03-25-94 Project No. IME-098-3(2), 98033-3145-44, 98033-3246-04 
03-25-94 The installation of snow plowable pavement markers on various Interstate and 
03-25-94 State Routes at various locations in Region III. 
03-25-94 
03-25-94 Project Length - 72.920 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 BLOUNT COUNTY (Contract No. 3065) 
03-25-94 Project No. S.P. 05004-4511-04 
03-25-94 The resurfacing on S.R. 115 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at S.R. 33 (L.M. 10.45) and extending to the beginning of the 
03-25-94 parallel bridges over the Little River (L.M. 20.38). 
03-25-94 
03-25-94 Project Length - 9.110 miles 
03-25-94 Working Days - 50 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 BLOUNT COUNTY (Contract No. 3066) 
03-25-94 Project No. S.P. 05005-4524-04 
03-25-94 The removal and replacement of existing fence on sections of S.R. 115. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before July 31, 1994 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 BRADLEY, HAMILTON, PUTNAM AND WHITE COUNTIES (Contract No. 3067) 
03-25-94 Project No. IME-098-2(2), 98022-3101-44, 98022-3202-04 
03-25-94 The installation of snow plowable pavement markers on various Interstate and 
03-25-94 State Routes at various locations in Region II. 
03-25-94 
03-25-94 Project Length - 46.600 miles 
03-25-94 Working Days - On or before November 15, 1994 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 CAMPBELL COUNTY (Contract No. 3068) 
03-25-94 Project No. IME-75-3(124)134, 07001-8194-44 
03-25-94 The resurfacing on I-75 with bituminous materials (plant mix)(polymer 
03-25-94 modified), cold planing, installation of guardrail and pavement marking 
03-25-94 beginning 6.0 miles south of S.R. 9 (L.M. 154.3) and extending to the Kentucky 
03-25-94 State line (L.M. 161.39). 
03-25-94 
03-25-94 Project Length - 7.055 miles 
03-25-94 Working Days - On or before December 1, 1994 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 The DBE goal for this contract is 10% of the contract amount. 



       

       

       

       

    

    

03-25-94 
03-25-94 CARTER COUNTY (Contract No. 3069) 
03-25-94 Project No. F-MAF-37(9), 10003-3250-14 
03-25-94 The installation of rockfall catchment on S.R. 37 including guardrail and 
03-25-94 concrete median barrier beginning 600 feet north of S.R. 67 and extending 0.94 
03-25-94 mile north. 
03-25-94 
03-25-94 Project Length - 0.941 mile 
03-25-94 Working Days - On or before September 1, 1994 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 CARTER, COCKE, JEFFERSON, KNOX, LOUDON, MONROE, ROANE, SEVIER, SULLIVAN, UNICOI 
03-25-94 AND WASHINGTON COUNTIES (Contract No. 3070) 
03-25-94 Project No. IME-098-1(2), 98011-3191-44, 98011-3292-04 
03-25-94 The installation of snow plowable pavement markers on various Interstate and 
03-25-94 State Routes at various locations in Region I. 
03-25-94 
03-25-94 Project Length - 93.240 miles 
03-25-94 Working Days - On or before January 1, 1995 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 CARTER COUNTY (Contract No. 3071) 
03-25-94 Project No. STP-R-000S(678), 10951-3719-94 
03-25-94 The signal modification for railroad preempt at the intersection of S.R. 67 
03-25-94 (Elk Avenue) with Hudson Drive in Elizabethton. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before July 1, 1994 
03-25-94 Plans Cost - $ 3.00 (8-1/2" x 11") 
03-25-94 
03-25-94 CHEATHAM COUNTY (Contract No. 3072) 
03-25-94 Project No. S.P. 11014-4308-04, 11024-4318-04 
03-25-94 The resurfacing on S.R. 251 and on S.R. 249 with bituminous materials (plant 
03-25-94 mix) and pavement marking on S.R. 251 beginning at S.R. 249 (L.M. 0.00) and 
03-25-94 extending to the Davidson County line (L.M. 4.01), and on S.R. 249 beginning at 
03-25-94 S.R. 251 (L.M. 12.71) and extending to S.R. 49 (L.M. 16.49). 
03-25-94 
03-25-94 Project Length - 7.750 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 CHESTER, FAYETTE, HARDEMAN AND MCNAIRY COUNTIES (Contract No. 3073) 
03-25-94 Project No. S.P. 98042-4226-04 
03-25-94 The slip lining of culverts at various locations on various State Routes. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before September 30, 1994 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 CHESTER, DECATUR, HARDIN AND HENDERSON COUNTIES (Contract No. 3074) 
03-25-94 Project No. S.P. 98042-4232-04 
03-25-94 The brush removal on various State routes at various locations. 
03-25-94 
03-25-94 Project Length - 25.810 miles 
03-25-94 Working Days - On or before July 31, 1994 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 COFFEE COUNTY (Contract No. 3075) 
03-25-94 Project No. S.P. 16018-4304-04 
03-25-94 The resurfacing on S.R. 280 with bituminous materials (plant mix) and pavement 



       

    

       

       

       

       

03-25-94 marking beginning 264 feet east of Fredonia Road (L.M. 6.10) and extending to 
03-25-94 S.R. 53 (L.M. 10.59). 
03-25-94 
03-25-94 Project Length - 4.490 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 COFFEE AND WARREN COUNTIES (Contract No. 3076) 
03-25-94 Project No. S.P. 98021-4299-04 
03-25-94 The installation of plastic pavement marking lines on S.R. 55. 
03-25-94 
03-25-94 Project Length - 19.350 miles 
03-25-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 CUMBERLAND COUNTY (Contract No. 3077) 
03-25-94 Project No. S.P. 18945-4253-04 
03-25-94 The repair of the bridge on S.R. 28 over Basses Creek (L.M. 5.86) and on S.R. 
03-25-94 68 over Daddy's Creek (L.M. 3.23) including structural steel, concrete, and 
03-25-94 non-penetrating concrete seal. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 130 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 CUMBERLAND COUNTY (Contract No. 3078) 
03-25-94 Project No. S.P. 18945-4254-04 
03-25-94 The repair of the bridge on S.R. 28 over Clear Creek (L.M. 30.47) and on S.R. 
03-25-94 298 over the Obed River (L.M. 9.11) including structural steel, non-penetrating 
03-25-94 concrete sealant, bridge deck and expansion joint repairs, concrete bridgerail 
03-25-94 replacement, paving on the approaches with bituminous materials (plant mix), 
03-25-94 cold planing, repainting existing steel structure, installation of guardrail, 
03-25-94 and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 130 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 DAVIDSON COUNTY (Contract No. 3079) 
03-25-94 Project No. S.P. 19003-4177-04 
03-25-94 The repair of the bridge on Demonbreun Street over I-40 in Nashville including 
03-25-94 structural steel and structural steel repairs. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before June 15, 1994 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 DAVIDSON COUNTY (Contract No. 3080) 
03-25-94 Project No. S.P. 19047-4214-04 
03-25-94 The resurfacing on S.R. 155 (Thompson Lane) with bituminous materials (plant 
03-25-94 mix), cold planing, and pavement marking beginning near the ramps at S.R. 6 
03-25-94 (Franklin Pike) (L.M. 0.13) and extending to the Jct. with S.R. 11 (Nolensville 
03-25-94 Road)(L.M. 1.63). 
03-25-94 
03-25-94 Project Length - 1.560 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 DEKALB COUNTY (Contract No. 3081) 
03-25-94 Project No. 21001-4549-04 



       

    

       

    

       

       

03-25-94 The repair of the bridge on College Street over S.R. 26 (L.M. 0.35) in 
03-25-94 Smithville including concrete, expansion joint and bridge deck repairs, bridge 
03-25-94 deck sealant, concrete bridgerail replacement, overlay with bituminous 
03-25-94 materials (plant mix), cold planing, repainting existing steel structure, and 
03-25-94 pavement marking. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 120 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 DEKALB COUNTY (Contract No. 3082) 
03-25-94 Project No. S.P. 21945-4272-04 
03-25-94 The cleaning and painting of two (2) bridges on S.R. 56 over Caney Fork River 
03-25-94 and on S.R. 26 over Caney Fork River. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before August 31, 1995 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 DICKSON COUNTY (Contract No. 3083) 
03-25-94 Project No. S.P. 22003-4305-04, 22015-4311-04 
03-25-94 The resurfacing on S.R. 235 and S.R. 46 with bituminous materials (plant mix), 
03-25-94 cold planing, and pavement marking on S.R. 235 beginning at the Jct. with 
03-25-94 S.R. 1 (L.M. 0.00) and extending to the Jct. with S.R. 1 (L.M. 2.14) and on 
03-25-94 S.R. 46 beginning at the Jct. with S.R. 1 (L.M. 8.65) and extending to the Jct. 
03-25-94 with S.R. 235 (L.M. 11.25). 
03-25-94 
03-25-94 Project Length - 4.740 miles 
03-25-94 Working Days - 40 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 DICKSON, MAURY, PERRY AND WILLIAMSON COUNTIES (Contract No. 3084) 
03-25-94 Project No. S.P. 98033-4244-04 
03-25-94 The cleaning and painting of seven (7) bridges on various State Routes at 
03-25-94 various locations. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 75 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 DYER COUNTY (Contract No. 3085) 
03-25-94 Project No. S.P. 23211-4306-04 
03-25-94 The resurfacing on S.R. 211 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at U.S. 412 (L.M. 4.25) and extending to S.R. 105 (L.M. 
03-25-94 16.93). 
03-25-94 
03-25-94 Project Length - 11.220 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 DYER, OBION, SHELBY AND WEAKLEY COUNTIES (Contract No. 3086) 
03-25-94 Project No. S.P. 98042-3228-04 
03-25-94 The installation of snow plowable pavement markers on various State Routes at 
03-25-94 various locations in Region IV. 
03-25-94 
03-25-94 Project Length - 36.250 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 FAYETTE COUNTY (Contract No. 3087) 



       

       

       

       

       

       

03-25-94 Project No. IME-40-1(257)35, 24001-8138-44 
03-25-94 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
03-25-94 modified), cracking and seating existing concrete pavement, installation of 
03-25-94 guardrail, and pavement marking beginning west of S.R. 59 (L.M. 34.96) and 
03-25-94 extending to the Haywood County line (L.M. 43.12). 
03-25-94 
03-25-94 Project Length - 8.160 miles 
03-25-94 Working Days - On or before December 15, 1994 (See Special Provision 108B) 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 The DBE goal for this contract is 12% of the contract amount. 
03-25-94 
03-25-94 GIBSON COUNTY (Contract No. 3088) 
03-25-94 Project No. S.P. 27012-4514-04, 27104-4303-04 
03-25-94 The resurfacing on S.R. 104 and S.R. 367 with bituminous materials (plant mix), 
03-25-94 cold planing, and pavement marking on S.R. 104 beginning at Old Eaton road 
03-25-94 (L.M. 11.82) and extending to S.R. 5 (L.M. 14.37) and on S.R. 367 beginning at 
03-25-94 S.R. 104 (L.M. 2.88) and extending to S.R. 5 (L.M. 4.78). 
03-25-94 
03-25-94 Project Length - 4.450 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 GIBSON COUNTY (Contract No. 3089) 
03-25-94 Project No. S.P. 27033-3218-04 
03-25-94 The grading and drainage on S.R. 186 at L.M. 7.10, including paving with 
03-25-94 bituminous materials (plant mix), and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.246 mile 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 GILES COUNTY (Contract No. 3090) 
03-25-94 Project No. S.P. 28004-4245-04 
03-25-94 The resurfacing on S.R. 11 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning north of Cobb Subdivision Road (L.M. 14.73) and extending to 
03-25-94 S.R. 15 (L.M. 18.30). 
03-25-94 
03-25-94 Project Length - 3.570 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 GRAINGER COUNTY (Contract No. 3091) 
03-25-94 Project No. S.P. 29006-4205-04 
03-25-94 The resurfacing on S.R. 92 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at the end of the bridge over the Holston River (L.M. 0.05) 
03-25-94 and extending to the Jct. with S.R. 1 (L.M. 9.24). 
03-25-94 
03-25-94 Project Length - 9.190 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 GREENE COUNTY (Contract No. 3092) 
03-25-94 Project No. S.P. 30005-4532-04 
03-25-94 The resurfacing on S.R. 35 with bituminous materials (plant mix), cold planing, 
03-25-94 and pavement marking beginning 370 feet northeast of S.R. 70 (L.M. 12.24) and 
03-25-94 extending to S.R. 34 (L.M. 14.62). 
03-25-94 
03-25-94 Project Length - 2.380 miles 
03-25-94 Working Days - 40 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 



       

       

       

    

       

03-25-94 
03-25-94 GRUNDY COUNTY (Contract No. 3093) 
03-25-94 Project No. S.P. 31005-4551-04 
03-25-94 The resurfacing on S.R. 56 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning north of the Collins River bridge (L.M. 28.96) and extending 
03-25-94 to the Warren County line (L.M. 33.85). 
03-25-94 
03-25-94 Project Length - 4.800 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 HAMBLEN COUNTY (Contract No. 3094) 
03-25-94 Project No. S.P. 32008-4310-04 
03-25-94 The resurfacing on S.R. 160 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at the north end of the bridge over the Nolichucky River 
03-25-94 (L.M. 0.03) and extending to 0.33 mile north of Grigsby Road right (L.M. 2.20). 
03-25-94 
03-25-94 Project Length - 2.170 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 HAMILTON COUNTY (Contract No. 3095) 
03-25-94 Project No. S.P. 33070-4314-04 
03-25-94 The resurfacing on S.R. 317 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at the Jct. of I-75 (L.M. 5.02) and extending to the railroad 
03-25-94 crossing (L.M. 10.34) in Collegedale. 
03-25-94 
03-25-94 Project Length - 5.320 miles 
03-25-94 Working Days - 40 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 HAMILTON AND RHEA COUNTIES (Contract No. 3096) 
03-25-94 Project No. S.P. 98021-4298-04 
03-25-94 The installation of plastic pavement marking lines on S.R. 27. 
03-25-94 
03-25-94 Project Length - 13.900 miles 
03-25-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 HAWKINS COUNTY (Contract No. 3097) 
03-25-94 Project No. BRZE-3700(13), 37953-3508-94 
03-25-94 The construction of one (1) concrete slab bridge (2 @ 12' X 6') over Crockett 
03-25-94 Creek (L.M. 0.14) on South Depot Street in Rogersville including grading and 
03-25-94 drainage, paving with bituminous materials (plant mix), storm sewer 
03-25-94 construction, installation of concrete curb and gutter, sidewalk, guardrail on 
03-25-94 the approaches, and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.028 mile 
03-25-94 Working Days - 130 
03-25-94 Plans Cost - $ --10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 HAYWOOD COUNTY (Contract No. 3098) 
03-25-94 Project No. S.P. 38083-3204-04 
03-25-94 The grading and drainage on Brownsville South-West Bypass including the 
03-25-94 construction of one (1) prestressed concrete I-beam bridge, paving with a 
03-25-94 either a mineral aggregate base, or a portland cement treated aggregate base 
03-25-94 and bituminous materials (plant mix)(latex modified), installation of concrete 
03-25-94 curb and gutter, guardrail, fence, signs, signals, and pavement marking 
03-25-94 beginning at S.R. 19 and extending to S.R. 76. 
03-25-94 



       

       

       

       

       

       

03-25-94 Project Length - 3.728 miles 
03-25-94 Working Days - 175 
03-25-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 25.00 
03-25-94 The DBE goal for this contract is 2% of the contract amount. 
03-25-94 
03-25-94 HENDERSON COUNTY (Contract No. 3099) 
03-25-94 Project No. S.P. 39003-4256-04 
03-25-94 The resurfacing on S.R. 20 with bituminous materials (plant mix), cold planing, 
03-25-94 and pavement marking beginning at the four lane section (L.M. 10.91) and 
03-25-94 extending L.M. 13.50. 
03-25-94 
03-25-94 Project Length - 2.590 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 HENRY COUNTY (Contract No. 3100) 
03-25-94 Project No. S.P. 40009-4303-04 
03-25-94 The resurfacing on S.R. 69A with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at the Benton County line (L.M. 0.00) and extending to the 
03-25-94 county road left (L.M. 6.21). 
03-25-94 
03-25-94 Project Length - 6.210 miles 
03-25-94 Working Days - 40 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 HICKMAN COUNTY (Contract No. 3101) 
03-25-94 Project No. S.P. 41005-4226-04 
03-25-94 The resurfacing on S.R. 48 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at Centerville south city limits (L.M. 11.57) and extending 
03-25-94 to S.R. 100 (L.M. 17.97). 
03-25-94 
03-25-94 Project Length - 6.160 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 JOHNSON COUNTY (Contract No. 3102) 
03-25-94 Project No. S.P. 46006-4326-04 
03-25-94 The resurfacing on S.R. 91 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning 475 feet south of Atchison Creek Road (L.M. 10.02) and 
03-25-94 extending to the Virginia State line (L.M. 15.31). 
03-25-94 
03-25-94 Project Length - 5.290 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 KNOX COUNTY (Contract No. 3103) 
03-25-94 Project No. S.P. 47044-3706-04 
03-25-94 The grading and drainage on S.R. 1 (Kingston Pike) and Cedar Bluff Road 
03-25-94 including construction of one (1) precast concrete box culvert, paving with 
03-25-94 bituminous materials (plant mix), storm sewer construction, concrete curb and 
03-25-94 gutter, sidewalk, signs, signals, and pavement marking on S.R. 1 beginning at 
03-25-94 Market Place Boulevard and extending to Peters Road and on Cedar Bluff Road 
03-25-94 beginning at Peters Road south of I-40 and extending south of Kingston Pike. 
03-25-94 
03-25-94 Project Length - 0.580 mile 
03-25-94 Working Days - On or before May 1, 1995 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
03-25-94 The DBE goal for this contract is 2% of the contract amount. 
03-25-94 
03-25-94 KNOX AND BLOUNT COUNTIES (Contract No. 3104) 



    

       

       

    

       

       

03-25-94 Project No. S.P. 98011-4190-04 
03-25-94 The removal and replacement of existing fence on various Interstate and State 
03-25-94 Routes. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before December 1, 1994 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 LAKE COUNTY (Contract No. 3105) 
03-25-94 Project No. S.P. 48005-4212-04 
03-25-94 The resurfacing on S.R. 78 with bituminous materials (plant mix), cold planing, 
03-25-94 and pavement marking beginning at the county road left (L.M. 15.57) and 
03-25-94 extending to the Kentucky State line (L.M. 21.25). 
03-25-94 
03-25-94 Project Length - 5.680 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 LAUDERDALE COUNTY (Contract No. 3106) 
03-25-94 Project No. S.P. 49002-4205-04, 49003-4312-04 
03-25-94 The resurfacing on S.R. 209 with bituminous materials (plant mix), cold planing 
03-25-94 and pavement marking beginning near Jefferson Street left (L.M. 4.57) and 
03-25-94 extending to S.R. 208 left (Lake Drive)(L.M. 7.05) and beginning at Cane Creek 
03-25-94 (L.M. 8.02) and extending to near Bluebird Hill Drive (L.M. 11.25). 
03-25-94 
03-25-94 Project Length - 5.710 miles 
03-25-94 Working Days - 40 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 LAUDERDALE AND OBION COUNTIES (Contract No. 3107) 
03-25-94 Project No. S.P. 98042-4227-04 
03-25-94 The installation of plastic pavement marking lines on S.R. 3. 
03-25-94 
03-25-94 Project Length - 18.180 miles 
03-25-94 Working Days - On or before August 1, 1994 (See Special Provision 108B) 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 LINCOLN COUNTY (Contract No. 3108) 
03-25-94 Project No. S.P. 52008-4311-04 
03-25-94 The resurfacing on S.R. 110 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at Washburn Creek (L.M. 17.12) and extending to S.R. 10 (L.M. 
03-25-94 22.16). 
03-25-94 
03-25-94 Project Length - 5.040 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 LOUDON AND ROANE COUNTIES (Contract No. 3109) 
03-25-94 Project No. S.P. 53011-4207-04, 73017-4213-04 
03-25-94 The resurfacing on S.R. 95 with bituminous materials (plant mix) and pavement 
03-25-94 marking in Loudon County beginning at the Jct. with I-40 (L.M. 9.93) and 
03-25-94 extending to 0.43 mile east of the bridge over Bear Creek (L.M. 5.00) in Roane 
03-25-94 County. 
03-25-94 
03-25-94 Project Length - 5.860 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 MCNAIRY COUNTY (Contract No. 3110) 
03-25-94 Project No. S.P. 55005-4206-04 



       

       

       

       

       

       

03-25-94 The repair of the bridge on S.R. 22 over Sam Bishop Ditch (L.M. 8.87) including 
03-25-94 concrete, bridge deck repairs, concrete bridgerail replacement, concrete deck 
03-25-94 overlay, paving on the approaches with bituminous materials (plant mix), cold 
03-25-94 planing, installation of guardrail and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 80 
03-25-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 MCNAIRY AND HARDIN COUNTIES (Contract No. 3111) 
03-25-94 Project No. S.P. 55011-4309-04, 36012-4310-04 
03-25-94 The resurfacing on S.R. 142 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning in McNairy County at the Owl Creek bridge (L.M. 6.50) and 
03-25-94 extending S.R. 22 (L.M. 0.87) in Hardin County. 
03-25-94 
03-25-94 Project Length - 6.120 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 MACON COUNTY (Contract No. 3112) 
03-25-94 Project No. BRZE-5600(20), 56945-3499-94 
03-25-94 The construction of one (1) prestressed concrete I-beam bridge over Long Fork 
03-25-94 Creek (L.M. 1.12) on Bohanan Road including grading and drainage, paving with 
03-25-94 aggregate base and double bituminous surface treatment, and guardrail on the 
03-25-94 approaches. 
03-25-94 
03-25-94 Project Length - 0.104 mile 
03-25-94 Working Days - 120 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 MACON COUNTY (Contract No. 3113) 
03-25-94 Project No. S.P. 56006-4309-04 
03-25-94 The resurfacing on S.R. 56 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at the Jct. with S.R. 52 (L.M. 10.50) and extending to the 
03-25-94 Kentucky State line (L.M. 17.50). 
03-25-94 
03-25-94 Project Length - 7.000 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 MARSHALL AND RUTHERFORD COUNTIES (Contract No. 3114) 
03-25-94 Project No. S.P. 59010-4313-04, 75012-4303-04 
03-25-94 The resurfacing on S.R. 99 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning in Marshall County at S.R. 11 (L.M. 7.28) and extending to 
03-25-94 S.R. 16 (L.M. 2.33) in Rutherford County. 
03-25-94 
03-25-94 Project Length - 6.450 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 OBION COUNTY (Contract No. 3115) 
03-25-94 Project No. S.P. 66007-4215-04 
03-25-94 The resurfacing on S.R. 5 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at I.C. Railroad bridge (L.M. 10.45) and extending to 
03-25-94 S.R. 22 (Reelfoot Avenue)(L.M. 15.58). 
03-25-94 
03-25-94 Project Length - 5.130 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 



       

       

       

       

       

03-25-94 PICKETT COUNTY (Contract No. 3116) 
03-25-94 Project No. S.P. 69013-4306-04 
03-25-94 The resurfacing on S.R. 325 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at Van's Branch Road (L.M. 0.00) and extending to S.R. 111 
03-25-94 (L.M. 4.17). 
03-25-94 
03-25-94 Project Length - 4.170 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 POLK COUNTY (Contract No. 3117) 
03-25-94 Project No. S.P. 70004-3269-04 
03-25-94 The installation of concrete median barrier and guardrail for lane closure on 
03-25-94 U.S. 64 (S.R. 40) including paving on the shoulders with bituminous materials 
03-25-94 (plant mix) beginning 1.0 mile east of the Ocoee Power house No. 3 entrance 
03-25-94 (L.M. 19.61) and extending to 0.1 mile east of Rock Creek (L.M. 20.14). 
03-25-94 
03-25-94 Project Length - 0.530 mile 
03-25-94 Working Days - On or before June 16, 1994 (See Special Provision 108B) 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 POLK COUNTY (Contract No. 3118) 
03-25-94 Project No. S.P. 70011-4327-04 
03-25-94 The resurfacing on S.R. 314 with bituminous materials (plant mix) or recycle in 
03-25-94 place, and pavement marking beginning at the Jct. of S.R. 40 (L.M. 0.00) in 
03-25-94 Parksville and extending to the Jct. of S.R. 33 (L.M. 6.15) in Benton. 
03-25-94 
03-25-94 Project Length - 6.150 miles 
03-25-94 Working Days - On or before July 1, 1994 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 PUTNAM COUNTY (Contract No. 3119) 
03-25-94 Project No. 71001-4212-04 
03-25-94 The repair of the bridge on S.R. 24 over the Nashville and Eastern Railroad 
03-25-94 (L.M. 18.30) in Cookeville including concrete, bearing device and bridge deck 
03-25-94 repairs, concrete bridgerail replacement, paving on the approaches with 
03-25-94 bituminous materials (plant mix), cold planing, and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 130 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 PUTNAM COUNTY (Contract No. 3120) 
03-25-94 Project No. S.P. 71012-4313-04 
03-25-94 The resurfacing on S.R. 136 with bituminous materials (plant mix), cold 
03-25-94 planing, and pavement marking beginning at S.R. 24 (L.M. 4.15) and extending to 
03-25-94 0.1 mile north of 10th Street (L.M. 5.19). 
03-25-94 
03-25-94 Project Length - 1.040 miles 
03-25-94 Working Days - 30 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 SEVIER COUNTY (Contract No. 3121) 
03-25-94 Project No. RS-416(6), 78018-3222-24 
03-25-94 The grading and drainage on S.R. 416 including paving with bituminous materials 
03-25-94 (plant mix), storm sewer construction, installation of concrete curb and 
03-25-94 gutter, guardrail, signs, and pavement marking beginning at Bird Creek Road and 
03-25-94 extending to 0.45 mile north of Bird Creek. 
03-25-94 
03-25-94 Project Length - 0.923 mile 



       

       

    

       

       

    

03-25-94 Working Days - 125 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 25.00 
03-25-94 The DBE goal for this contract is 10% of the contract amount. 
03-25-94 
03-25-94 SHELBY COUNTY (Contract No. 3122) 
03-25-94 Project No. S.P. 79026-4313-04 
03-25-94 The resurfacing on S.R. 23 with bituminous materials (plant mix), cold planing, 
03-25-94 and pavement marking beginning at East Parkway (L.M. 2.10) and extending to 
03-25-94 I-240 (L.M. 9.03). 
03-25-94 
03-25-94 Project Length - 6.930 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 STEWART COUNTY (Contract No. 3123) 
03-25-94 Project No. S.P. 81004-4531-04 
03-25-94 The repair of the bridge on S.R. 76 over the Cumberland River (L.M. 13.32) 
03-25-94 including concrete, expansion joint and beam end repairs. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - 45 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 STEWART COUNTY (Contract No. 3124) 
03-25-94 Project No. S.P. 81005-4310-04 
03-25-94 The resurfacing on S.R. 120 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at S.R. 76 (L.M. 0.00) and extending to north of Hayes Fork 
03-25-94 Road (L.M. 6.83). 
03-25-94 
03-25-94 Project Length - 6.830 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 TIPTON COUNTY (Contract No. 3125) 
03-25-94 Project No. S.P. 84001-4203-04 
03-25-94 The repair of the bridge on S.R. 1 over a branch (L.M. 1.68) and over an 
03-25-94 overflow (L.M. 1.86) including concrete, bridge joint seismic modifications, 
03-25-94 bridge deck and epoxy injection repairs, precast concrete box beam, concrete 
03-25-94 bridgerail replacement, paving on the approaches with bituminous materials 
03-25-94 (plant mix), cold planing, installation of guardrail, and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.194 mile 
03-25-94 Working Days - 120 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-25-94 
03-25-94 WARREN COUNTY (Contract No. 3126) 
03-25-94 Project No. S.P. 89074-4205-04 
03-25-94 The cleaning and painting of two (2) bridges on S.R. 286 over Big Hickory Creek 
03-25-94 and over Barren Fork Creek. 
03-25-94 
03-25-94 Project Length - 0.000 mile 
03-25-94 Working Days - On or before October 31, 1994 
03-25-94 NO PLANS CONTRACT 
03-25-94 
03-25-94 WASHINGTON COUNTY (Contract No. 3127) 
03-25-94 Project No. BR-STP-3982(3), 90952-3525-94 
03-25-94 The construction of one (1) concrete slab bridge (3 @ 12' X 10') over Brush 
03-25-94 Creek (L.M. 0.37) on Elm Street in Johnson City, including grading and 
03-25-94 drainage, paving with bituminous materials (plant mix), cold planing, storm 
03-25-94 sewer construction, installation of concrete curb and gutter, guardrail, signs 



       

       

       

       

    

    

03-25-94 and pavement marking. 
03-25-94 
03-25-94 Project Length - 0.054 mile 
03-25-94 Working Days - 80 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 WASHINGTON COUNTY (Contract No. 3128) 
03-25-94 Project No. BRZE-9000(26), 90066-3409-94 
03-25-94 The construction of one (1) concrete slab bridge (2 @ 18' X 11') over Boones 
03-25-94 Creek (L.M. 0.23) on Gray Station Road, including grading and drainage, paving 
03-25-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
03-25-94 marking. 
03-25-94 
03-25-94 Project Length - 0.109 mile 
03-25-94 Working Days - On or before January 1, 1995 
03-25-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 0.00 
03-25-94 
03-25-94 WAYNE COUNTY (Contract No. 3129) 
03-25-94 Project No. S.P. 91001-4222-04 
03-25-94 The resurfacing on S.R. 13 with bituminous materials (plant mix) and pavement 
03-25-94 marking beginning at Iron City Road (L.M. 14.51) and extending to Chalk Creek 
03-25-94 Road (L.M. 21.54). 
03-25-94 
03-25-94 Project Length - 7.030 miles 
03-25-94 Working Days - 45 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
03-25-94 WILLIAMSON COUNTY (Contract No. 3130) 
03-25-94 Project No. S.P. 94005-4306-04, 94011-4240-04 
03-25-94 The resurfacing on S.R. 248 and on S.R. 96 with bituminous materials (plant 
03-25-94 mix) and pavement marking on S.R. 248 beginning 500 feet west of S.R. 106 (L.M. 
03-25-94 2.80) and extending to the I-65 ramps (L.M. 3.76) and on S.R. 96 beginning near 
03-25-94 North Chapel Road (L.M. 15.90) and extending to near S.R. 252 (L.M. 20.17). 
03-25-94 
03-25-94 
03-25-94 Project Length - 5.110 miles 
03-25-94 Working Days - 35 
03-25-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-25-94 
================================================================================ 
04-08-94 DICKSON, HICKMAN AND HUMPHREYS COUNTIES (Contract No. 3131) 
04-08-94 Project No. S.P. 98033-4157-04 
04-08-94 The brush removal on I-40 at various locations beginning at the Tennessee River 
04-08-94 and extending to S.R. 48. 
04-08-94 
04-08-94 Project Length - 42.360 miles 
04-08-94 Working Days - On or before June 1, 1994 
04-08-94 NO PLANS CONTRACT 
04-08-94 
04-08-94 DICKSON, WILLIAMSON AND CHEATHAM COUNTIES (Contract No. 3132) 
04-08-94 Project No. S.P. 98033-4158-04 
04-08-94 The brush removal on I-40 at various locations beginning at S.R. 48 and 
04-08-94 extending to the Davidson County line. 
04-08-94 
04-08-94 Project Length - 28.100 miles 
04-08-94 Working Days - On or before June 1, 1994 
04-08-94 NO PLANS CONTRACT 
04-08-94 
04-08-94 SUMNER AND ROBERTSON COUNTIES (Contract No. 3133) 
04-08-94 Project No. S.P. 98033-4159-04 



    

    

       

       

       

04-08-94 The brush removal on I-65 at various locations beginning at the Bethel Road 
04-08-94 interchange and extending to the Kentucky State line. 
04-08-94 
04-08-94 Project Length - 17.740 miles 
04-08-94 Working Days - On or before June 1, 1994 
04-08-94 NO PLANS CONTRACT 
04-08-94 
04-08-94 BENTON, CARROLL, DECATUR AND HENDERSON COUNTIES (Contract No. 3134) 
04-08-94 Project No. S.P. 98042-4135-04 
04-08-94 The brush removal on I-40 at various locations beginning at S.R. 22 and 
04-08-94 extending to the Tennessee River bridge. 
04-08-94 
04-08-94 Project Length - 25.860 miles 
04-08-94 Working Days - On or before June 1, 1994 
04-08-94 NO PLANS CONTRACT 
04-08-94 
================================================================================ 
04-29-94 MAINTENANCE LETTING 
04-29-94 CAMPBELL COUNTY (Contract No. 3199) 
04-29-94 Project No. IM-75-3(125)128, 07001-3197-44 
04-29-94 The slide repairs on I-75 north bound lanes at L.M. 148 including grading and 
04-29-94 drainage, paving with bituminous materials (plant mix)(polymer modified), 
04-29-94 installation of guardrail, fence, and pavement marking. 
04-29-94 
04-29-94 Project Length - 0.189 mile 
04-29-94 Working Days ­
04-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
================================================================================ 
05-06-94 HICKMAN COUNTY (Contract No. 2942) 
05-06-94 Project No. S.P. 41056-3214-04 
05-06-94 The grading and drainage on S.R. 50 including the construction of one (1) 
05-06-94 prestressed concrete Bulb-Tee bridge over the Duck River, two (2) prestressed 
05-06-94 concrete I-beam bridges over the Duck River overflow and Beaver Dam Creek on 
05-06-94 S.R. 50, two (2) concrete box bridges, two (2) concrete box culverts, limited 
05-06-94 paving on the mainline with a portland cement treated aggregate base and 
05-06-94 bituminous materials (plant mix), with partial mineral aggregate base on the 
05-06-94 remainder, paving on crossroads with mineral aggregate base and bituminous 
05-06-94 materials (plant mix), installation of fence, signs, and pavement marking 
05-06-94 beginning 0.98 mile west of Duck River and extending to Nickell Valley Road. 
05-06-94 
05-06-94 Project Length - 4.354 miles 
05-06-94 Working Days - 285 
05-06-94 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
05-06-94 The DBE goal for this contract is 2% of the contract amount. 
05-06-94 
05-06-94 WEAKLEY COUNTY (Contract No. 2967) 
05-06-94 Project No. S.P. 92139-3206-04 
05-06-94 The paving on S.R. 216 extension with either a mineral aggregate base or a 
05-06-94 portland cement treated aggregate base and bituminous materials (plant mix), 
05-06-94 and a permeable treated base and portland cement concrete pavement on the 
05-06-94 ramps, including grading and drainage, installation of guardrail, fence, 
05-06-94 underdrains, signs, and pavement marking beginning at S.R. 43/372 south of 
05-06-94 Martin and extending to S.R. 22 east of Martin. 
05-06-94 
05-06-94 Project Length - 3.933 miles 
05-06-94 Working Days - On or before June 1, 1995 
05-06-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
05-06-94 The DBE goal for this contract is 2% of the contract amount. 
05-06-94 
05-06-94 OBION COUNTY (Contract No. 3042) 



       

       

       

       

    

05-06-94 Project No. S.P. 66009-4314-04 
05-06-94 The repair of the bridge on S.R. 21 over Mill Creek (L.M. 12.64) including 
05-06-94 concrete, concrete slab removal, bridge deck repairs, epoxy injection, 
05-06-94 prestressed concrete box beam, concrete bridgerail replacement, overlay with 
05-06-94 bituminous materials (plant mix), cold planing, installation of guardrail, and 
05-06-94 pavement marking. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - 90 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 HAMILTON COUNTY (Contract No. 3095) 
05-06-94 Project No. S.P. 33070-4314-04 
05-06-94 The resurfacing on S.R. 317 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at the Jct. of I-75 (L.M. 5.02) and extending to the railroad 
05-06-94 crossing (L.M. 10.34) in Collegedale. 
05-06-94 
05-06-94 Project Length - 5.320 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 POLK COUNTY (Contract No. 3118) 
05-06-94 Project No. S.P. 70011-4327-04 
05-06-94 The resurfacing on S.R. 314 with bituminous materials (plant mix) or recycle in 
05-06-94 place, and pavement marking beginning at the Jct. of S.R. 40 (L.M. 0.00) in 
05-06-94 Parksville and extending to the Jct. of S.R. 33 (L.M. 6.15) in Benton. 
05-06-94 
05-06-94 Project Length - 6.150 miles 
05-06-94 Working Days - On or before July 1, 1994 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 ANDERSON COUNTY (Contract No. 3135) 
05-06-94 Project No. S.P. 01003-4525-04 
05-06-94 The repair of the bridge on S.R. 9 over the Clinch River (L.M. 10.71) including 
05-06-94 concrete, structural steel repairs, bridge deck and expansion joint repairs, 
05-06-94 bridge deck sealant, concrete bridgerail replacement, overlay with bituminous 
05-06-94 materials (plant mix), cold planing, repainting existing steel structure, 
05-06-94 installation of guardrail and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before January 1, 1995 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 ANDERSON, CAMPBELL, WASHINGTON, KNOX, GRAINGER, SULLIVAN, ROANE, COCKE, AND 
05-06-94 CARTER COUNTIES (Contract No. 3136) 
05-06-94 Project No. S.P. 98011-4196-04 
05-06-94 The attenuator repair on various Interstate and State routes in Region I. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - June 30, 1995 (See Special Provision 705C) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 BEDFORD COUNTY (Contract No. 3137) 
05-06-94 Project No. NH-10(11), 02003-3220-14 
05-06-94 The grading and drainage on U.S. 231 (S.R. 10) including the construction of 
05-06-94 two (2) prestressed concrete I-beam bridges over overflow of Hurricane Creek 
05-06-94 and over Hurricane Creek, three (3) concrete box bridges, one (1) concrete box 
05-06-94 culvert, paving with bituminous materials (plant mix), cold planing, storm 
05-06-94 sewer construction, installation of concrete curb and gutter, sidewalk, 
05-06-94 guardrail, signs, and pavement marking beginning at the curb and gutter section 



       

       

       

    

       

    

       

05-06-94 in Shelbyville and extending to S.R. 82. 
05-06-94 
05-06-94 Project Length - 5.603 miles 
05-06-94 Working Days - 275 
05-06-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 100.00 
05-06-94 The DBE goal for this contract is 11% of the contract amount. 
05-06-94 
05-06-94 BEDFORD AND MOORE COUNTIES (Contract No. 3138) 
05-06-94 Project No. S.P. 02005-4236-04, 64002-4203-04 
05-06-94 The resurfacing on S.R. 16 with bituminous materials (plant mix) and pavement 
05-06-94 marking in Bedford County beginning east of Thompson Road (L.M. 26.80) and 
05-06-94 extending to the Coffee County line (L.M. 0.91) in Moore County. 
05-06-94 
05-06-94 Project Length - 4.770 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 BENTON AND MADISON COUNTIES (Contract No. 3139) 
05-06-94 Project No. S.P. 03001-4158-04, 57001-4186-04 
05-06-94 The renovation of Rest Area lighting on I-40 east and west bound lanes. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before October 31, 1994 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 BENTON, CARROLL, DECATUR, HENRY AND WEAKLEY COUNTIES (Contract No. 3140) 
05-06-94 Project No. S.P. 98042-4230-04 
05-06-94 The slip lining of culverts on various State Routes at various locations. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before September 30, 1994 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 BLOUNT COUNTY (Contract No. 3141) 
05-06-94 Project No. S.P. 05952-3544-04 
05-06-94 The grading and drainage on a S.I.A. Route serving Fawn Industries (Ross Drive 
05-06-94 extension) including paving with bituminous materials (plant mix), installation 
05-06-94 of concrete curb and gutter, storm sewer construction, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.212 mile 
05-06-94 Working Days - 70 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 BLOUNT, JEFFERSON, KNOX, LOUDON AND SEVIER COUNTIES (Contract No. 3142) 
05-06-94 Project No. S.P. 98011-4197-04 
05-06-94 The sweeping and litter removal on various Interstate Routes. 
05-06-94 
05-06-94 Project Length - 147.83 miles 
05-06-94 Working Days - On or before June 30 1995 (See Special Provision 108B) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 CAMPBELL COUNTY (Contract No. 3143) 
05-06-94 Project No. STP-M-NHE-9(22), 07003-3226-54 
05-06-94 The signalization at the intersection of U.S. 25W (S.R. 9) with Towe String 
05-06-94 Road (L.M. 27.15) in LaFollette. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before February 1, 1995 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 



       

       

       

       

       

05-06-94 CANNON COUNTY (Contract No. 3144) 
05-06-94 Project No. S.P. 08005-4320-04, 08031-4305-04 
05-06-94 The resurfacing on S.R. 145 and S.R. 281 with bituminous materials (plant mix) 
05-06-94 and pavement marking on S.R. 145 beginning at S.R. 1 (L.M. 0.00) and extending 
05-06-94 to 3643 feet south of Witty Road left (L.M. 3.71) and on S.R. 281 beginning at 
05-06-94 S.R. 53 (L.M. 0.00) and extending to S.R. 1 (L.M. 4.18) 
05-06-94 
05-06-94 Project Length - 7.883 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 CARROLL, HENRY AND WEAKLEY COUNTIES (Contract No. 3145) 
05-06-94 Project No. MA-NH-22(26), 09008-3205-14, 40001-3205-14, 92002-3218-14 
05-06-94 The grading and drainage on S.R. 22 including the construction of one (1) 
05-06-94 prestressed concrete Bulb-Tee bridge on S.R. 22 over S.R. 76, one (1) 
05-06-94 prestressed concrete Box Beam bridge on S.R. 22 over Spring Creek, four (4) 
05-06-94 concrete box bridges, one (1) concrete box culvert, paving with bituminous 
05-06-94 materials (plant mix)(latex modified), permeable treated base and portland 
05-06-94 cement concrete pavement on the ramps, storm sewer construction, installation 
05-06-94 of concrete curb and gutter, sidewalk, guardrail, fence, signs, and pavement 
05-06-94 marking beginning 0.50 mile south of S.R. 76 in McKenzie and extending to S.R. 
05-06-94 190 in Gleason. 
05-06-94 
05-06-94 Project Length - 8.188 miles 
05-06-94 Working Days - 350 
05-06-94 Plans Cost - $ 50.00 Cross-Section Co st - $ 50.00 
05-06-94 The DBE goal for this contract is 12% of the contract amount. 
05-06-94 
05-06-94 CARROLL COUNTY (Contract No. 3146) 
05-06-94 Project No. S.P. 09004-4221-04 
05-06-94 The repair of the bridge on S.R. 1 over Beaver Creek (L.M. 19.24) including 
05-06-94 concrete, bearing replacement, bridge joint seismic modifications, bridge deck 
05-06-94 and expansion joint repairs, prestressed concrete box beams, paving on the 
05-06-94 approaches with bituminous materials (plant mix), cold planing, installation of 
05-06-94 guardrail, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - 90 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 CARROLL COUNTY (Contract No. 3147) 
05-06-94 Project No. S.P. 09011-4227-04 
05-06-94 The resurfacing on S.R. 77 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at S.R. 76 (L.M. 0.00) and extending to near the bridge at 
05-06-94 L.M. 7.00. 
05-06-94 
05-06-94 Project Length - 7.000 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 CARTER COUNTY (Contract No. 3148) 
05-06-94 Project No. S.P. 10021-4308-04 
05-06-94 The resurfacing on S.R. 361 with bituminous materials (plant mix) including 
05-06-94 bridge deck repair, bridge deck sealant, and pavement marking beginning at the 
05-06-94 Jct. with S.R. 359 (L.M. 0.00) and extending to the Jct. with S.R. 37 (L.M. 
05-06-94 8.87). 
05-06-94 
05-06-94 Project Length - 8.870 miles 
05-06-94 Working Days - 60 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 



    

       

       

    

    

05-06-94 
05-06-94 CHEATHAM, MONTGOMERY, MOORE, RUTHERFORD, SMITH AND STEWART COUNTIES 
05-06-94 (Contract No. 3149) 
05-06-94 Project No. S.P. 98033-4256-04, 98033-4248-04 
05-06-94 
05-06-94 The cleaning and repainting of twelve (12) bridges on various State Routes at 
05-06-94 various locations. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - 75 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 DAVIDSON COUNTY (Contract No. 3150) 
05-06-94 Project No. IME-40-4(64)212, 19007-8138-44, IME-65-3(90)83, 19010-8138-44 
05-06-94 The resurfacing on I-40 and I-65 with bituminous materials (plant mix)(polymer 
05-06-94 modified), including cold planing, cracking and seating concrete pavement, 
05-06-94 bridge deck and expansion joint repairs, bridge deck sealant, installation of 
05-06-94 guardrail, signs, and pavement marking on I-40 beginning at Browns Creek (L.M. 
05-06-94 20.17) and extending to I-24/I-40 interchange (L.M. 21.90) and on I-65 
05-06-94 beginning at I-40 (L.M. 8.55) and extending to Shelby Avenue (L.M. 9.50). 
05-06-94 
05-06-94 Project Length - 2.680 miles 
05-06-94 Working Days - On or before November 30, 1994 (See Special Provision 108B) 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 The DBE goal for this contract is 6% of the contract amount. 
05-06-94 
05-06-94 DAVIDSON COUNTY (Contract No. 3151) 
05-06-94 Project No. S.P. 19041-4260-04 
05-06-94 The resurfacing on S.R. 24 (Lebanon Pike) with bituminous materials (plant 
05-06-94 mix), cold planing and pavement marking beginning 0.17 mile west of S.R. 155 
05-06-94 (Briley Parkway) (L.M. 18.00) and extending to 0.06 mile east of S.R. 45 (Old 
05-06-94 Hickory Boulevard) (L.M. 23.06). 
05-06-94 
05-06-94 Project Length - 4.830 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 DAVIDSON, DICKSON, HUMPHREYS, ROBERTSON, RUTHERFORD, SMITH, WAYNE, WILLIAMSON, 
05-06-94 MAURY, STEWART AND SUMNER COUNTIES (Contract No. 3152) 
05-06-94 Project No. S.P. 98033-4152-04 
05-06-94 The attenuator repair on various Interstate and State routes in Region III. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - June 30, 1995 (See Special Provision 705E) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 DAVIDSON AND SUMNER COUNTIES (Contract No. 3153) 
05-06-94 Project No. S.P. 98033-4153-04 
05-06-94 The urban sweeping on various Interstate and State Routes. 
05-06-94 
05-06-94 Project Length - 149.97 miles 
05-06-94 Working Days - On or before June 30 1995 (See Special Provision 108B) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 FAYETTE, LAUDERDALE, AND WEAKLEY COUNTIES (Contract No. 3154) 
05-06-94 Project No. S.P. 98042-4234-04 
05-06-94 The cleaning and painting of four (4) bridges on various State Routes at 
05-06-94 various locations. 
05-06-94 
05-06-94 Project Length - 0.000 mile 



    

       

       

       

       

       

05-06-94 Working Days - 45 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 GIBSON COUNTY (Contract No. 3155) 
05-06-94 Project No. S.P. 27005-4228-04 
05-06-94 The resurfacing on S.R. 54 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at the Crockett County line (L.M. 0.00) and extending to Frog 
05-06-94 Jump-Brazil Road left (L.M. 5.45). 
05-06-94 
05-06-94 Project Length - 5.450 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 GILES COUNTY (Contract No. 3156) 
05-06-94 Project No. BRZE-2800(16), 28945-3465-94 
05-06-94 The construction of one (1) prestressed concrete Bulb-Tee beam bridge over Elk 
05-06-94 River (L.M. 1.58) on Baugh Station Road including grading and drainage, paving 
05-06-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
05-06-94 marking. 
05-06-94 
05-06-94 Project Length - 0.335 mile 
05-06-94 Working Days - 150 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 GREENE COUNTY (Contract No. 3157) 
05-06-94 Project No. BR-STP-3874(2), 30950-3734-94 
05-06-94 The construction of one (1) concrete box bridge (19' X 5') over Richland Creek 
05-06-94 (L.M. 0.44) on North College Street in Greeneville, including grading and 
05-06-94 drainage, paving with bituminous materials (plant mix), storm sewer 
05-06-94 construction, installation of concrete curb and gutter, sidewalk, signs, 
05-06-94 signals, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.038 mile 
05-06-94 Working Days - On or before December 1, 1994 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 HAMILTON COUNTY (Contract No. 3158) 
05-06-94 Project No. STP-M-317(6), 33070-3213-54 
05-06-94 The signalization at the intersection of S.R. 317 (Apison Pike) with S.R. 321 
05-06-94 (Ooltewah-Ringgold Road) in Collegedale. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before December 1, 1994 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 HAMILTON COUNTY (Contract No. 3159) 
05-06-94 Project No. S.P. 33012-4207-04 
05-06-94 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at the Jct. with I-75 at Ooltewah (L.M. 20.42) and extending 
05-06-94 to the Bradley County line (L.M. 24.28). 
05-06-94 
05-06-94 Project Length - 3.840 miles 
05-06-94 Working Days - 30 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 HAMILTON COUNTY (Contract No. 3160) 
05-06-94 Project No. S.P. 33958-4135-04 
05-06-94 The urban sweeping on various Interstate and State Routes. 
05-06-94 
05-06-94 Project Length - 116.60 miles 



    

       

    

       

       

       

05-06-94 Working Days - On or before June 30 1995 (See Special Provision 108B) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 HANCOCK COUNTY (Contract No. 3161) 
05-06-94 Project No. S.P. 34023-4303-04 
05-06-94 The resurfacing on S.R. 33 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at S.R. 70 right (L.M. 23.51) and extending to the Virginia 
05-06-94 State line (L.M. 27.02). 
05-06-94 
05-06-94 Project Length - 3.510 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 HANCOCK, JEFFERSON, MORGAN AND ROANE COUNTIES (Contract No. 3162) 
05-06-94 Project No. S.P. 98011-4295-04 
05-06-94 The cleaning and painting of six (6) bridges on various State Routes at various 
05-06-94 locations. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before April 1, 1995 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 HARDIN COUNTY (Contract No. 3163) 
05-06-94 Project No. S.P. 36001-4566-04 
05-06-94 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning near Rocky Branch (L.M. 15.46) and extending to the Wayne 
05-06-94 County line (L.M. 23.61). 
05-06-94 
05-06-94 Project Length - 8.150 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 HAWKINS COUNTY (Contract No. 3164) 
05-06-94 Project No. STP-M-NHE-1(50), 37070-3207-54 
05-06-94 The construction of a median opening with turn lanes on U.S. 11W (S.R. 1) in 
05-06-94 Church Hill including grading and drainage, paving with bituminous materials 
05-06-94 (plant mix) and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.155 mile 
05-06-94 Working Days - 30 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 HAYWOOD COUNTY (Contract No. 3165) 
05-06-94 Project No. S.P. 38016-4205-04 
05-06-94 The resurfacing on S.R. 222 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at the Fayette County line (L.M. 0.00) and extending to S.R. 
05-06-94 1 (L.M. 5.30). 
05-06-94 
05-06-94 Project Length - 5.300 miles 
05-06-94 Working Days - 30 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 HENRY COUNTY (Contract No. 3166) 
05-06-94 Project No. S.P. 40030-4307-04 
05-06-94 The resurfacing on S.R. 140 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at S.R. 69 (L.M. 19.69) and extending to S.R. 54 (L.M. 
05-06-94 28.23). 
05-06-94 
05-06-94 Project Length - 8.540 miles 
05-06-94 Working Days - 35 



       

       

       

       

       

       

05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 HICKMAN COUNTY (Contract No. 3167) 
05-06-94 Project No. S.P. 41007-4232-04, 41007-4234-04 
05-06-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) including 
05-06-94 concrete, bridge deck and expansion joint repairs, bridge deck sealant, and 
05-06-94 pavement marking beginning at Charles Thompson Bridge (L.M. 16.30) and 
05-06-94 extending to S.R. 48 (L.M. 19.70). 
05-06-94 
05-06-94 Project Length - 3.400 miles 
05-06-94 Working Days - 80 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 JACKSON COUNTY (Contract No. 3168) 
05-06-94 Project No. S.P. 44001-4525-04, 44003-4530-04 
05-06-94 The resurfacing on S.R. 53 and S.R. 56 with bituminous materials (plant mix) 
05-06-94 and pavement marking on S.R. 53 beginning at S.R. 56 right (L.M. 14.22) and 
05-06-94 extending to 0.24 mile north of S.R. 85 (L.M. 16.47) and on S.R. 56 beginning 
05-06-94 at the old field drive left (L.M. 9.98) and extending to S.R. 53 (L.M. 10.92). 
05-06-94 
05-06-94 Project Length - 2.760 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 JEFFERSON COUNTY (Contract No. 3169) 
05-06-94 Project No. S.P. 45006-4223-04 
05-06-94 The resurfacing on S.R. 34 with bituminous materials (plant mix), cold planing 
05-06-94 and pavement marking beginning 0.33 mile east of the Southern Railroad grade 
05-06-94 crossing (L.M. 4.67) and extending to 0.20 mile east of Chucky Road (L.M. 
05-06-94 13.69). 
05-06-94 
05-06-94 Project Length - 9.020 miles 
05-06-94 Working Days - 75 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 KNOX COUNTY (Contract No. 3170) 
05-06-94 Project No. S.P. 47039-4313-04 
05-06-94 The resurfacing on S.R. 131 with bituminous materials (plant mix), cold planing 
05-06-94 and pavement marking beginning 105 feet north of Byington-Solway Road (L.M. 
05-06-94 6.10) and extending to Emory Road (L.M. 7.44) and beginning at Heiskell Road 
05-06-94 (L.M. 14.86) and extending to 105 feet north of Dry Gap Pike (L.M. 17.20). 
05-06-94 
05-06-94 Project Length - 3.680 miles 
05-06-94 Working Days - 45 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 LOUDON COUNTY (Contract No. 3171) 
05-06-94 Project No. S.P. 53081-4302-04 
05-06-94 The resurfacing on S.R. 324 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning 1400 feet west of I-75 (L.M. 0.00) and extending to the Jct. 
05-06-94 with S.R. 2 (L.M. 2.17). 
05-06-94 
05-06-94 Project Length - 2.440 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 MCNAIRY AND CHESTER COUNTIES (Contract No. 3172) 
05-06-94 Project No. S.P. 55021-4206-04 
05-06-94 The resurfacing on S.R. 224 with bituminous materials (plant mix) and pavement 
05-06-94 marking in McNairy County beginning at S.R. 199 (L.M. 19.05) and extending to 



       

       

       

    

    

       

05-06-94 S.R. 22A (L.M. 0.29) in Chester County. 
05-06-94 
05-06-94 Project Length - 6.350 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 MADISON COUNTY (Contract No. 3173) 
05-06-94 Project No. S.P. 57002-4313-04 
05-06-94 The repair of the bridges on S.R. 1 over Cypress Creek (L.M. 3.29), over branch 
05-06-94 (L.M. 3.44), over branch (L.M. 5.47) and over Cub Creek (L.M. 8.32) including 
05-06-94 concrete, bridge deck and epoxy injection repairs, prestressed concrete box 
05-06-94 beams, bridgerail replacement, paving with bituminous materials (plant mix), 
05-06-94 cold planing, installation of guardrail, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - 60 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 MADISON COUNTY (Contract No. 3174) 
05-06-94 Project No. S.P. 57951-3719-04 
05-06-94 The grading and drainage on a S.I.A. Route serving Allsteel including paving 
05-06-94 with bituminous materials (plant mix), installation of signs, and pavement 
05-06-94 marking beginning at U.S. 70 (S.R. 1) and extending to the Allsteel truck 
05-06-94 entrance. 
05-06-94 
05-06-94 Project Length - 0.162 mile 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 MARION, HAMILTON, PUTNAM, DEKALB AND RHEA COUNTIES (Contract No. 3175) 
05-06-94 Project No. S.P. 98022-4106-04 
05-06-94 The attenuator repair on various Interstate and State routes in Region II. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - June 30, 1995 (See Special Provision 705D) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 MARION AND GRUNDY COUNTIES (Contract No. 3176) 
05-06-94 Project No. S.P. 98022-4204-04 
05-06-94 The cleaning and painting of two (2) bridges on various State Routes at various 
05-06-94 locations. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before December 1, 1994 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 MAURY COUNTY (Contract No. 3177) 
05-06-94 Project No. S.P. 60009-4207-04 
05-06-94 The resurfacing on S.R. 373 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at S.R. 50 (L.M. 0.00) and extending to the Marshall County 
05-06-94 line (L.M. 8.21). 
05-06-94 
05-06-94 Project Length - 8.160 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 MEIGS COUNTY (Contract No. 3178) 
05-06-94 Project No. S.P. 61003-4235-04 
05-06-94 The resurfacing on S.R. 58 with bituminous materials (plant mix), installation 
05-06-94 of guardrail, and pavement marking beginning 0.1 mile north of the Hamilton 



       

       

       

       

       

       

05-06-94 County line (L.M. 0.10) and extending to the Hiwassee River bridge (L.M. 5.22). 
05-06-94 
05-06-94 Project Length - 5.120 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 MONTGOMERY COUNTY (Contract No. 3179) 
05-06-94 Project No. S.P. 63021-4212-04 
05-06-94 The resurfacing on S.R. 112 with bituminous materials (plant mix), cold 
05-06-94 planing, and pavement marking beginning at Maxwell Drive (L.M. 10.30) and 
05-06-94 extending to S.R. 48 (L.M. 14.23). 
05-06-94 
05-06-94 Project Length - 3.930 miles 
05-06-94 Working Days - 45 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 OBION COUNTY (Contract No. 3180) 
05-06-94 Project No. S.P. 66013-4218-04 
05-06-94 The resurfacing on S.R. 43 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at the Weakley County line (L.M. 0.00) and extending to S.R. 
05-06-94 215 (L.M. 5.38). 
05-06-94 
05-06-94 Project Length - 5.380 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 RHEA COUNTY (Contract No. 3181) 
05-06-94 Project No. S.P. 72004-4223-04, 72002-4205-04 
05-06-94 The resurfacing on S.R. 30 and S.R. 378 with bituminous materials (plant mix), 
05-06-94 cold planing, and pavement marking on S.R. 30 beginning at S.R. 378 left (L.M. 
05-06-94 8.74) and extending to S.R. 29 (L.M. 9.18) and on S.R. 378 beginning at S.R. 29 
05-06-94 (L.M. 0.00) and extending to S.R. 29 (L.M. 1.96). 
05-06-94 
05-06-94 Project Length - 2.400 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 ROANE COUNTY (Contract No. 3182) 
05-06-94 Project No. S.P. 73010-4231-04 
05-06-94 The resurfacing on S.R. 58 with bituminous materials (plant mix), cold planing, 
05-06-94 and pavement marking beginning 370 feet north of S.R. 72 right (L.M. 7.15) and 
05-06-94 extending to 265 feet south of the I-40 ramp left (L.M. 13.56). 
05-06-94 
05-06-94 Project Length - 4.190 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 RUTHERFORD COUNTY (Contract No. 3183) 
05-06-94 Project No. S.P. 75013-4230-04 
05-06-94 The resurfacing on S.R. 99 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at Rutherford Boulevard (L.M. 21.96) and extending to 
05-06-94 Welchance Road (L.M. 27.51). 
05-06-94 
05-06-94 Project Length - 5.550 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 SCOTT COUNTY (Contract No. 3184) 
05-06-94 Project No. BRZE-7600(5), 76039-3406-94 
05-06-94 The construction of one (1) prestressed concrete I-beam bridge over Buffalo 



       

       

       

       

       

05-06-94 Creek (L.M. 0.40) on Cordell Winona Road including grading and drainage, paving 
05-06-94 with aggregate base and double bituminous surface treatment, and guardrail on 
05-06-94 the approaches. 
05-06-94 
05-06-94 Project Length - 0.085 mile 
05-06-94 Working Days - 100 
05-06-94 Plans Cost - $- 10.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 SEQUATCHIE COUNTY (Contract No. 3185) 
05-06-94 Project No. S.P. 77002-4237-04 
05-06-94 The resurfacing on S.R. 8 with bituminous materials (plant mix), cold planing, 
05-06-94 and pavement marking beginning at Whitlow Road right and Dennis Road left (L.M. 
05-06-94 23.28) and extending to the Jct. with S.R. 111 (L.M. 30.06). 
05-06-94 
05-06-94 Project Length - 6.780 miles 
05-06-94 Working Days - 55 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 SEVIER COUNTY (Contract No. 3186) 
05-06-94 Project No. STP-M-NHE-66(22), 78072-3233-54 
05-06-94 The signalization at the intersection of S.R. 66 with S.R. 139 (Henry's Cross 
05-06-94 Road) in Sevierville. 
05-06-94 
05-06-94 Project Length - 0.000 mile 
05-06-94 Working Days - On or before February 1, 1995 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 SHELBY COUNTY (Contract No. 3187) 
05-06-94 Project No. STP-F-385(9), 79187-3220-14 
05-06-94 The grading and drainage on S.R. 385 (Paul Barrett Parkway) including the 
05-06-94 construction of two (2) prestressed concrete Bulb-Tee bridges, seven (7) 
05-06-94 prestressed concrete I-beam bridges, one (1) prestressed concrete Bulb-Tee and 
05-06-94 I-beam bridge on S.R. 385, one (1) concrete box bridge (2 @ 15' X 12'), eight 
05-06-94 (8) concrete box culverts, limited paving with either mineral aggregate base or 
05-06-94 a portland cement treated base and bituminous materials (plant mix), permeable 
05-06-94 treated base and portland cement concrete pavement on the ramps, storm sewer 
05-06-94 construction, installation of concrete curb, sidewalks, guardrail, fence, 
05-06-94 signs, and pavement marking beginning 0.3 mile east of Salem Road and extending 
05-06-94 to 0.2 mile south of U.S. 70 (S.R.1, Memphis-Arlington Road). 
05-06-94 
05-06-94 Project Length - 4.699 miles 
05-06-94 Working Days - 400 
05-06-94 Plans Cost - $150.00 Cross-Section Cost - $150.00 
05-06-94 The DBE goal for this contract is 11% of the contract amount. 
05-06-94 
05-06-94 SHELBY COUNTY (Contract No. 3188) 
05-06-94 Project No. S.P. 79040-4210-04 
05-06-94 The resurfacing on S.R. 175 with bituminous materials (plant mix), cold 
05-06-94 planing, and pavement marking beginning at Mill Branch Road (L.M. 5.75) and 
05-06-94 extending to Hickory Hill Road (L.M. 13.73). 
05-06-94 
05-06-94 Project Length - 2.290 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 SHELBY, MADISON, HARDIN, BENTON AND HARDEMAN COUNTIES (Contract No. 3189) 
05-06-94 Project No. S.P. 98042-4131-04 
05-06-94 The attenuator repair on various Interstate and State routes in Region IV. 
05-06-94 
05-06-94 Project Length - 0.000 mile 



    

       

       

       

       

       

05-06-94 Working Days - June 30, 1995 (See Special Provision 705F) 
05-06-94 NO PLANS CONTRACT 
05-06-94 
05-06-94 STEWART COUNTY (Contract No. 3190) 
05-06-94 Project No. S.P. 81016-4213-04 
05-06-94 The resurfacing on S.R. 232 with bituminous materials (plant mix), bridge deck 
05-06-94 sealant, bridge deck repair and pavement marking beginning north of Leatherwood 
05-06-94 Road (L.M. 3.88) and extending to U.S. 79 (S.R. 76) (L.M. 11.24). 
05-06-94 
05-06-94 Project Length - 7.360 miles 
05-06-94 Working Days - 40 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 SULLIVAN COUNTY (Contract No. 3191) 
05-06-94 Project No. S.P. 82006-4355-04 
05-06-94 The resurfacing on S.R. 36 and S.R. 355 with bituminous materials (plant mix), 
05-06-94 cold planing, and pavement marking on S.R. 36 beginning 0.16 mile south of 
05-06-94 I-81 ramps (L.M. 2.70) and extending to 0.20 mile south of Rock Springs Road 
05-06-94 left (L.M. 4.80) and on S.R. 355 beginning 0.14 mile north of the underpass 
05-06-94 under Clinchfield Railroad (L.M. 2.23) and extending to the Jct. with S.R. 36 
05-06-94 (L.M. 2.58). 
05-06-94 
05-06-94 Project Length - 2.450 miles 
05-06-94 Working Days - 45 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 SULLIVAN COUNTY (Contract No. 3192) 
05-06-94 Project No. S.P. 82099-3210-04 
05-06-94 The paving on S.R. 394 (Bristol Bypass) with either a mineral aggregate base, a 
05-06-94 portland cement treated aggregate base, or a lime fly-ash treated aggregate 
05-06-94 base, and bituminous materials (plant mix), including installation of 
05-06-94 guardrail, signs, signals, and pavement marking beginning at U.S. 11E (S.R. 34) 
05-06-94 and extending to S.R. 358 (Weaver Pike). 
05-06-94 
05-06-94 Project Length - 5.715 miles 
05-06-94 Working Days - On or before May 1, 1995 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
05-06-94 
05-06-94 SUMNER COUNTY (Contract No. 3193) 
05-06-94 Project No. S.P. 83027-4213-04 
05-06-94 The resurfacing on S.R. 174 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at Middle Fork Drake Creek (L.M. 33.93) and extending to the 
05-06-94 Kentucky State line (L.M. 38.86). 
05-06-94 
05-06-94 Project Length - 4.930 miles 
05-06-94 Working Days - 30 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 TIPTON COUNTY (Contract No. 3194) 
05-06-94 Project No. S.P. 84002-4268-04 
05-06-94 The resurfacing on S.R. 3 with bituminous materials (plant mix), cold planing, 
05-06-94 modification of signals, and pavement marking beginning Ripley Avenue (L.M. 
05-06-94 17.03) and extending to the end of the curb and gutter section (L.M. 18.40) in 
05-06-94 Covington. 
05-06-94 
05-06-94 Project Length - 1.370 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
05-06-94 
05-06-94 WAYNE COUNTY (Contract No. 3195) 



       

       

       

       

05-06-94 Project No. BRZE-9100(18), 91945-3470-94 
05-06-94 The construction of one (1) prestressed concrete box beam bridge over Hurricane 
05-06-94 Creek (L.M. 0.08) on Hurricane Meadows Drive in Waynesboro including grading 
05-06-94 and drainage, paving with bituminous materials (plant mix), installation of 
05-06-94 guardrail, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.108 mile 
05-06-94 Working Days - 110 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
05-06-94 
05-06-94 WHITE COUNTY (Contract No. 3196) 
05-06-94 Project No. APD-NH-1(53), 93035-3204-64 
05-06-94 The grading and drainage on U.S. 70S (S.R. 1 and S.R. 111) including the 
05-06-94 construction of one (1) continuous steel welded plate girder bridge over 
05-06-94 Calfkiller River, one (1) prestressed concrete box beam bridge over S.R. 1, one 
05-06-94 (1) retaining wall with either concrete crib walls or gabion, paving with 
05-06-94 either a mineral aggregate base, a portland cement treated aggregate base, or a 
05-06-94 lime fly-ash treated aggregate base, and bituminous materials (plant mix), cold 
05-06-94 planing, storm sewer construction, installation of concrete curb and gutter, 
05-06-94 guardrail, concrete median barrier, signs, and pavement marking beginning at 
05-06-94 the proposed S.R. 1 and S.R. 111 interchange south of Sparta and extending to 
05-06-94 Fred Hill Road in Sparta. 
05-06-94 
05-06-94 Project Length - 3.170 miles 
05-06-94 Working Days - 240 
05-06-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
05-06-94 The DBE goal for this contract is 11% of the contract amount. 
05-06-94 
05-06-94 WILLIAMSON AND RUTHERFORD COUNTIES (Contract No. 3197) 
05-06-94 Project No. S.P. 94011-3233-04, 75009-3227-04 
05-06-94 The intersection improvement at S.R. 96 with Clovercroft Road, Arno Road, and 
05-06-94 S.R. 102 (Almaville Road) including grading and drainage, the construction of 
05-06-94 one (1) concrete slab bridge (2 @ 18' X 11'), paving with bituminous materials 
05-06-94 (plant mix), installation of signals, guardrail, signs, and pavement marking. 
05-06-94 
05-06-94 Project Length - 0.628 mile 
05-06-94 Working Days - 75 
05-06-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
05-06-94 
05-06-94 WILSON COUNTY (Contract No. 3198) 
05-06-94 Project No. S.P. 95023-4307-04 
05-06-94 The resurfacing on S.R. 266 with bituminous materials (plant mix) and pavement 
05-06-94 marking beginning at Jug Creek Road (L.M. 4.28) and extending to S.R. 265 (L.M. 
05-06-94 10.24). 
05-06-94 
05-06-94 Project Length - 5.960 miles 
05-06-94 Working Days - 35 
05-06-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-06-94 
================================================================================ 
06-17-94 DICKSON COUNTY (Contract No. 3083) 
06-17-94 Project No. S.P. 22003-4305-04, 22015-4311-04 
06-17-94 The resurfacing on S.R. 235 and S.R. 46 with bituminous materials (plant mix), 
06-17-94 cold planing, and pavement marking on S.R. 235 beginning at the Jct. with 
06-17-94 S.R. 1 (L.M. 0.00) and extending to the Jct. with S.R. 1 (L.M. 2.14) and on 
06-17-94 S.R. 46 beginning at the Jct. with S.R. 1 (L.M. 8.65) and extending to the Jct. 
06-17-94 with S.R. 235 (L.M. 11.25). 
06-17-94 
06-17-94 Project Length - 4.740 miles 
06-17-94 Working Days - 40 



       

       

       

       

       

       

06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 GREENE COUNTY (Contract No. 3092) 
06-17-94 Project No. S.P. 30005-4532-04 
06-17-94 The resurfacing on S.R. 35 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning 370 feet northeast of S.R. 70 (L.M. 12.24) and 
06-17-94 extending to S.R. 34 (L.M. 14.62). 
06-17-94 
06-17-94 Project Length - 2.380 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 PUTNAM COUNTY (Contract No. 3120) 
06-17-94 Project No. S.P. 71012-4313-04 
06-17-94 The resurfacing on S.R. 136 with bituminous materials (plant mix), cold 
06-17-94 planing, and pavement marking beginning at S.R. 24 (L.M. 4.15) and extending to 
06-17-94 0.1 mile north of 10th Street (L.M. 5.19). 
06-17-94 
06-17-94 Project Length - 1.040 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 SEVIER COUNTY (Contract No. 3121) 
06-17-94 Project No. RS-416(6), 78018-3222-24 
06-17-94 The grading and drainage on S.R. 416 including paving with bituminous materials 
06-17-94 (plant mix), storm sewer construction, installation of concrete curb and 
06-17-94 gutter, guardrail, signs, and pavement marking beginning at Bird Creek Road and 
06-17-94 extending to 0.45 mile north of Bird Creek. 
06-17-94 
06-17-94 Project Length - 0.923 mile 
06-17-94 Working Days - 140 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 25.00 
06-17-94 The DBE goal for this contract is 10% of the contract amount. 
06-17-94 
06-17-94 CAMPBELL COUNTY (Contract No. 3143) 
06-17-94 Project No. STP-M-NHE-9(22), 07003-3226-54 
06-17-94 The signalization at the intersection of U.S. 25W (S.R. 9) with Towe String 
06-17-94 Road (L.M. 27.15) in LaFollette. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before March 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 GILES COUNTY (Contract No. 3156) 
06-17-94 Project No. BRZE-2800(16), 28945-3465-94 
06-17-94 The construction of one (1) prestressed concrete Bulb-Tee beam bridge over Elk 
06-17-94 River (L.M. 1.58) on Baugh Station Road including grading and drainage, paving 
06-17-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
06-17-94 marking. 
06-17-94 
06-17-94 Project Length - 0.335 mile 
06-17-94 Working Days - 150 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 HAMILTON COUNTY (Contract No. 3159) 
06-17-94 Project No. S.P. 33012-4207-04 
06-17-94 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the Jct. with I-75 at Ooltewah (L.M. 20.42) and extending 
06-17-94 to the Bradley County line (L.M. 24.28). 
06-17-94 



       

    

       

       

       

    

06-17-94 Project Length - 3.840 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HAMILTON COUNTY (Contract No. 3160) 
06-17-94 Project No. S.P. 33958-4135-04 
06-17-94 The urban sweeping on various Interstate and State Routes. 
06-17-94 
06-17-94 Project Length - 116.60 miles 
06-17-94 Working Days - On or before June 30, 1995 (See Special Provision 108B) 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 HAWKINS COUNTY (Contract No. 3164) 
06-17-94 Project No. STP-M-NHE-1(50), 37070-3207-54 
06-17-94 The construction of a median opening with turn lanes on U.S. 11W (S.R. 1) in 
06-17-94 Church Hill including grading and drainage, paving with bituminous materials 
06-17-94 (plant mix) and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.155 mile 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 ANDERSON COUNTY (Contract No. 3200) 
06-17-94 Project No. S.P. 01005-4522-04 
06-17-94 The resurfacing on S.R. 61 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at the north end of the bridge over the Clinch 
06-17-94 River (L.M. 17.36) and extending to I-75 ramps (L.M. 21.01). 
06-17-94 
06-17-94 Project Length - 3.650 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 ANDERSON COUNTY (Contract No. 3201) 
06-17-94 Project No. S.P. 01945-3481-04 
06-17-94 The grading and drainage on a S.I.A. Route (Mountain Road) serving Clayton 
06-17-94 Homes including paving with bituminous materials (plant mix), installation of 
06-17-94 guardrail, and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.262 mile 
06-17-94 Working Days - On or before January 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
06-17-94 
06-17-94 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, 
06-17-94 HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, 
06-17-94 ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION AND WASHINGTON COUNTIES 
06-17-94 (Contract No. 3202) 
06-17-94 Project No. S.P. 98012-4101-04 
06-17-94 The random on call signing on various routes in Region I. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - June 30, 1995 (See Special Provision 108B) 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
06-17-94 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
06-17-94 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON 
06-17-94 AND WILSON COUNTIES (Contract No. 3203) 
06-17-94 Project No. S.P. 98033-4163-04 
06-17-94 The random on call signing on various routes in Region III. 
06-17-94 



    

       

    

    

    

       

06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - June 30, 1995 (See Special Provision 108B) 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 BENTON COUNTY (Contract No. 3204) 
06-17-94 Project No. S.P. 03192-4309-04 
06-17-94 The resurfacing on S.R. 192 with bituminous materials (plant mix), and pavement 
06-17-94 marking beginning at S.R. 69 (L.M. 0.00) and extending to near Holladay (L.M. 
06-17-94 5.00). 
06-17-94 
06-17-94 Project Length - 5.000 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, 
06-17-94 HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, 
06-17-94 SHELBY, TIPTON AND WEAKLEY COUNTIES (Contract No. 3205) 
06-17-94 Project No. S.P. 98042-4139-04 
06-17-94 The random on call signing on various routes in Region IV. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - June 30, 1995 (See Special Provision 108B) 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 BLEDSOE, BRADLEY, CLAY, COFFEE, CUMBERLAND, FENTRESS, FRANKLIN, HAMILTON, 
06-17-94 MCMINN, MARION, OVERTON, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, AND WARREN 
06-17-94 COUNTIES (Contract No. 3206) 
06-17-94 Project No. S.P. 98022-3213-04 
06-17-94 The bridge expansion joint repairs on fifty-two (52) bridges on various State 
06-17-94 Routes. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 45 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, 
06-17-94 GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, 
06-17-94 POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN AND WHITE COUNTIES 
06-17-94 (Contract No. 3207) 
06-17-94 Project No. S.P. 98022-4114-04 
06-17-94 The random on call signing on various routes in Region II. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - June 30, 1995 (See Special Provision 108B) 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 BLOUNT COUNTY (Contract No. 3208) 
06-17-94 Project No. S.P. 05025-4308-04 
06-17-94 The resurfacing on S.R. 336 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning 55 feet northeast of Bryant Hollow Road right (L.M. 5.05) and 
06-17-94 extending to 160 feet north of Old Piney Road right (L.M. 12.75). 
06-17-94 
06-17-94 Project Length - 7.700 miles 
06-17-94 Working Days - 50 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 BRADLEY COUNTY (Contract No. 3209) 
06-17-94 Project No. S.P. 06017-4306-04 
06-17-94 The resurfacing on S.R. 308 with bituminous materials (plant mix), expansion 
06-17-94 joint and bridge deck repairs, bridge deck sealant, and pavement marking 



       

       

    

    

       

06-17-94 beginning at the Jct. with I-75 (L.M. 4.27) and extending to the Jct. with S.R. 
06-17-94 2 (L.M. 7.49). 
06-17-94 
06-17-94 Project Length - 3.220 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 CAMPBELL COUNTY (Contract No. 3210) 
06-17-94 Project No. BRZE-0700(13), 07945-3482-94 
06-17-94 The grading and drainage on Rock Creek Road including the construction of one 
06-17-94 (1) prestressed concrete I-beam bridge over Hickory Creek (L.M. 0.01), paving 
06-17-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
06-17-94 marking. 
06-17-94 
06-17-94 Project Length - 0.112 mile 
06-17-94 Working Days - 100 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 CARROLL, CHESTER, CROCKETT, FAYETTE, HARDEMAN, HAYWOOD, HENDERSON, LAKE, 
06-17-94 MCNAIRY, MADISON, OBION, TIPTON AND WEAKLEY COUNTIES (Contract No. 3211) 
06-17-94 Project No. S.P. 98042-3238-04 
06-17-94 The bridge repair of fifty-one (51) treated timber bridges on various State 
06-17-94 Routes. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before December 1, 1994 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 CHEATHAM, DICKSON AND WILLIAMSON COUNTIES (Contract No. 3212) 
06-17-94 Project No. S.P. 98033-4162-04 
06-17-94 The cleaning and painting of nine (9) bridges on various State Routes over 
06-17-94 I-40. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 75 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 CHESTER COUNTY (Contract No. 3213) 
06-17-94 Project No. S.P. 12004-4520-04 
06-17-94 The resurfacing on S.R. 22A with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the McNairy County line (L.M. 0.00) and extending to the 
06-17-94 county road right (L.M 6.17). 
06-17-94 
06-17-94 Project Length - 5.970 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 CLAY, DEKALB, OVERTON, PICKETT AND PUTNAM COUNTIES (Contract No. 3214) 
06-17-94 Project No. S.P. 98022-4211-04 
06-17-94 The overlay on S.R. 51, S.R. 53, S.R. 96, S.R. 52, and S.R. 111 with an 
06-17-94 emulsified asphalt micro-surfacing including pavement marking in Clay County on 
06-17-94 S.R. 51 beginning at S.R. 52 (L.M. 0.00) and extending to the Kentucky State 
06-17-94 line (L.M. 1.94), on S.R. 53 beginning at the Jackson County line (L.M. 0.00) 
06-17-94 and extending to Dry Fork Creek (L.M. 1.41), in Dekalb County on S.R. 96 
06-17-94 beginning at the Wilson County line (L.M. 0.00) and extending to S.R. 141 right 
06-17-94 (L.M. 13.61), in Overton County on S.R. 52 beginning at old S.R. 52 (L.M. 3.37) 
06-17-94 and extending to Tar Hill Road (L.M. 6.86), in Pickett County on S.R. 111 
06-17-94 beginning at the Overton County line (L.M. 0.00) and extending to Jake Smith 
06-17-94 Road left (L.M. 1.92), in Putnam County on S.R. 111 beginning 0.1 mile north of 
06-17-94 S.R. 24 (L.M. 5.14) and extending to the ramp from route 1016 right (L.M. 



       

       

       

       

       

06-17-94 7.78). 
06-17-94 
06-17-94 Project Length - 24.750 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 COCKE COUNTY (Contract No. 3215) 
06-17-94 Project No. S.P. 15950-3416-04 
06-17-94 The grading and drainage on a S.I.A. Route serving the Lisega Plant including 
06-17-94 paving with bituminous materials (plant mix), storm sewer construction, 
06-17-94 installation of signs, and pavement marking beginning 0.6 mile southwest of 
06-17-94 Chemwood Drive and extending to Chemwood Drive. 
06-17-94 
06-17-94 Project Length - 0.571 mile 
06-17-94 Working Days - On or before February 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 COFFEE COUNTY (Contract No. 3216) 
06-17-94 Project No. S.P. 16007-4216-04 
06-17-94 The resurfacing on S.R. 53 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at S.R. 2 (L.M. 0.00) and extending to 5.87 
06-17-94 miles north of S.R. 2 (L.M. 5.87). 
06-17-94 
06-17-94 Project Length - 5.870 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 CROCKETT COUNTY (Contract No. 3217) 
06-17-94 Project No. S.P. 17132-4308-04 
06-17-94 The resurfacing on S.R. 189 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 88 (L.M. 0.00) and extending to the new construction 
06-17-94 north of Little Pond Creek (L.M. 5.10). 
06-17-94 
06-17-94 Project Length - 5.100 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 DAVIDSON COUNTY (Contract No. 3218) 
06-17-94 Project No. M-3257(3), 19958-3715-54, 19958-3717-54, 19958-3718-54 
06-17-94 The grading and drainage on relocated John A. Merritt Boulevard including the 
06-17-94 construction of three (3) concrete box bridges ( 1 - 2 @ 10' X 10', 1 - 3 @ 12' 
06-17-94 X 12', 1 - 3 @ 10' X 10'), three (3) concrete box culverts, paving with 
06-17-94 bituminous materials (plant mix), storm sewer construction, installation of 
06-17-94 concrete curb and gutter, sidewalk, guardrail, signs, signals, and pavement 
06-17-94 marking beginning at 40th Avenue north and extending to Ed Temple Boulevard 
06-17-94 (28th Avenue Connector). 
06-17-94 
06-17-94 Project Length - 1.244 miles 
06-17-94 Working Days - 175 
06-17-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
06-17-94 The DBE goal for this contract is 13% of the contract amount. 
06-17-94 
06-17-94 DAVIDSON COUNTY (Contract No. 3219) 
06-17-94 Project No. S.P. 19039-4219-04 
06-17-94 The resurfacing on S.R. 24 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at S.R. 155 (White Bridge Road)(L.M. 8.12) and 
06-17-94 extending to S.R. 1 (Broadway)(L.M. 12.22). 
06-17-94 
06-17-94 Project Length - 4.450 miles 
06-17-94 Working Days - 35 



       

    

       

       

       

       

       

06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 DAVIDSON COUNTY (Contract No. 3220) 
06-17-94 Project No. S.P. 19042-3248-04 
06-17-94 The cleaning and painting of two (2) bridges on S.R. 45 over the Cumberland 
06-17-94 River (L.M. 9.26 N.B.L. & S.B.L.). 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before November 1, 1994 
06-17-94 NO PLANS CONTRACT 
06-17-94 
06-17-94 DAVIDSON COUNTY (Contract No. 3221) 
06-17-94 Project No. S.P. 19100-4208-04 
06-17-94 The resurfacing on S.R. 45 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning west of I-65 (L.M. 5.67) and extending to S.R. 6 (L.M. 7.21). 
06-17-94 
06-17-94 Project Length - 1.540 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 DECATUR COUNTY (Contract No. 3222) 
06-17-94 Project No. S.P. 20019-4322-04 
06-17-94 The resurfacing on S.R. 100 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning east of Luna Street (L.M. 8.29) and extending to the 
06-17-94 beginning of the Beech River Bridge (L.M. 14.39). 
06-17-94 
06-17-94 Project Length - 6.100 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 DEKALB COUNTY (Contract No. 3223) 
06-17-94 Project No. S.P. 21004-4540-04 
06-17-94 The repair of the bridge on S.R. 56 over Sink Creek (L.M. 0.49) including 
06-17-94 concrete, bridge deck repair, bridgerail replacement, paving on the approaches 
06-17-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
06-17-94 marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 120 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 DICKSON COUNTY (Contract No. 3224) 
06-17-94 Project No. S.P. 22008-4213-04 
06-17-94 The resurfacing on S.R. 48 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 49 (L.M. 17.56) and extending to the Montgomery 
06-17-94 County line (L.M. 27.89). 
06-17-94 
06-17-94 Project Length - 10.330 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 FAYETTE COUNTY (Contract No. 3225) 
06-17-94 Project No. S.P. 24017-4329-04 
06-17-94 The resurfacing on S.R. 196 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 57 (L.M. 3.75) and extending to S.R. 193 (L.M. 
06-17-94 11.93). 
06-17-94 
06-17-94 Project Length - 8.180 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 



       

       

       

       

       

06-17-94 
06-17-94 FENTRESS COUNTY (Contract No. 3226) 
06-17-94 Project No. S.P. 25005-4320-04 
06-17-94 The resurfacing on S.R. 85 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning 0.1 mile east of the bridge over the East Fork Obey River 
06-17-94 (L.M. 5.77) and extending to S.R. 28 (L.M. 11.00). 
06-17-94 
06-17-94 Project Length - 5.230 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 FRANKLIN COUNTY (Contract No. 3227) 
06-17-94 Project No. S.P. 26006-3233-04 
06-17-94 The paving on S.R. 50 with either a mineral aggregate base, a portland cement 
06-17-94 treated aggregate base, or a lime fly-ash treated aggregate base, and 
06-17-94 bituminous materials (plant mix), permeable treated base and portland cement 
06-17-94 concrete pavement on the ramps, installation of guardrail, signs, and pavement 
06-17-94 marking beginning at S.R. 15 southwest of Winchester and extending to southwest 
06-17-94 of Gum Creek Road. 
06-17-94 
06-17-94 Project Length - 9.477 miles 
06-17-94 Working Days - 210 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 The DBE goal for this contract is 2% of the contract amount. 
06-17-94 
06-17-94 GIBSON COUNTY (Contract No. 3228) 
06-17-94 Project No. S.P. 27008-4223-04 
06-17-94 The resurfacing on S.R. 76 with bituminous materials (plant mix), and pavement 
06-17-94 marking beginning near Gibson County Memorial Garden (L.M. 8.00) and extending 
06-17-94 to Kefauver Drive (L.M. 11.34). 
06-17-94 
06-17-94 Project Length - 3.340 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 GILES COUNTY (Contract No. 3229) 
06-17-94 Project No. STP-EN-IE-65-1(57)00, 28001-3159-44 
06-17-94 The landscaping on I-65 beginning at the Alabama State line (L.M. 0.00) and 
06-17-94 extending to north of Bryson Road (L.M. 6.34). 
06-17-94 
06-17-94 Project Length - 6.340 miles 
06-17-94 Working Days - On or before June 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 GILES COUNTY (Contract No. 3230) 
06-17-94 Project No. S.P. 28007-4223-04 
06-17-94 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at 2nd Street (L.M. 11.15) and extending to S.R. 15 Bypass 
06-17-94 (L.M. 14.58). 
06-17-94 
06-17-94 Project Length - 3.430 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 GRAINGER COUNTY (Contract No. 3231) 
06-17-94 Project No. S.P. 29004-4529-04 
06-17-94 The resurfacing on S.R. 32 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning 0.26 mile east of Old Mountain Road right (L.M. 10.80) and 
06-17-94 extending to the Claiborne County line (L.M. 17.40). 
06-17-94 



       

       

       

       

       

       

06-17-94 Project Length - 6.600 miles 
06-17-94 Working Days - 50 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 GRUNDY COUNTY (Contract No. 3232) 
06-17-94 Project No. S.P. 31007-4325-04 
06-17-94 The resurfacing on S.R. 108 with bituminous materials (plant mix), installation 
06-17-94 of guardrail, and pavement marking beginning 0.4 mile east of Boy Scout Road 
06-17-94 (L.M. 16.80) and extending to the bridge at L.M. 20.20. 
06-17-94 
06-17-94 Project Length - 3.400 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HAMBLEN COUNTY (Contract No. 3233) 
06-17-94 Project No. S.P. 32002-4523-04 
06-17-94 The resurfacing on S.R. 32 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning 0.25 mile south of College Park Drive right 
06-17-94 (L.M. 5.80) and extending to the north end of the bridge over the 
06-17-94 Norfolk-Southern Railroad (L.M. 7.08). 
06-17-94 
06-17-94 Project Length - 1.280 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HAMILTON COUNTY (Contract No. 3234) 
06-17-94 Project No. STP-H-17(10), 33026-3216-94 
06-17-94 The intersection improvement at S.R. 17 (Dodson Avenue) with Wilcox Boulevard 
06-17-94 including grading and drainage, paving with bituminous materials (plant mix), 
06-17-94 cold planing, installation of concrete curb and gutter, sidewalk, signals, and 
06-17-94 pavement marking. 
06-17-94 
06-17-94 Project Length - 0.183 mile 
06-17-94 Working Days - On or before March 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 HAMILTON COUNTY (Contract No. 3235) 
06-17-94 Project No. STP-M-9202(38), 33951-3534-54 
06-17-94 The signalization at the intersections of John Ross Road with Greenslake Road 
06-17-94 and with Bennett Road. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before February 1, 1995 
06-17-94 Plans Cost - $ 3.00 Cross-Section Cost - N A 
06-17-94 
06-17-94 HARDEMAN COUNTY (Contract No. 3236) 
06-17-94 Project No. S.P. 35005-4239-04 
06-17-94 The resurfacing on S.R. 57 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at S.R. 125 (L.M. 17.58) and extending to the 
06-17-94 McNairy County line (L.M. 24.08). 
06-17-94 
06-17-94 Project Length - 6.500 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HARDIN COUNTY (Contract No. 3237) 
06-17-94 Project No. STP-M-9413(5), 36951-8732-54 
06-17-94 The resurfacing on Cravens Road and Church Street in Savannah with bituminous 
06-17-94 materials (plant mix) and pavement marking on Cravens Road beginning at 
06-17-94 Cumberland Street and extending to Bowen Drive and on Church Street beginning 



       

       

       

       

       

       

06-17-94 at Main Street and extending to Oak Street. 
06-17-94 
06-17-94 Project Length - 0.610 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HAYWOOD COUNTY (Contract No. 3238) 
06-17-94 Project No. S.P. 38002-4211-04 
06-17-94 The repair of the bridge on S.R. 1 over overflow (L.M. 6.94) and over the 
06-17-94 Hatchie River (L.M. 9.42) including concrete, bridge deck repair, seismic 
06-17-94 modifications, prestressed concrete box beams, bridgerail replacement, paving 
06-17-94 on the approaches with bituminous materials (plant mix), cold planing, 
06-17-94 installation of guardrail and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 125 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 HAYWOOD COUNTY (Contract No. 3239) 
06-17-94 Project No. S.P. 38002-4212-04 
06-17-94 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the bridge (L.M. 5.58) and extending to Shaw Chapel Road 
06-17-94 (L.M. 10.08). 
06-17-94 
06-17-94 Project Length - 4.500 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HAYWOOD COUNTY (Contract No. 3240) 
06-17-94 Project No. S.P. 38003-4317-04 
06-17-94 The repair of the bridge on S.R. 1 over Mud Creek (L.M. 23.64) including 
06-17-94 concrete, seismic modifications, bridge deck sealant, overlay with bituminous 
06-17-94 materials (plant mix), cold planing, repainting existing steel structure, 
06-17-94 installation of guardrail and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 75 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 HENDERSON COUNTY (Contract No. 3241) 
06-17-94 Project No. S.P. 39008-4305-04 
06-17-94 The resurfacing on S.R. 104 with bituminous materials (plant mix), cold 
06-17-94 planing, and pavement marking beginning at S.R. 100 (L.M. 29.50) and extending 
06-17-94 to the Hardin County line (L.M. 37.41). 
06-17-94 
06-17-94 Project Length - 7.910 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HICKMAN COUNTY (Contract No. 3242) 
06-17-94 Project No. S.P. 41007-4233-04 
06-17-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the Perry County line (L.M. 0.00) and extending to 0.78 mile 
06-17-94 west of J.T. Wright Road (L.M. 7.00). 
06-17-94 
06-17-94 Project Length - 7.000 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 HUMPHREYS COUNTY (Contract No. 3243) 



       

       

       

       

       

       

06-17-94 Project No. S.P. 43945-3688-04 
06-17-94 The paving on Pittle Warren Road including the grading, drainage, and paving on 
06-17-94 the S.I.A. Route serving Aqua Glass with bituminous materials (plant mix) and 
06-17-94 pavement marking. 
06-17-94 
06-17-94 Project Length - 1.210 miles 
06-17-94 Working Days - On or before August 1, 1994 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
06-17-94 
06-17-94 JEFFERSON COUNTY (Contract No. 3244) 
06-17-94 Project No. S.P. 45028-4302-04 
06-17-94 The resurfacing on S.R. 363 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the Jct. with S.R. 92 (L.M. 0.00) and extending to the 
06-17-94 Cocke County line (L.M. 6.02). 
06-17-94 
06-17-94 Project Length - 6.020 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 JEFFERSON COUNTY (Contract No. 3245) 
06-17-94 Project No. S.P. 45011-4212-04 
06-17-94 The slide repairs on S.R. 92 (L.M. 8.00) including grading and drainage, paving 
06-17-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
06-17-94 marking. 
06-17-94 
06-17-94 Project Length - 0.303 mile 
06-17-94 Working Days - 90 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
06-17-94 
06-17-94 KNOX COUNTY (Contract No. 3246) 
06-17-94 Project No. CM-NHE-1(52), 47009-3272-54 
06-17-94 The signalization at the intersection of S.R. 1 (Kingston Pike) with Smith Road 
06-17-94 in Farragut. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before January 1, 1995 
06-17-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 KNOX COUNTY (Contract No. 3247) 
06-17-94 Project No. S.P. 47012-4243-04 
06-17-94 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning 55 feet north of the ramp from S.R. 168 (L.M. 
06-17-94 23.16) and extending to 110 feet north of Three Points Road left (L.M. 31.10). 
06-17-94 
06-17-94 Project Length - 7.940 miles 
06-17-94 Working Days - 50 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 KNOX COUNTY (Contract No. 3248) 
06-17-94 Project No. S.P. 47028-4241-04 
06-17-94 The repair of the bridge on S.R. 158 over S.R. 1 (L.M. 3.82) including 
06-17-94 concrete, non-penetrating concrete seal, expansion joint repairs, bridgerail 
06-17-94 replacement, paving on the approaches with bituminous materials (plant mix), 
06-17-94 cold planing, repainting existing steel structure, installation of guardrail, 
06-17-94 lights, and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before May 1, 1995 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 



       

       

       

       

       

06-17-94 KNOX COUNTY (Contract No. 3249) 
06-17-94 Project No. S.P. 47205-4302-04 
06-17-94 The repair of the bridge on S.R. 168 over S.R. 1 (L.M. 17.98) including 
06-17-94 concrete, bridge deck and expansion joint repairs, non-penetrating concrete 
06-17-94 seal, bridge deck sealant, overlay with bituminous materials (plant mix), cold 
06-17-94 planing, repainting existing steel structure, and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - On or before December 1, 1994 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 LAUDERDALE COUNTY (Contract No. 3250) 
06-17-94 Project No. S.P. 49951-3520-04 
06-17-94 The intersection improvement at S.R. 209 with S.I.A. Route (Marvin Road) 
06-17-94 serving Marvin Window in Ripley including grading and drainage, paving with 
06-17-94 bituminous materials (plant mix), and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.0147 mile 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-17-94 
06-17-94 LINCOLN COUNTY (Contract No. 3251) 
06-17-94 Project No. S.P. 52005-4214-04 
06-17-94 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning 0.7 mile east of S.R. 275 (L.M. 28.80) and extending to the 
06-17-94 Franklin County line (L.M. 34.34). 
06-17-94 
06-17-94 Project Length - 5.540 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MCMINN COUNTY (Contract No. 3252) 
06-17-94 Project No. DS-NH-33(14), 54009-3217-14 
06-17-94 The grading and drainage on S.R. 33 including the widening of two (2) 
06-17-94 prestressed concrete I-beam bridges, the extension of one (1) concrete box 
06-17-94 bridge, one (1) precast concrete box culvert, and three (3) concrete box 
06-17-94 culverts, paving with bituminous materials (plant mix), cold planing, storm 
06-17-94 sewer construction, installation of concrete curb and gutter, sidewalk, 
06-17-94 guardrail, signs, and pavement marking beginning 0.2 mile north of S.R. 30 in 
06-17-94 Etowah and extending to the Englewood City limits. 
06-17-94 
06-17-94 Project Length - 4.765 miles 
06-17-94 Working Days - 300 
06-17-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 50.00 
06-17-94 The DBE goal for this contract is 11% of the contract amount. 
06-17-94 
06-17-94 MCMINN COUNTY (Contract No. 3253) 
06-17-94 Project No. S.P. 54014-4218-04, 54017-4310-04 
06-17-94 The resurfacing on S.R. 310 and S.R. 39 with bituminous materials (plant mix), 
06-17-94 installation of guardrail, and pavement marking on S.R. 310 beginning 3.0 miles 
06-17-94 east of the Jct. with S.R. 33 (L.M. 3.05) and extending to the Jct. with S.R. 
06-17-94 39 (L.M. 6.41) and on S.R. 39 beginning at the Jct. with S.R. 310 (L.M. 22.54) 
06-17-94 and extending to the Monroe County line (L.M. 23.36). 
06-17-94 
06-17-94 Project Length - 4.180 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MACON COUNTY (Contract No. 3254) 
06-17-94 Project No. S.P. 56003-4247-04 



       

       

       

       

       

       

06-17-94 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning near Long Hungry Creek (L.M. 22.10) and extending to the Clay 
06-17-94 County line (L.M. 28.80). 
06-17-94 
06-17-94 Project Length - 6.690 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MADISON COUNTY (Contract No. 3255) 
06-17-94 Project No. S.P. 57107-4220-04 
06-17-94 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at the end of the overhead bridge over Royal 
06-17-94 Street (L.M. 15.94) and extending to near Quaker Oats Drive (L.M. 18.64). 
06-17-94 
06-17-94 Project Length - 2.700 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MARION COUNTY (Contract No. 3256) 
06-17-94 Project No. S.P. 58002-4519-04 
06-17-94 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at McBrien Road (L.M. 27.44) and extending to the Hamilton 
06-17-94 County line (L.M. 33.91). 
06-17-94 
06-17-94 Project Length - 6.470 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MARION COUNTY (Contract No. 3257) 
06-17-94 Project No. S.P. 58951-3502-04 
06-17-94 The grading and drainage on a S.I.A. Route (Industrial Boulevard) serving 
06-17-94 Rock-Tenn Converting Company in Kimball, including paving with bituminous 
06-17-94 materials (plant mix) and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.816 mile 
06-17-94 Working Days - 80 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
06-17-94 
06-17-94 MARSHALL AND MAURY COUNTIES (Contract No. 3258) 
06-17-94 Project No. S.P. 59011-4214-04 
06-17-94 The resurfacing on S.R. 106 with bituminous materials (plant mix) and pavement 
06-17-94 marking in Marshall County beginning at S.R. 50 (L.M. 3.49) and extending 
06-17-94 through Maury County to the Duck River bridge (L.M. 1.91) in Marshall County. 
06-17-94 
06-17-94 Project Length - 9.490 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MAURY COUNTY (Contract No. 3259) 
06-17-94 Project No. S.P. 60004-4260-04 
06-17-94 The resurfacing on S.R. 7 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at Wayne Street (L.M. 11.83) and extending to Chapman Lane 
06-17-94 (L.M. 14.39). 
06-17-94 
06-17-94 Project Length - 2.120 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MONTGOMERY COUNTY (Contract No. 3260) 
06-17-94 Project No. S.P. IME-24-9(46)11, 63001-8139-44 



       

       

       

       

       

06-17-94 The resurfacing on I-24 with bituminous materials (plant mix)(polymer 
06-17-94 modified), cold planing, installation of guardrail, and pavement marking 
06-17-94 beginning near S.R. 76 (L.M. 11.12) and extending to the Robertson County line 
06-17-94 (L.M. 17.20). 
06-17-94 
06-17-94 Project Length - 6.080 miles 
06-17-94 Working Days - 90 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 The DBE goal for this contract is 6% of the contract amount. 
06-17-94 
06-17-94 MONTGOMERY COUNTY (Contract No. 3261) 
06-17-94 Project No. S.P. 63016-4202-04 
06-17-94 The resurfacing on S.R. 12 and S.R. 76 with bituminous materials (plant mix) 
06-17-94 and pavement marking on S.R. 12 beginning at Chesterfield Drive (L.M. 8.76) and 
06-17-94 extending to the Jct. with S.R. 76 (L.M. 8.44) and on S.R. 76 beginning at the 
06-17-94 Jct. with S.R. 12 (L.M. 13.38) and extending to near the Clarksville city 
06-17-94 limits (L.M. 17.44). 
06-17-94 
06-17-94 Project Length - 4.380 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 MORGAN COUNTY (Contract No. 3262) 
06-17-94 Project No. S.P. 65001-4250-04 
06-17-94 The resurfacing on S.R. 29 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the Roane County line (L.M. 0.00) and extending to 50 feet 
06-17-94 south of Petit Lane (L.M. 7.35). 
06-17-94 
06-17-94 Project Length - 6.800 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 OBION COUNTY (Contract No. 3263) 
06-17-94 Project No. S.P. 66012-4507-04 
06-17-94 The resurfacing on S.R. 22 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at the bridge over Reelfoot Creek (L.M. 20.20) and extending 
06-17-94 to S.R. 21 (L.M. 28.36). 
06-17-94 
06-17-94 Project Length - 8.160 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 PERRY COUNTY (Contract No. 3264) 
06-17-94 Project No. S.P. 68009-4235-04 
06-17-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 20 (L.M. 0.00) and extending to Linden-Pineview Road 
06-17-94 (L.M. 9.42). 
06-17-94 
06-17-94 Project Length - 9.380 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 RHEA AND MEIGS COUNTIES (Contract No. 3265) 
06-17-94 Project No. S.P. 72005-3211-04, 61001-3206-04 
06-17-94 The construction of one (1) prestressed concrete Bulb-Tee beam and steel welded 
06-17-94 plate girder bridge on S.R. 30 over the Tennessee River near Washington Ferry 
06-17-94 including grading and drainage, paving with bituminous materials (plant mix), 
06-17-94 installation of guardrail, fence, signs, and pavement marking. 
06-17-94 
06-17-94 Project Length - 1.296 miles 



       

       

       

       

       

       

06-17-94 Working Days - 375 
06-17-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
06-17-94 The DBE goal for this contract is 1% of the contract amount. 
06-17-94 
06-17-94 ROANE COUNTY (Contract No. 3266) 
06-17-94 Project No. S.P. 73030-4307-04 
06-17-94 The resurfacing on S.R. 322 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 72 (L.M. 0.00) and extending to the Loudon County 
06-17-94 line (L.M. 5.65). 
06-17-94 
06-17-94 Project Length - 5.650 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 SHELBY COUNTY (Contract No. 3267) 
06-17-94 Project No. S.P. 79011-4241-04 
06-17-94 The repair of the bridge on S.R. 1 over the Wolf River (L.M. 12.53) including 
06-17-94 concrete, seismic modifications, expansion joint repairs, bridge deck sealant, 
06-17-94 overlay with bituminous materials (plant mix), cold planing, and pavement 
06-17-94 marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 115 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 SHELBY COUNTY (Contract No. 3268) 
06-17-94 Project No. S.P. 79022-4221-04 
06-17-94 The repair of the bridge on S.R. 14 over Nonconnah Creek and railroad (L.M. 
06-17-94 7.11) including concrete, structural steel, expansion joint, epoxy injection, 
06-17-94 and bridge deck repairs, seismic modifications, bridge deck sealant, overlay 
06-17-94 with bituminous materials (plant mix), cold planing, repainting existing steel 
06-17-94 structure, and pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 125 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 STEWART COUNTY (Contract No. 3269) 
06-17-94 Project No. S.P. 81003-4218-04 
06-17-94 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning 1.6 miles east of S.R. 232 (L.M. 6.02) and extending to near 
06-17-94 Trace Road (L.M. 10.04). 
06-17-94 
06-17-94 Project Length - 4.020 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 STEWART COUNTY (Contract No. 3270) 
06-17-94 Project No. S.P. 81015-4229-04 
06-17-94 The resurfacing on S.R. 46 with bituminous materials (plant mix), bridge deck 
06-17-94 sealant, and pavement marking beginning near Lower Cross Creek (L.M. 11.82) and 
06-17-94 extending to S.R. 76 (L.M. 16.13). 
06-17-94 
06-17-94 Project Length - 4.310 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 SULLIVAN COUNTY (Contract No. 3271) 
06-17-94 Project No. S.P. 82005-4531-04, 82014-4306-04 
06-17-94 The resurfacing on S.R. 34 and S.R. 44 with bituminous materials (plant mix) 



       

       

       

       

       

       

06-17-94 and pavement marking on S.R. 34 beginning at the end of the Carl R. Moore 
06-17-94 Parkway (L.M. 25.41) and extending to the bridge over the South Fork Holston 
06-17-94 River (L.M. 28.04) and on S.R. 44 beginning at the Jct. with S.R. 34 (L.M. 
06-17-94 14.62) and extending to the Virginia State line (L.M. 17.14). 
06-17-94 
06-17-94 Project Length - 5.150 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 SUMNER COUNTY (Contract No. 3272) 
06-17-94 Project No. S.P. 83954-3533-04 
06-17-94 The grading and drainage on a S.I.A. Route Freehill Road and Molly Walton Road 
06-17-94 in Hendersonville including paving with bituminous materials (plant mix), 
06-17-94 storm sewer construction, installation of concrete curb and gutter, and 
06-17-94 pavement marking. 
06-17-94 
06-17-94 Project Length - 0.534 mile 
06-17-94 Working Days - 75 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
06-17-94 
06-17-94 TROUSDALE COUNTY (Contract No. 3273) 
06-17-94 Project No. S.P. 85005-4211-04 
06-17-94 The resurfacing on S.R. 25 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning east of the Jct. with S.R. 10 (L.M. 0.60) and 
06-17-94 extending to the Smith County line (L.M. 3.63). 
06-17-94 
06-17-94 Project Length - 3.030 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 UNION COUNTY (Contract No. 3274) 
06-17-94 Project No. S.P. 87035-4303-04 
06-17-94 The resurfacing on S.R. 144 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 33 (L.M. 5.03) and extending to S.R. 170 (L.M. 7.66). 
06-17-94 
06-17-94 Project Length - 2.630 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WARREN COUNTY (Contract No. 3275) 
06-17-94 Project No. S.P. 89028-4306-04 
06-17-94 The resurfacing on S.R. 127 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 108 (L.M. 1.08) and extending to Shellsford Road 
06-17-94 (L.M. 6.26). 
06-17-94 
06-17-94 Project Length - 5.180 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WASHINGTON COUNTY (Contract No. 3276) 
06-17-94 Project No. S.P. 90006-4309-04 
06-17-94 The resurfacing on S.R. 36 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at Mountainview Road (L.M. 2.05) and extending to the south 
06-17-94 end of the bridge over Cedar Creek (L.M. 8.17). 
06-17-94 
06-17-94 Project Length - 6.120 miles 
06-17-94 Working Days - 45 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WAYNE COUNTY (Contract No. 3277) 



       

       

       

       

       

       

06-17-94 Project No. S.P. 91002-4224-04 
06-17-94 The resurfacing on S.R. 13 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning near Carlow Road (L.M. 38.80) and extending to the Perry 
06-17-94 County line (L.M. 43.47). 
06-17-94 
06-17-94 Project Length - 4.670 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WAYNE COUNTY (Contract No. 3278) 
06-17-94 Project No. S.P. 91004-4228-04 
06-17-94 The repair of the bridges on S.R. 15 over Fortyeight Creek (L.M. 20.64) and 
06-17-94 over the Green River (L.M. 14.24) including concrete, non-penetrating concrete 
06-17-94 seal, bridge deck, epoxy injection and expansion joint repairs, prestressed 
06-17-94 concrete box beams, bridgerail replacement, paving on the approaches with 
06-17-94 bituminous materials (plant mix), cold planing, installation of guardrail, and 
06-17-94 pavement marking. 
06-17-94 
06-17-94 Project Length - 0.000 mile 
06-17-94 Working Days - 125 
06-17-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-17-94 
06-17-94 WEAKLEY COUNTY (Contract No. 3279) 
06-17-94 Project No. S.P. 92019-4306-04 
06-17-94 The resurfacing on S.R. 190 with bituminous materials (plant mix), and pavement 
06-17-94 marking beginning at S.R. 22 (L.M. 12.21) and extending to S.R. 54 (L.M. 
06-17-94 18.58). 
06-17-94 
06-17-94 Project Length - 6.370 miles 
06-17-94 Working Days - 35 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WHITE COUNTY (Contract No. 3280) 
06-17-94 Project No. S.P. 93001-4550-04 
06-17-94 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at Bon Air Spur Road (L.M. 20.56) and extending to 0.62 mile 
06-17-94 east of Doe Creek Lake Road (L.M. 24.61). 
06-17-94 
06-17-94 Project Length - 4.050 miles 
06-17-94 Working Days - 40 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WILLIAMSON COUNTY (Contract No. 3281) 
06-17-94 Project No. S.P. 94007-4214-04 
06-17-94 The resurfacing on S.R. 11 with bituminous materials (plant mix) and pavement 
06-17-94 marking beginning at S.R. 96 (L.M. 7.40) and extending south of Rocky Fork Road 
06-17-94 (L.M. 14.00). 
06-17-94 
06-17-94 Project Length - 6.600 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-17-94 
06-17-94 WILSON COUNTY (Contract No. 3282) 
06-17-94 Project No. S.P. 95006-4208-04 
06-17-94 The resurfacing on S.R. 26 with bituminous materials (plant mix), cold planing, 
06-17-94 and pavement marking beginning at S.R. 24 (L.M. 0.00) to S.R. 24 (L.M. 3.45). 
06-17-94 
06-17-94 Project Length - 3.450 miles 
06-17-94 Working Days - 30 
06-17-94 Plans Cost - $ 3.00 (8-1/2" X 11") 



    

    

       

       

    

================================================================================ 
07-29-94 CHEATHAM, MONTGOMERY, MOORE, RUTHERFORD, SMITH AND STEWART COUNTIES 
07-29-94 (Contract No. 3149) 
07-29-94 Project No. S.P. 98033-4256-04, 98033-4248-04 
07-29-94 The cleaning and repainting of twelve (12) bridges on various State Routes at 
07-29-94 various locations. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 75 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 HANCOCK, JEFFERSON, MORGAN AND ROANE COUNTIES (Contract No. 3162) 
07-29-94 Project No. S.P. 98011-4295-04 
07-29-94 The cleaning and painting of six (6) bridges on various State Routes at various 
07-29-94 locations. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - On or before June 1, 1995 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 PERRY COUNTY (Contract No. 3264) 
07-29-94 Project No. S.P. 68009-4235-04 
07-29-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at S.R. 20 (L.M. 0.00) and extending to Linden-Pineview Road 
07-29-94 (L.M. 9.42). 
07-29-94 
07-29-94 Project Length - 9.380 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 ANDERSON COUNTY (Contract No. 3283) 
07-29-94 Project No. S.P. 01014-4322-04 
07-29-94 The resurfacing on S.R. 116 with bituminous materials (plant mix)(latex 
07-29-94 modified) and pavement marking beginning at the Morgan County line (L.M. 0.00) 
07-29-94 and extending to the Campbell County line (L.M. 9.76). 
07-29-94 
07-29-94 Project Length - 9.320 miles 
07-29-94 Working Days - 55 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, 
07-29-94 HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, LOUDON, MONROE, MORGAN, ROANE, 
07-29-94 SEVIER, SULLIVAN, UNICOI AND WASHINGTON COUNTIES 
07-29-94 (Contract No. 3284) 
07-29-94 Project No. S.P. 98012-3203-04 
07-29-94 The bridge expansion joint repair on eighty-eight (88) bridges on various State 
07-29-94 Routes. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 110 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 BEDFORD COUNTY (Contract No. 3285) 
07-29-94 Project No. S.P. 02945-4289-04 
07-29-94 The resurfacing on S.R. 1O, S.R. 64E, S.R. 64W, S.R. 82 and S.R. 387 with 
07-29-94 bituminous materials (plant mix), cold planing, and pavement marking on S.R. 10 
07-29-94 beginning at S.R. 64 (L.M. 10.04) and extending to S.R. 16 (L.M. 10.60), on 
07-29-94 S.R. 64E beginning at S.R. 10 (L.M. 12.27) and extending to S.R. 82 (L.M. 
07-29-94 12.50), on S.R. 64W beginning at S.R. 82 (L.M. 0.00) and extending to S.R. 64 
07-29-94 (L.M. 0.06), on S.R. 82 beginning at S.R. 64 (L.M. 10.70) and extending to S.R. 



       

    

       

       

       

07-29-94 10 (L.M. 11.05), and on S.R. 387 beginning at S.R. 10 (L.M. 0.00) and extending 
07-29-94 to S.R. 16 (L.M. 0.68). 
07-29-94 
07-29-94 
07-29-94 Project Length - 1.880 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 BEDFORD, CHEATHAM, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE AND 
07-29-94 LEWIS COUNTIES (Contract No. 3286) 
07-29-94 Project No. S.P. 98033-3268-04 
07-29-94 The bridge expansion joint repairs on ninety (90) bridges on various State 
07-29-94 Routes. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 BRADLEY AND MEIGS COUNTIES (Contract No. 3287) 
07-29-94 Project No. S.P. 06015-4309-04, 61016-4305-04 
07-29-94 The resurfacing on S.R. 306 with bituminous materials (plant mix) and pavement 
07-29-94 marking in Bradley County beginning at the Jct. with S.R. 308 (L.M. 5.56) and 
07-29-94 extending to the Jct. with S.R. 58 (L.M. 2.50) in Meigs County. 
07-29-94 
07-29-94 Project Length - 5.510 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 CARROLL COUNTY (Contract No. 3288) 
07-29-94 Project No. S.P. 09003-3209-04 
07-29-94 The installation of guardrail on U.S. 70 (S.R. 1) at various locations 
07-29-94 beginning at the Madison County line and extending to Huntingdon City limits. 
07-29-94 
07-29-94 Project Length - 17.440 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 CARTER COUNTY (Contract No. 3289) 
07-29-94 Project No. S.P. 10007-4515-04 
07-29-94 The resurfacing on S.R. 37 and S.R. 67 with bituminous materials (plant mix) 
07-29-94 and pavement marking on S.R. 37 beginning 0.58 mile southeast of S.R. 143 left 
07-29-94 (L.M. 4.10) and extending to 0.42 mile northwest of S.R. 143 left (L.M. 5.10), 
07-29-94 and on S.R. 67 beginning 0.89 mile northeast of Shook Branch Road right (L.M. 
07-29-94 11.42) and extending to the Johnson County line (L.M. 18.74). 
07-29-94 
07-29-94 Project Length - 7.720 miles 
07-29-94 Working Days - 55 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 CHEATHAM AND DAVIDSON COUNTIES (Contract No. 3290) 
07-29-94 Project No. IM-40-3(118)187, 11003-3123-44, 19003-3178-44 
07-29-94 The widening of two (2) continuous steel rolled beam bridges on I-40 over 
07-29-94 McCrory Lane and over CSX Railroad, and one (1) prestressed concrete box beam 
07-29-94 bridge over the Harpeth River, including concrete, steel structures, 
07-29-94 prestressed concrete box beam, repainting existing steel structures, concrete 
07-29-94 bridgerail, resurfacing with bituminous materials (plant mix)(polymer 
07-29-94 modified), cold planing, installation of concrete median barrier, guardrail, 
07-29-94 and pavement marking in Cheatham County beginning 0.12 mile east of S.R. 249 
07-29-94 (L.M. 3.77) and extending to 0.71 mile west of S.R. 1 (L.M. 4.13) in Davidson 
07-29-94 County. 



       

       

       

       

       

       

07-29-94 
07-29-94 Project Length - 7.500 miles 
07-29-94 Working Days - 175 
07-29-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
07-29-94 The DBE goal for this contract is 12% of the contract amount. 
07-29-94 
07-29-94 COCKE COUNTY (Contract No. 3291) 
07-29-94 Project No. S.P. 15005-4231-04 
07-29-94 The resurfacing on S.R. 32 with bituminous materials (plant mix), cold planing, 
07-29-94 and pavement marking beginning 370 feet south of the ramp from I-40 left (L.M. 
07-29-94 24.20) and extending to 105 feet south of S.R. 9 (L.M. 25.82). 
07-29-94 
07-29-94 Project Length - 1.620 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 COFFEE COUNTY (Contract No. 3292) 
07-29-94 Project No. S.P. 16025-4307-04 
07-29-94 The resurfacing on S.R. 64 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Bedford County line (L.M. 0.00) and extending to the 
07-29-94 new construction at L.M. 5.65. 
07-29-94 
07-29-94 Project Length - 5.644 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 CUMBERLAND COUNTY (Contract No. 3293) 
07-29-94 Project No. S.P. 18007-4528-04 
07-29-94 The resurfacing on S.R. 28 with bituminous materials (plant mix), cold planing, 
07-29-94 and pavement marking in Crossville beginning 1500 feet south of the beginning 
07-29-94 of the curb and gutter section (L.M. 13.02) and extending to North Main Street 
07-29-94 right (L.M. 15.07). 
07-29-94 
07-29-94 Project Length - 2.050 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 DAVIDSON COUNTY (Contract No. 3294) 
07-29-94 Project No. S.P. 19016-4204-04, 19038-4207-04 
07-29-94 The resurfacing on S.R. 1 and S.R 24 with bituminous materials (plant mix) and 
07-29-94 pavement marking on S.R. 1 beginning at the Cheatham County line (L.M. 0.00) 
07-29-94 and extending to 1400 feet west of I-40 (L.M. 5.15) and on S.R. 24 beginning at 
07-29-94 S.R. 1 (L.M 0.00) and extending to 475 feet west of S.R. 251 (L.M. 3.60). 
07-29-94 
07-29-94 Project Length - 8.740 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 FAYETTE COUNTY (Contract No. 3295) 
07-29-94 Project No. S.P. 24010-4218-04 
07-29-94 The repair of the bridge on S.R. 76 over the Loosahatchie River (L.M. 14.03) 
07-29-94 including concrete, bridge joint seismic modification, non-penetrating concrete 
07-29-94 seal, bridge deck and expansion joint repairs, bridgerail replacement, paving 
07-29-94 on the approaches with bituminous materials (plant mix), installation of 
07-29-94 guardrail and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 110 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 



    

       

       

       

       

07-29-94 FAYETTE AND LAUDERDALE COUNTIES (Contract No. 3296) 
07-29-94 Project No. S.P. 98042-3256-04 
07-29-94 The cleaning and painting of two (2) bridges on various State Routes at various 
07-29-94 locations. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 30 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 FRANKLIN COUNTY (Contract No. 3297) 
07-29-94 Project No. S.P. 26004-4223-04 
07-29-94 The repair of the bridge on S.R. 16 over Wagner Creek (L.M. 11.56) including 
07-29-94 concrete, non-penetrating concrete seal, bridge deck and expansion joint 
07-29-94 repairs, prestressed concrete beam, bridgerail replacement, paving on the 
07-29-94 approaches with bituminous materials (plant mix), cold planing, installation of 
07-29-94 guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 120 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 FRANKLIN COUNTY (Contract No. 3298) 
07-29-94 Project No. S.P. 26075-4217-04 
07-29-94 The overlay on S.R. 16 with an emulsified asphalt micro-surfacing including 
07-29-94 pavement marking beginning 4.66 miles east of Dry Creek (L.M. 19.87) and 
07-29-94 extending to the Alabama State line (L.M. 30.42). 
07-29-94 
07-29-94 Project Length - 10.550 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 GIBSON COUNTY (Contract No. 3299) 
07-29-94 Project No. NH-43(15), 27004-3264-14 
07-29-94 The grading and drainage on U.S. 45E (S.R. 43) including construction of two 
07-29-94 (2) concrete box bridges (3 @ 15' X 15'), nine (9) concrete box culverts, 
07-29-94 subgrade treatment with hydrated lime, paving with either a mineral aggregate 
07-29-94 base or a portland cement treated aggregate base and bituminous materials 
07-29-94 (plant mix), storm sewer construction, installation of guardrail, signs, and 
07-29-94 pavement marking beginning 0.10 mile south of Oliver Chapel Road and extending 
07-29-94 to 0.53 mile north of S.R. 105 (Bradford Bypass). 
07-29-94 
07-29-94 Project Length - 5.183 miles 
07-29-94 Working Days - 350 
07-29-94 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
07-29-94 The DBE goal for this contract is 12% of the contract amount. 
07-29-94 
07-29-94 GIBSON COUNTY (Contract No. 3300) 
07-29-94 Project No. STP-M-9405(4), 27955-8735-54 
07-29-94 The resurfacing of Westside Drive and Mcknight Street in Humboldt with 
07-29-94 bituminous materials (plant mix) and pavement marking on Westside Drive 
07-29-94 beginning at Hadley Drive and extending to Maple Street, and on McKnight Street 
07-29-94 beginning at 14th Avenue and extending to 3rd Avenue. 
07-29-94 
07-29-94 Project Length - 0.670 mile 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 GIBSON COUNTY (Contract No. 3301) 
07-29-94 Project No. S.P. 27037-4303-04 
07-29-94 The resurfacing on S.R. 185 with bituminous materials (plant mix) and pavement 



       

       

       

       

       

       

07-29-94 marking beginning at S.R. 5 (L.M. 0.00) and extending to S.R. 54 (L.M. 6.14). 
07-29-94 
07-29-94 Project Length - 6.140 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 GILES COUNTY (Contract No. 3302) 
07-29-94 Project No. S.P. 28006-4220-04 
07-29-94 The repair of the bridge on S.R. 15 over Choate Creek including concrete, bridge 
07-29-94 deck sealant, overlay with bituminous materials (plant mix), cold planing, 
07-29-94 concrete bridgerail replacement, installation of guardrail and pavement 
07-29-94 marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 50 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 GRAINGER COUNTY (Contract No. 3303) 
07-29-94 Project No. S.P. 29030-4317-04 
07-29-94 The resurfacing on S.R. 375 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 0.27 mile north of Greenlee Road (L.M. 4.95) and extending to 
07-29-94 0.44 mile north of Bowen Road left (L.M. 9.75). 
07-29-94 
07-29-94 Project Length - 4.800 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 GREENE COUNTY (Contract No. 3304) 
07-29-94 Project No. IME-81-1(91)23, 30001-8165-44 
07-29-94 The resurfacing on I-81 with bituminous materials (plant mix)(polymer 
07-29-94 modified) including cold planing, installation of guardrail, and pavement 
07-29-94 marking beginning east of S.R. 34 and extending to west of S.R. 70. 
07-29-94 
07-29-94 Project Length - 6.358 miles 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 GREENE COUNTY (Contract No. 3305) 
07-29-94 Project No. BR-STP-351(15), 30016-3218-94 
07-29-94 The construction of one (1) precast concrete box culvert on S.R. 351 over 
07-29-94 Rheatown Creek (L.M. 18.45) including grading and drainage, paving with 
07-29-94 bituminous materials (plant mix), installation of guardrail, and pavement 
07-29-94 marking. 
07-29-94 
07-29-94 Project Length - 0.052 mile 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-29-94 
07-29-94 HAMBLEN COUNTY (Contract No. 3306) 
07-29-94 Project No. S.P. 32002-4522-04 
07-29-94 The repair of the bridge on S.R. 32 over I-81 including concrete, bearing 
07-29-94 device and bridge deck repairs, bridgerail replacement, paving on the 
07-29-94 approaches with bituminous materials (plant mix), installation of guardrail, 
07-29-94 and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 70 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 HAMILTON COUNTY (Contract No. 3307) 



       

       

       

       

    

       

07-29-94 Project No. S.P. 33044-4228-04 
07-29-94 The resurfacing on S.R. 58 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at Snowhill Road (L.M. 30.58) and extending to 0.1 mile south 
07-29-94 of the Jct. with S.R. 60 (L.M. 35.90). 
07-29-94 
07-29-94 Project Length - 5.320 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HAMILTON COUNTY (Contract No. 3308) 
07-29-94 Project No. S.P. 33053-4213-04 
07-29-94 The resurfacing on S.R. 312 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 0.1 mile east of the Jct. with S.R. 58 (L.M. 14.40) and 
07-29-94 extending to the Bradley County line (L.M. 17.78). 
07-29-94 
07-29-94 Project Length - 3.360 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HARDIN COUNTY (Contract No. 3309) 
07-29-94 Project No. S.P. 36004-4208-04 
07-29-94 The resurfacing on S.R. 57 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at S.R. 128 (L.M. 8.08) and extending to the Mississippi 
07-29-94 State line (L.M. 13.13). 
07-29-94 
07-29-94 Project Length - 5.050 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HAYWOOD COUNTY (Contract No. 3310) 
07-29-94 Project No. S.P. 38007-4216-04 
07-29-94 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning south of S.R. 179 (L.M. 5.00) and extending to the Hatchie 
07-29-94 River (L.M. 9.07). 
07-29-94 
07-29-94 Project Length - 4.070 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HAYWOOD AND SHELBY COUNTIES (Contract No. 3311) 
07-29-94 Project No. S.P. 98042-3242-04 
07-29-94 The bridge expansion joint repair on one hundred and twenty one (121) bridges 
07-29-94 on various State Routes. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 120 
07-29-94 NO PLANS CONTRACT 
07-29-94 
07-29-94 
07-29-94 HENDERSON COUNTY (Contract No. 3312) 
07-29-94 Project No. S.P. 39021-4314-04 
07-29-94 The resurfacing on S.R. 114 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at S.R. 100 (L.M. 0.88) and extending to S.R. 201 (L.M. 
07-29-94 6.52). 
07-29-94 
07-29-94 Project Length - 5.640 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HENDERSON COUNTY (Contract No. 3313) 



       

       

       

       

       

07-29-94 Project No. S.P. 39022-4308-04 
07-29-94 The resurfacing on S.R. 114 with bituminous materials (plant mix), cold 
07-29-94 planing, and pavement marking beginning at S.R. 20 (L.M. 10.55) and extending 
07-29-94 to the Natchez Trace Parkway (L.M. 17.18). 
07-29-94 
07-29-94 Project Length - 6.630 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HENRY COUNTY (Contract No. 3314) 
07-29-94 Project No. S.P. 40004-4520-04 
07-29-94 The resurfacing on S.R. 69 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at Cross Road (L.M. 1.19) and extending to the bridge over 
07-29-94 West Sandy Creek (L.M. 6.12). 
07-29-94 
07-29-94 Project Length - 4.930 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HICKMAN COUNTY (Contract No. 3315) 
07-29-94 Project No. S.P. 41010-4209-04 
07-29-94 The repair of the bridge on S.R. 100 over Beaverdam Creek (L.M. 14.82) 
07-29-94 including concrete, non-penetrating concrete seal, bridge deck, epoxy 
07-29-94 injection and expansion joint repairs, paving on the approaches with bituminous 
07-29-94 materials (plant mix), cold planing, installation of guardrail, and pavement 
07-29-94 marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 HICKMAN COUNTY (Contract No. 3316) 
07-29-94 Project No. S.P. 41010-4210-04 
07-29-94 The resurfacing on S.R. 100 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Jct. with S.R. 48 (L.M. 14.90) and extending to Primm 
07-29-94 Springs Road (L.M. 21.30). 
07-29-94 
07-29-94 Project Length - 6.400 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 HUMPHREYS COUNTY (Contract No. 3317) 
07-29-94 Project No. S.P. 43004-4213-04 
07-29-94 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning near Windy Hills Lane (L.M. 20.22) and extending to the 
07-29-94 Dickson County line (L.M. 27.55). 
07-29-94 
07-29-94 Project Length - 7.260 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 JEFFERSON COUNTY (Contract No. 3318) 
07-29-94 Project No. S.P. 45001-4138-04 
07-29-94 The repair of the bridge on I-40 over S.R. 66 east bound and west bound lanes 
07-29-94 (L.M. 10.84) including concrete, bridge deck seal, bridge deck repairs, overlay 
07-29-94 with bituminous materials (plant mix), cold planing, installation of guardrail, 
07-29-94 and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 70 



       

       

       

       

       

07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 JOHNSON COUNTY (Contract No. 3319) 
07-29-94 Project No. S.P. 46007-4206-04 
07-29-94 The repair of the bridge on S.R. 133 over Beaver Dam Creek (L.M. 3.14) 
07-29-94 including concrete, bridge deck repairs, bridgerail replacement, paving on the 
07-29-94 approaches with bituminous materials (plant mix), cold planing, installation of 
07-29-94 guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 60 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 KNOX COUNTY (Contract No. 3320) 
07-29-94 Project No. IME-40-7(138)384, 47002-8158-44 
07-29-94 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
07-29-94 modified), cold planing, cracking and seating concrete pavement, installation 
07-29-94 of guardrail, signs, and pavement marking beginning at the east end of the 
07-29-94 bridge at Papermill Road (Milepost 383.207) and extending to the west end of 
07-29-94 the bridge over Dale Avenue and Broadway (Milepost 387.857). 
07-29-94 
07-29-94 Project Length - 4.650 miles 
07-29-94 Working Days - 85 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 The DBE goal for this contract is 6% of the contract amount. 
07-29-94 
07-29-94 KNOX COUNTY (Contract No. 3321) 
07-29-94 Project No. RS-332(2), 47033-3209-24 
07-29-94 The grading and drainage on S.R. 332 (Northshore Drive) in Knoxville including 
07-29-94 the extension of one (1) concrete box culvert, paving with bituminous materials 
07-29-94 (plant mix), storm sewer construction, installation of concrete curb and 
07-29-94 gutter, sidewalk, guardrail, signs, signals, and pavement marking beginning 
07-29-94 east of S.R. 162 (Pellissippi Parkway) and extending to 1000 feet east of 
07-29-94 Ebenezer Road. 
07-29-94 
07-29-94 Project Length - 0.757 mile 
07-29-94 Working Days - 120 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-29-94 The DBE goal for this contract is 10% of the contract amount. 
07-29-94 
07-29-94 KNOX COUNTY (Contract No. 3322) 
07-29-94 Project No. S.P. 47057-4524-04 
07-29-94 The repair of the bridge on S.R. 168 over the French Broad River (L.M. 10.91) 
07-29-94 including concrete, bearing device, bridge deck and expansion joint repairs, 
07-29-94 non-penetrating concrete seal, bridgerail replacement, paving on the approaches 
07-29-94 with bituminous materials (plant mix), cold planing, repainting existing steel 
07-29-94 structure, installation of guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 LAUDERDALE COUNTY (Contract No. 3323) 
07-29-94 Project No. S.P. 49001-4556-04 
07-29-94 The resurfacing on S.R. 3 with bituminous materials (plant mix)(latex 
07-29-94 modified), cold planing, and pavement marking beginning at Nankipoo Road (L.M. 
07-29-94 14.46) and extending to S.R. 88 (L.M. 20.19). 
07-29-94 
07-29-94 Project Length - 5.730 miles 
07-29-94 Working Days - 50 



       

       

       

       

       

       

07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 LAUDERDALE COUNTY (Contract No. 3324) 
07-29-94 Project No. S.P. 49004-3327-04 
07-29-94 The construction of one (1) prestressed concrete I-beam bridge on S.R. 19 over 
07-29-94 overflow of the Lower Forked Deer River (L.M. 7.14) including grading and 
07-29-94 drainage, mineral aggregate, and installation of guardrail. 
07-29-94 
07-29-94 Project Length - 0.026 mile 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 LAWRENCE COUNTY (Contract No. 3325) 
07-29-94 Project No. S.P. 50002-4219-04 
07-29-94 The resurfacing on S.R. 15 with bituminous materials (plant mix)(latex 
07-29-94 modified) and pavement marking beginning at west Lawrenceburg City limits (L.M. 
07-29-94 13.27) and extending to S.R. 6 (L.M. 16.07). 
07-29-94 
07-29-94 Project Length - 2.800 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 LOUDON COUNTY (Contract No. 3326) 
07-29-94 Project No. S.P. 53010-4512-04 
07-29-94 The resurfacing on S.R. 73 with bituminous materials (plant mix)(latex 
07-29-94 modified) and pavement marking beginning at the south end of the I-40 
07-29-94 underpasses (L.M. 0.02) and extending to 210 feet south of White Wing Road 
07-29-94 right (L.M. 3.03). 
07-29-94 
07-29-94 Project Length - 3.010 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MCMINN COUNTY (Contract No. 3327) 
07-29-94 Project No. BRZE-5400(14), 54946-3409-94 
07-29-94 The construction of one (1) prestressed concrete I-beam bridge on East Etowah 
07-29-94 Road over CSX Railroad (L.M. 0.10) including grading and drainage, paving with 
07-29-94 bituminous materials (plant mix), installation of guardrail, signs, and 
07-29-94 pavement marking. 
07-29-94 
07-29-94 Project Length - 0.214 mile 
07-29-94 Working Days - 150 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-29-94 
07-29-94 MCMINN COUNTY (Contract No. 3328) 
07-29-94 Project No. S.P. 54015-4206-04 
07-29-94 The resurfacing on S.R. 307 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 0.1 mile north of Tellico Avenue in Athens (L.M. 2.00) and 
07-29-94 extending to the Monroe County line (L.M. 8.43). 
07-29-94 
07-29-94 Project Length - 6.430 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MACON COUNTY (Contract No. 3329) 
07-29-94 Project No. S.P. 56003-3246-04 
07-29-94 The grading and drainage on S.R. 52 including the construction of two (2) 
07-29-94 concrete box culverts (1 - 6' X 6', 1 - 6' X 4'), paving with either a mineral 
07-29-94 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
07-29-94 treated base and bituminous materials (plant mix), installation of guardrail, 



       

       

       

       

       

                

07-29-94 signs, and pavement marking beginning near S.R. 141 and extending to 0.75 mile 
07-29-94 west of Long Creek Road. 
07-29-94 
07-29-94 Project Length - 3.161 miles 
07-29-94 Working Days - 150 
07-29-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 50.00 
07-29-94 The DBE goal for this contract is 2% of the contract amount. 
07-29-94 
07-29-94 MADISON COUNTY (Contract No. 3330) 
07-29-94 Project No. S.P. 57006-4232-04 
07-29-94 The repair of the bridge on S.R. 5 over the CSX Railroad (L.M. 11.69) including 
07-29-94 concrete, bridge deck and expansion joint repairs, bridge joint seismic 
07-29-94 modification, bridge deck sealant, bridgerail replacement, overlay with 
07-29-94 bituminous materials (plant mix), cold planing, repainting existing steel 
07-29-94 structure, installation of guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 75 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 MADISON AND CHESTER COUNTIES (Contract No. 3331) 
07-29-94 Project No. S.P. 57026-4311-04, 12016-4304-04 
07-29-94 The resurfacing on S.R. 197 with bituminous materials (plant mix) and pavement 
07-29-94 marking in Madison County beginning at Mifflin Road (L.M. 7.93) and extending 
07-29-94 to S.R. 200 (L.M. 2.21) in Chester County. 
07-29-94 
07-29-94 Project Length - 4.550 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MARION AND HAMILTON COUNTIES (Contract No. 3332) 
07-29-94 Project No. IME-24-2(102)160, 58100-8111-44 
07-29-94 The resurfacing on I-24 with bituminous materials (plant mix)(polymer 
07-29-94 modified), cold planing, bridgerail replacement, installation of guardrail, and 
07-29-94 pavement marking beginning at the Nickajack Bridge over the Tennessee River and 
07-29-94 extending to the Georgia State line. 
07-29-94 
07-29-94 Project Length - 6.071 miles 
07-29-94 Working Days - 100 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 The DBE goal for this contract is 10% of the contract amount. 
07-29-94 
07-29-94 MARION COUNTY (Contract No. 3333) 
07-29-94 Project No. S.P. 58024-4311-04 
07-29-94 The resurfacing on S.R. 156 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Franklin County line (L.M. 0.00) and extending to Orme 
07-29-94 Road left (L.M. 9.44). 
07-29-94 
07-29-94 Project Length - 9.440 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MARION AND MCMINN COUNTIES (Contract No. 3334) 
07-29-94 Project No. S.P. 58100-4113-04 
07-29-94 54001-4148-04 
07-29-94 
07-29-94 Project No. S.P. 58100-4113-04 
07-29-94 The renovation and modification of Rest Areas on I-24 east bound lanes 
07-29-94 including building renovations and landscaping. 
07-29-94 Project Length - 0.000 mile 



       

       

       

           

       

07-29-94 
07-29-94 Project No. S.P. 54001-4148-04 
07-29-94 The renovation and modification of Rest Areas on I-75 north and south bound 
07-29-94 lanes including building renovations and landscaping. 
07-29-94 Project Length - 0.000 mile 
07-29-94 
07-29-94 Total Project Length - 0.000 mile 
07-29-94 Working Days - On or before November 1, 1995 (See Special Provision 108B) 
07-29-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 MARSHALL COUNTY (Contract No. 3335) 
07-29-94 Project No. S.P. 59002-4207-04 
07-29-94 The repair of the bridges on S.R. 11 over Rock Creek (L.M. 7.62) and over the 
07-29-94 CSX Railroad (L.M. 6.52) including concrete, non-penetrating concrete seal, 
07-29-94 bridge deck and expansion joint repairs, bridgerail replacement, overlay with 
07-29-94 bituminous materials (plant mix), cold planing, repainting existing steel 
07-29-94 structure, installation of guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 110 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 MONROE COUNTY (Contract No. 3336) 
07-29-94 Project No. S.P. 62007-4538-04 
07-29-94 The resurfacing on S.R. 68 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 370 feet north of old S.R 68 left (L.M. 13.40) and extending 
07-29-94 to 210 feet north of Big Creek Road left (L.M. 19.20). 
07-29-94 
07-29-94 Project Length - 4.000 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MONTGOMERY AND ROBERTSON COUNTIES (Contract No. 3337) 
07-29-94 Project No. STP-EN-IE-24-9(47)0, 63001-3140-44 
07-29-94 STP-EN-IE-65-3(92)117, 74003-3149-44 
07-29-94 
07-29-94 Project No. STP-EN-IE-24-9(47)0, 63001-3140-44 
07-29-94 The landscaping on I-24 beginning at the Kentucky State line and extending to 
07-29-94 east of the U.S. 79 (S.R. 13) interchange. 
07-29-94 Project Length - 5.000 miles 
07-29-94 
07-29-94 Project No. STP-EN-IE-65-3(92)117, 74003-3149-44 
07-29-94 The landscaping on I-65 beginning south of the S.R. 52 interchange and 
07-29-94 extending to the Kentucky State line. 
07-29-94 Project Length - 5.000 miles 
07-29-94 
07-29-94 Total Project Length - 10.000 miles 
07-29-94 Working Days - On or before June 1, 1995 
07-29-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 MOORE COUNTY (Contract No. 3338) 
07-29-94 Project No. S.P. 64005-4213-04 
07-29-94 The repair of the bridge on S.R. 55 over the East Fork Mulberry Creek including 
07-29-94 concrete, bridge deck and expansion joint repairs, non-penetrating concrete 
07-29-94 seal, paving on the approaches with bituminous materials (plant mix), cold 
07-29-94 planing, concrete bridgerail replacement, installation of guardrail and 
07-29-94 pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 



       

       

       

       

       

       

07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 MORGAN COUNTY (Contract No. 3339) 
07-29-94 Project No. S.P. 65001-4251-04 
07-29-94 The resurfacing on S.R. 29 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 0.24 mile north of S.R. 62 left (L.M. 14.68) and extending to 
07-29-94 S.R. 329 left (L.M. 22.98). 
07-29-94 
07-29-94 Project Length - 8.300 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 MORGAN COUNTY (Contract No. 3340) 
07-29-94 Project No. S.P. 65004-4515-04 
07-29-94 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the east end of the bridge over Clear Fork River (L.M. 
07-29-94 0.00) and extending to the Scott County line (L.M. 4.10). 
07-29-94 
07-29-94 Project Length - 4.100 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 PERRY COUNTY (Contract No. 3341) 
07-29-94 Project No. S.P. 68009-4236-04 
07-29-94 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the bridge over branch (L.M. 14.67) and extending to S.R. 
07-29-94 13 (L.M. 20.28). 
07-29-94 
07-29-94 Project Length - 5.610 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 PUTNAM COUNTY (Contract No. 3342) 
07-29-94 Project No. S.P. 71007-4517-04 
07-29-94 The resurfacing on S.R. 56 with bituminous materials (plant mix), cold planing, 
07-29-94 installation of guardrail, and pavement marking beginning 300 feet south of 
07-29-94 I-40 (L.M. 0.54) to S.R. 24 (L.M. 2.88). 
07-29-94 
07-29-94 Project Length - 2.340 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 ROANE COUNTY (Contract No. 3343) 
07-29-94 Project No. IM-40-6(116)343, 73001-3188-44 
07-29-94 The slide repair on I-40 (Milepost 343) east and west bound lanes including 
07-29-94 grading and drainage, installation of guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.275 mile 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - $ 10.00 
07-29-94 
07-29-94 ROANE COUNTY (Contract No. 3344) 
07-29-94 Project No. IME-40-7(139)353, 73001-8186-44 
07-29-94 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
07-29-94 modified), cold planing, bridge deck repairs, bridge deck sealant, bridgerail 
07-29-94 replacement, installation of guardrail, concrete median barrier, and pavement 
07-29-94 marking beginning at the Clinch River bridge and extending to S.R. 58. 
07-29-94 
07-29-94 Project Length - 5.088 miles 
07-29-94 Working Days - 75 



       

       

       

       

       

       

07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 ROANE COUNTY (Contract No. 3345) 
07-29-94 Project No. BR-STP-72(3), 73016-3212-94 
07-29-94 The construction of one (1) prestressed concrete I-beam bridge on S.R. 72 over 
07-29-94 Paint Rock Creek (L.M. 1.87) including grading and drainage, paving with 
07-29-94 bituminous materials (plant mix), installation of guardrail, and pavement 
07-29-94 marking. 
07-29-94 
07-29-94 Project Length - 0.108 mile 
07-29-94 Working Days - 120 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-29-94 
07-29-94 ROANE COUNTY (Contract No. 3346) 
07-29-94 Project No. S.P. 73010-4232-04 
07-29-94 The resurfacing on S.R. 58 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Meigs County line (L.M. 0.00) and extending to 370 
07-29-94 feet north of S.R. 72 right (L.M. 7.15). 
07-29-94 
07-29-94 Project Length - 7.150 miles 
07-29-94 Working Days - 50 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 RUTHERFORD COUNTY (Contract No. 3347) 
07-29-94 Project No. S.P. 75006-4217-04, 75003-4224-04 
07-29-94 The resurfacing on S.R. 10 and S.R. 1 in Murfreesboro with bituminous materials 
07-29-94 (plant mix), cold planing and pavement marking on S.R. 10 beginning at Broad 
07-29-94 Street (L.M. 13.23) and extending to near Byrd Street (L.M. 14.45) and on S.R. 
07-29-94 1 beginning at S.R. 2 (L.M. 17.62) and extending to Apollo Drive (19.00). 
07-29-94 
07-29-94 Project Length - 2.600 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 RUTHERFORD COUNTY (Contract No. 3348) 
07-29-94 Project No. S.P. 75028-4201-04 
07-29-94 The resurfacing on S.R. 266 with bituminous materials (plant mix), installation 
07-29-94 of guardrail, and pavement marking beginning at S.R. 10 (L.M. 13.31) and 
07-29-94 extending to S.R. 96 (L.M. 18.67). 
07-29-94 
07-29-94 Project Length - 5.360 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 RUTHERFORD COUNTY (Contract No. 3349) 
07-29-94 Project No. S.P. 75840-3214-04 
07-29-94 The paving on I-840 with either a mineral aggregate base, a portland cement 
07-29-94 treated aggregate base, or a lime fly-ash treated aggregate base and bituminous 
07-29-94 materials (plant mix)(polymer modified), permeable treated base and portland 
07-29-94 cement concrete pavement on the ramps and auxiliary lanes on I-24, including 
07-29-94 the grading, drainage, paving and construction of one (1) continuous steel 
07-29-94 welded plate girder bridge on Florence Road over I-24, installation of 
07-29-94 guardrail, signs, and pavement marking beginning 0.13 mile southwest of I-24 
07-29-94 and extending to 0.64 mile north of U.S. 70/41 (S.R. 1). 
07-29-94 
07-29-94 Project Length - 2.559 miles 
07-29-94 Working Days - 175 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-29-94 
07-29-94 RUTHERFORD COUNTY (Contract No. 3350) 



       

       

       

       

       

07-29-94 Project No. S.P. 75840-3215-04 
07-29-94 The paving on I-840 with either a mineral aggregate base, a portland cement 
07-29-94 treated aggregate base, or a lime fly-ash treated aggregate base and bituminous 
07-29-94 materials (plant mix)(polymer modified), permeable treated base and portland 
07-29-94 cement concrete pavement on the ramps, installation of guardrail, signs, and 
07-29-94 pavement marking beginning 0.64 mile northeast of U.S. 70/41 (S.R. 1) and 
07-29-94 extending to 0.57 mile south of Jefferson Pike (S.R. 266). 
07-29-94 
07-29-94 Project Length - 4.974 miles 
07-29-94 Working Days - 160 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 RUTHERFORD AND WILSON COUNTIES (Contract No. 3351) 
07-29-94 Project No. S.P. 75840-3216-04, 95840-3211-04 
07-29-94 The paving on I-840 with either a mineral aggregate base, a portland cement 
07-29-94 treated aggregate base, or a lime fly-ash treated aggregate base and bituminous 
07-29-94 materials (plant mix)(polymer modified), permeable treated base and portland 
07-29-94 cement concrete pavement on the ramps, installation of guardrail, signs, and 
07-29-94 pavement marking beginning 0.57 mile south of Jefferson Pike (S.R. 266) and 
07-29-94 extending to 0.2 mile north of Stewarts Ferry Pike. 
07-29-94 
07-29-94 Project Length - 9.584 miles 
07-29-94 Working Days - 225 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 SEQUATCHIE COUNTY (Contract No. 3352) 
07-29-94 Project No. S.P. 77001-4237-04 
07-29-94 The repair of the bridges on S.R. 8 over the Sequatchie River (L.M. 12.73) and 
07-29-94 over Sequatchie River overflow (L.M. 12.60) including concrete, non-penetrating 
07-29-94 concrete seal, bridge deck and expansion joint repairs, bridgerail replacement, 
07-29-94 paving on the approaches with bituminous materials (plant mix), cold planing, 
07-29-94 installation of guardrail and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 140 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 SEVIER COUNTY (Contract No. 3353) 
07-29-94 Project No. S.P. 78014-4304-04 
07-29-94 The resurfacing on S.R. 139 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at S.R. 66 (L.M. 6.55) and extending to the Jefferson County 
07-29-94 line (L.M. 10.07). 
07-29-94 
07-29-94 Project Length - 3.520 miles 
07-29-94 Working Days - 45 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 SHELBY COUNTY (Contract No. 3354) 
07-29-94 Project No. CM-STP-9409(37), 79958-3284-54 
07-29-94 The installation of a interconnected traffic signal system on U.S. 72 (S.R. 57, 
07-29-94 Poplar Avenue) with Poplar Estates Parkway, S.R. 177(West Street), Germantown 
07-29-94 Road, and Exeter Road, and on (Farmington Boulevard) with Germantown Road. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - On or before December 15, 1994 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 SMITH COUNTY (Contract No. 3355) 
07-29-94 Project No. S.P. 80006-4233-04, 80007-4222-04 
07-29-94 The resurfacing on S.R. 80 and S.R. 85 with bituminous materials (plant mix) 



       

       

       

       

       

       

07-29-94 and pavement marking on S.R. 80 beginning at S.R. 25 (L.M. 0.00) and extending 
07-29-94 to S.R. 85 (L.M. 2.54) and on S.R. 85 beginning at S.R. 80 (L.M. 0.00) and 
07-29-94 extending to L.M. 2.74. 
07-29-94 
07-29-94 Project Length - 5.280 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 STEWART COUNTY (Contract No. 3356) 
07-29-94 Project No. S.P. 81003-4219-04 
07-29-94 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 1200 feet east of Lost Creek Road (L.M. 1.25) and extending 
07-29-94 to 1.6 mile east of S.R. 232 (L.M. 6.02). 
07-29-94 
07-29-94 Project Length - 4.770 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 STEWART COUNTY (Contract No. 3357) 
07-29-94 Project No. S.P. 81010-4210-04 
07-29-94 The resurfacing on S.R. 233 and S.R. 434 with bituminous materials (plant mix) 
07-29-94 and pavement marking on S.R. 233 beginning at S.R. 49 (L.M. 0.00) and extending 
07-29-94 to S.R. 46 (L.M. 8.37) and on S.R. 434 beginning at S.R. 46 (L.M. 0.00) and 
07-29-94 extending to S.R. 149 (L.M. 0.50). 
07-29-94 
07-29-94 Project Length - 8.670 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 SULLIVAN COUNTY (Contract No. 3358) 
07-29-94 Project No. IME-81-1(90)75, 82001-3150-44 
07-29-94 The installation of interchange lighting on I-81 at S.R. 1. 
07-29-94 
07-29-94 Project Length - 1.288 miles 
07-29-94 Working Days - On or before April 1, 1995 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 SULLIVAN COUNTY (Contract No. 3359) 
07-29-94 Project No. S.P. 82009-4208-04 
07-29-94 The resurfacing on S.R. 37 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning 422 feet north of the ramps from I-81 (L.M. 9.02) and 
07-29-94 extending to S.R. 1 (L.M. 11.56). 
07-29-94 
07-29-94 Project Length - 2.540 miles 
07-29-94 Working Days - 40 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 SUMNER COUNTY (Contract No. 3360) 
07-29-94 Project No. CM-STP-41(3), 83008-3213-54 
07-29-94 The signalization at the intersection of U.S. 31W (S.R. 41) with S.R. 258 
07-29-94 (College Street) in White House. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 SUMNER COUNTY (Contract No. 3361) 
07-29-94 Project No. S.P. 83002-4278-04, 83007-4205-04 
07-29-94 The resurfacing on U.S. 31E (S.R. 6) and S.R. 25 with bituminous materials 
07-29-94 (plant mix), cold planing, and pavement marking on S.R. 6 beginning at 



       

       

       

       

       

07-29-94 Saundersville Road (L.M. 6.72) and extending to Shutes Lane (L.M. 7.42) and on 
07-29-94 S.R. 25 beginning at East Main Street (L.M. 15.62) and extending to the curb 
07-29-94 and gutter section 0.4 mile east of Center Drive (L.M. 16.81). 
07-29-94 
07-29-94 Project Length - 1.890 miles 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 TROUSDALE COUNTY (Contract No. 3362) 
07-29-94 Project No. S.P. 85001-4215-04 
07-29-94 The repair of the bridge on S.R. 10 over Rocky Creek (L.M. 6.86) including 
07-29-94 concrete, bridge deck repair, bridgerail replacement, paving on the approaches 
07-29-94 with bituminous materials (plant mix), cold planing, installation of guardrail, 
07-29-94 and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 WASHINGTON COUNTY (Contract No. 3363) 
07-29-94 Project No. S.P. 90014-4216-04 
07-29-94 The resurfacing on S.R. 107 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Greene County line (L.M. 0.00) and extending to 0.15 
07-29-94 mile northeast of Jackson Lane (L.M. 5.40). 
07-29-94 
07-29-94 Project Length - 5.400 miles 
07-29-94 Working Days - 50 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 WAYNE COUNTY (Contract No. 3364) 
07-29-94 Project No. S.P. 91004-4229-04 
07-29-94 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
07-29-94 marking beginning at the Jct. with S.R. 99 (L.M. 15.38) and extending to the 
07-29-94 east end of the bridge over Fortyeight Creek (L.M. 20.64). 
07-29-94 
07-29-94 Project Length - 5.260 miles 
07-29-94 Working Days - 35 
07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 WAYNE AND HARDIN COUNTIES (Contract No. 3365) 
07-29-94 Project No. S.P. 91114-3201-04, 36125-3201-04 
07-29-94 The grading and drainage on S.R. 114 including the construction of one (1) 
07-29-94 concrete box bridge (2 @ 12' X 8'), four (4) concrete box culverts, subgrade 
07-29-94 treatment with hydrated lime on the mainline, paving with either a mineral 
07-29-94 aggregate base, a portland cement treated aggregate base, or a lime fly-ash 
07-29-94 treated aggregate base and bituminous materials (plant mix), installation of 
07-29-94 guardrail, signs, and pavement marking beginning 1.2 miles south of S.R. 128 
07-29-94 at existing S.R. 114 and extending to S.R. 128, 2.2 miles west of Clifton. 
07-29-94 
07-29-94 Project Length - 3.238 miles 
07-29-94 Working Days - On or before November 15, 1995 
07-29-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
07-29-94 The DBE goal for this contract is 2% of the contract amount. 
07-29-94 
07-29-94 WEAKLEY COUNTY (Contract No. 3366) 
07-29-94 Project No. NH-43(16), 92003-3255-14 
07-29-94 The grading and drainage on U.S. 45E (S.R. 43) including the construction of 
07-29-94 one (1) prestressed concrete I-beam bridge over the Middle Fork Obion River 
07-29-94 (L.M. 6.30), one (1) prestressed concrete box beam bridge over the overflow of 
07-29-94 the Middle Fork Obion River (L.M. 6.58), one (1) concrete box bridge (3 @ 15' X 



       

       

       

           

       

07-29-94 13'), paving with either a mineral aggregate base or a portland cement treated 
07-29-94 aggregate base and bituminous materials (plant mix)(latex modified), storm 
07-29-94 sewer construction, installation of guardrail, signs, and pavement marking 
07-29-94 beginning north of Greenfield and extending to the bridges over the Middle Fork 
07-29-94 Obion River. 
07-29-94 
07-29-94 Project Length - 1.582 miles 
07-29-94 Working Days - 250 
07-29-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
07-29-94 
07-29-94 WEAKLEY COUNTY (Contract No. 3367) 
07-29-94 Project No. S.P. 92008-4307-04 
07-29-94 The repair of the bridge on S.R. 118 over Mud Creek (L.M. 0.26) including 
07-29-94 concrete, prestressed concrete box beam, bridgerail replacement, paving on the 
07-29-94 approaches with bituminous materials (plant mix), cold planing, installation of 
07-29-94 concrete curb and gutter, guardrail, and pavement marking. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 90 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 WILLIAMSON COUNTY (Contract No. 3368) 
07-29-94 Project No. CM-STP-397(5), 94092-3220-54 
07-29-94 The signalization at the intersection of S.R. 397 (Mack Hatcher Memorial 
07-29-94 Parkway) with Royal Oaks Boulevard in Franklin. 
07-29-94 
07-29-94 Project Length - 0.000 mile 
07-29-94 Working Days - 30 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-29-94 
07-29-94 WILLIAMSON COUNTY (Contract No. 3369) 
07-29-94 Project No. CM-STP-4526(1), 94952-3706-54 
07-29-94 CM-STP-4526(2), 94952-3710-54 
07-29-94 
07-29-94 Project No. CM-STP-4526(1), 94952-3706-54 
07-29-94 The intersection improvement at Maryland Way with Eastpark Drive in Brentwood 
07-29-94 including grading and drainage, paving with bituminous materials (plant mix), 
07-29-94 storm sewer construction, installation of signals, concrete curb and gutter, 
07-29-94 and pavement marking. 
07-29-94 Project Length - 0.122 mile 
07-29-94 
07-29-94 Project No. CM-STP-4526(2), 94952-3710-54 
07-29-94 The intersection improvement at Maryland Way with Westpark Drive in Brentwood 
07-29-94 including grading and drainage, paving with bituminous materials (plant mix), 
07-29-94 installation of signals, and pavement marking. 
07-29-94 Project Length - 0.090 mile 
07-29-94 
07-29-94 Total Project Length - 0.212 mile 
07-29-94 Working Days - 65 
07-29-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-29-94 
07-29-94 WILLIAMSON COUNTY (Contract No. 3370) 
07-29-94 Project No. S.P. 94029-4205-04 
07-29-94 The resurfacing on S.R. 246 with bituminous materials (plant mix), bridge deck 
07-29-94 repairs, bridge deck sealant, and pavement marking beginning at Thompson 
07-29-94 Station Road (L.M. 4.17) and extending to the Jct. with old S.R. 96 (L.M. 
07-29-94 9.66). 
07-29-94 
07-29-94 Project Length - 5.490 miles 
07-29-94 Working Days - 35 



       

       

       

    

       

       

07-29-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-29-94 
07-29-94 WILSON COUNTY (Contract No. 3371) 
07-29-94 Project No. S.P. 95002-4521-04 
07-29-94 The overlay on S.R. 10 with an emulsified asphalt micro-surfacing, paving with 
07-29-94 portland cement concrete pavement, cleaning and sealing pavement joints, and 
07-29-94 pavement marking beginning north of Sinking Creek bridge (L.M. 13.61) and 
07-29-94 extending to the public square (L.M. 14.28). 
07-29-94 
07-29-94 Project Length - 0.670 mile 
07-29-94 Working Days - 50 
07-29-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-29-94 
================================================================================ 
09-16-94 MCNAIRY COUNTY (Contract No. 3110) 
09-16-94 Project No. S.P. 55005-4206-04 
09-16-94 The repair of the bridge on S.R. 22 over Sam Bishop Ditch (L.M. 8.87) including 
09-16-94 concrete, bridge deck repairs, concrete bridgerail replacement, concrete deck 
09-16-94 overlay, paving on the approaches with bituminous materials (plant mix), cold 
09-16-94 planing, installation of guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 80 
09-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 HAYWOOD AND SHELBY COUNTIES (Contract No. 3311) 
09-16-94 Project No. S.P. 98042-3242-04 
09-16-94 The bridge expansion joint repair on one hundred and twenty-one (121) bridges 
09-16-94 on various State Routes. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 120 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 WEAKLEY COUNTY (Contract No. 3366) 
09-16-94 Project No. NH-43(16), 92003-3255-14 
09-16-94 The grading and drainage on U.S. 45E (S.R. 43) including the construction of 
09-16-94 one (1) prestressed concrete I-beam bridge over the Middle Fork Obion River 
09-16-94 (L.M. 6.30), one (1) prestressed concrete box beam bridge over the overflow of 
09-16-94 the Middle Fork Obion River (L.M. 6.58), one (1) concrete box bridge (3 @ 15' X 
09-16-94 13'), paving with either a mineral aggregate base or a portland cement treated 
09-16-94 aggregate base and bituminous materials (plant mix)(latex modified), storm 
09-16-94 sewer construction, installation of guardrail, signs, and pavement marking 
09-16-94 beginning north of Greenfield and extending to the bridges over the Middle Fork 
09-16-94 Obion River. 
09-16-94 
09-16-94 Project Length - 1.582 miles 
09-16-94 Working Days - 250 
09-16-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
09-16-94 The DBE goal for this contract is 11% of the contract amount. 
09-16-94 
09-16-94 SHELBY COUNTY (Contract No. 3372) 
09-16-94 Project No. NH-I-40-1(256)0, 79001-3166-44 
09-16-94 The construction of the information center building at the I-40 Rest Area in 
09-16-94 Memphis. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 225 
09-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
09-16-94 The DBE goal for this contract is 10% of the contract amount. 



       

       

    

       

       

09-16-94 
09-16-94 ANDERSON COUNTY (Contract No. 3373) 
09-16-94 Project No. S.P. 01945-4286-04 
09-16-94 The repair of the bridge on S.R. 170 over the Clinch River (L.M. 2.78) and on 
09-16-94 S.R. 61 over Poplar Creek (L.M. 2.43) including concrete, bearing device, 
09-16-94 expansion joint and bridge deck repairs, bridgerail replacement, paving on the 
09-16-94 approaches with bituminous materials (plant mix), cold planing, installation of 
09-16-94 guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 BEDFORD COUNTY (Contract No. 3374) 
09-16-94 Project No. MG-STP-9314(2), 02950-3729-54 
09-16-94 The signalization and intersection improvement at twelve (12) intersections on 
09-16-94 S.R. 10, S.R. 16, S.R. 64, S.R. 82, and S.R. 387 in Shelbyville including 
09-16-94 paving with bituminous materials (plant mix), installation of concrete curb and 
09-16-94 gutter, sidewalk, signals, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - On or before May 15, 1995 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 BENTON, CARROLL, DECATUR AND HENDERSON COUNTIES (Contract No. 3375) 
09-16-94 Project No. S.P. 98042-4157-04 
09-16-94 The crack sealing at various locations on I-40. 
09-16-94 
09-16-94 Project Length - 25.750 miles 
09-16-94 Working Days - On or before December 15, 1994 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 BLOUNT COUNTY (Contract No. 3376) 
09-16-94 Project No. STP-M-9112(10), 05952-3543-54 
09-16-94 The grading and drainage on Sandy Springs Road in Maryville including the 
09-16-94 construction of one (1) concrete box bridge, subgrade treatment with hydrated 
09-16-94 lime, paving with bituminous materials (plant mix), storm sewer construction, 
09-16-94 installation of concrete curb and gutter, sidewalk, guardrail, signs, signals, 
09-16-94 and pavement marking beginning at U.S. 411 (S.R. 33) and extending to Montvale 
09-16-94 Station Road. 
09-16-94 
09-16-94 Project Length - 0.980 mile 
09-16-94 Working Days - On or before July 1, 1995 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-16-94 The DBE goal for this contract is 10% of the contract amount. 
09-16-94 
09-16-94 CAMPBELL COUNTY (Contract No. 3377) 
09-16-94 Project No. STP-M-9110(8), 07951-8740-54 
09-16-94 The resurfacing on various streets in LaFollette with bituminous materials 
09-16-94 (plant mix) and pavement marking on South Avenue beginning at L.M. 0.24 and 
09-16-94 extending to L.M. 0.66, on North 19th Street beginning at L.M. 0.67 and 
09-16-94 extending to L.M. 0.87, on North Cumberland Avenue beginning at L.M. 0.00 and 
09-16-94 extending to L.M. 0.14 and on South 14th Street beginning at L.M. 0.00 and 
09-16-94 extending to L.M. 0.41. 
09-16-94 
09-16-94 Project Length - 1.170 miles 
09-16-94 Working Days - 45 
09-16-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-16-94 
09-16-94 CARTER COUNTY (Contract No. 3378) 



       

       

       

    

       

09-16-94 Project No. S.P. 10003-4251-04 
09-16-94 The repair of the bridge on S.R. 37 over Doe River (L.M. 6.65) including 
09-16-94 repainting existing steel structure, concrete, bridge deck repairs, bridgerail 
09-16-94 replacement, paving on the approaches with bituminous materials (plant mix), 
09-16-94 cold planing, installation of guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 90 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 CARTER AND JOHNSON COUNTIES (Contract No. 3379) 
09-16-94 Project No. S.P. 10007-3214-04, 46003-3214-04 
09-16-94 The construction of truck climbing lanes at two locations on S.R. 67 including 
09-16-94 grading and drainage, paving with bituminous materials (plant mix), 
09-16-94 installation of guardrail, signs, and pavement marking in Carter County 
09-16-94 beginning 733 feet east of the bridge over Stoney Creek (L.M. 14.67) and 
09-16-94 extending to L.M. 15.33 and beginning 405 feet west of the Johnson County line 
09-16-94 (L.M. 18.65) and extending to L.M. 0.69 in Johnson County. 
09-16-94 
09-16-94 Project Length - 1.426 miles 
09-16-94 Working Days - 160 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 25.00 
09-16-94 The DBE goal for this contract is 2% of the contract amount. 
09-16-94 
09-16-94 CARTER COUNTY (Contract No. 3380) 
09-16-94 Project No. S.P. 10013-4210-04 
09-16-94 The repair of the bridge on S.R. 159 over Elk River (L.M. 7.23) including 
09-16-94 concrete, repainting existing steel structure, bridge deck and expansion joint 
09-16-94 repairs, bridgerail replacement, paving on the approaches with bituminous 
09-16-94 materials (plant mix), cold planing, installation of guardrail, and pavement 
09-16-94 marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 90 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 CHEATHAM, DAVIDSON, MONTGOMERY AND ROBERTSON COUNTIES (Contract No. 3381) 
09-16-94 Project No. S.P. 98033-4169-04 
09-16-94 The crack sealing at various locations on I-24. 
09-16-94 
09-16-94 Project Length - 29.700 miles 
09-16-94 Working Days - On or before December 15, 1994 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 CHESTER COUNTY (Contract No. 3382) 
09-16-94 Project No. S.P. 12001-4224-04 
09-16-94 The repair of the bridges on S.R. 5 over an overflow (L.M. 8.38), over Turkey 
09-16-94 Creek (L.M. 8.50), and over Dry Creek (L.M. 9.35) including concrete, bridge 
09-16-94 deck repairs, prestressed concrete box beams, bridgerail replacement, paving on 
09-16-94 the approaches with bituminous materials (plant mix), cold planing, 
09-16-94 installation of guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 CHESTER, CROCKETT, DECATUR, FAYETTE, HARDEMAN, HARDIN, HENDERSON, LAUDERDALE, 
09-16-94 MCNAIRY, MADISON, AND TIPTON COUNTIES (Contract No. 3383) 
09-16-94 Project No. S.P. 98042-3259-04 
09-16-94 The bridge expansion joint repair on one hundred and twenty-two (122) bridges 



    

       

       

       

       

09-16-94 on various State Routes. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 110 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 DAVIDSON COUNTY (Contract No. 3384) 
09-16-94 Project No. IM-24-1(68)50, 19002-3163-44 
09-16-94 The interchange modification at I-24 and I-440 including the widening of one 
09-16-94 (1) continuous steel rolled beam bridge over Murfreesboro Pike, bridge deck 
09-16-94 repairs, bridge deck sealant, non-penetrating concrete seal, grading and 
09-16-94 drainage, paving with bituminous materials (plant mix)(polymer modified), cold 
09-16-94 planing, storm sewer construction, installation of concrete median barrier, 
09-16-94 guardrail, signs, and pavement marking. 
09-16-94 
09-16-94 Project Length - 1.890 miles 
09-16-94 Working Days - 175 
09-16-94 Plans Cost - $ 50.00 Cross-Section Cost - $25.00 
09-16-94 The DBE goal for this contract is 11% of the contract amount. 
09-16-94 
09-16-94 DAVIDSON COUNTY (Contract No. 3385) 
09-16-94 Project No. S.P. 19005-4132-04 
09-16-94 The repair of the bridge on Demonbreun Street over I-40 including structural 
09-16-94 steel repairs. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - On or before December 15, 1994 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 DAVIDSON COUNTY (Contract No. 3386) 
09-16-94 Project No. S.P. 19044-4209-04 
09-16-94 The repair of the bridge on S.R. 100 over the South Harpeth River (L.M. 1.06) 
09-16-94 and over the Harpeth River (L.M. 7.63) including repainting existing steel 
09-16-94 structures, concrete, non-penetrating concrete seal, bridge deck and expansion 
09-16-94 joint repairs, bridge deck sealant, overlay with bituminous materials (plant 
09-16-94 mix), cold planing, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 DECATUR COUNTY (Contract No. 3387) 
09-16-94 Project No. S.P. 20012-4524-04 
09-16-94 The repair of the bridge on S.R. 69 over I-40 (L.M. 39.39) including concrete, 
09-16-94 expansion joint and bridge deck repairs, bridge deck sealant, overlay with 
09-16-94 bituminous materials (plant mix), cold planing, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 30 (See Special Provision 108B) 
09-16-94 Plans Cost - $ 50.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 FAYETTE COUNTY (Contract No. 3388) 
09-16-94 Project No. BRZE-2400(15), 24945-3458-94 
09-16-94 The construction of one (1) prestressed concrete I-beam bridge on Old Solomon 
09-16-94 Mill Road over the Loosahatchie River (L.M. 2.43) including grading and 
09-16-94 drainage, paving with bituminous materials (plant mix), installation of 
09-16-94 guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.189 mile 
09-16-94 Working Days - 95 



       

       

    

       

       

       

09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 FAYETTE COUNTY (Contract No. 3389) 
09-16-94 Project No. BRZE-2400(17), 24091-3405-94 
09-16-94 The construction of one (1) prestressed concrete I-beam bridge on Yager Drive 
09-16-94 over Golden Creek (L.M. 0.48) including grading and drainage, paving with 
09-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
09-16-94 marking. 
09-16-94 
09-16-94 Project Length - 0.160 mile 
09-16-94 Working Days - 115 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 FAYETTE, HARDIN AND WAYNE COUNTIES (Contract No. 3390) 
09-16-94 Project No. S.P. 98042-4255-04 
09-16-94 The slip lining of culverts at various locations on various State Routes. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - On or before February 28, 1995 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 GIBSON COUNTY (Contract No. 3391) 
09-16-94 Project No. STP-M-9410(6), 27950-8542-54 
09-16-94 The resurfacing on various streets in Milan with bituminous materials (plant 
09-16-94 mix) and pavement marking on Park Avenue beginning at East Van Hook and 
09-16-94 extending to South First Street, on Smith Street beginning at Main Street and 
09-16-94 extending to Park Avenue, on Industrial Drive beginning at Ellington Drive and 
09-16-94 extending to 780 feet south of Van Hook Street, and on Ellis Street beginning 
09-16-94 at North Main Street and extending to the city limits of Milan. 
09-16-94 
09-16-94 Project Length - 2.638 miles 
09-16-94 Working Days - 30 
09-16-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-16-94 
09-16-94 GREENE COUNTY (Contract No. 3392) 
09-16-94 Project No. S.P. 30001-4166-04 
09-16-94 The repair of the bridges on Mt. Hope Road, Mountain Valley Road, and Sam Riley 
09-16-94 Road over I-81, and I-81 over S.R. 34 including repainting existing steel 
09-16-94 structures, expansion joint and bridge deck repairs, bridge deck sealant, 
09-16-94 bridgerail replacement, overlay with bituminous materials (plant mix), cold 
09-16-94 planing, installation of guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 GREENE COUNTY (Contract No. 3393) 
09-16-94 Project No. S.P. 30003-4230-04 
09-16-94 The repair of the bridge on S.R. 34 over Snaps Ferry Road and Southern Railroad 
09-16-94 (L.M. 17.25) including concrete, expansion joint and bridge deck repairs, 
09-16-94 bridgerail replacement, paving on the approaches with bituminous materials 
09-16-94 (plant mix), cold planing, installation of guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 110 
09-16-94 Plans Cost - $ 50.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 HAMBLEN COUNTY (Contract No. 3394) 
09-16-94 Project No. S.P. 32950-3555-04, 32950-3556-04 
09-16-94 The grading and drainage on a S.I.A. Route (Pope Road) including paving with 



       

       

       

       

       

09-16-94 bituminous materials (plant mix), storm sewer construction, installation of 
09-16-94 concrete curb and gutter, and pavement marking beginning at East Morris 
09-16-94 Boulevard and extending to the Southern Railway crossing. 
09-16-94 
09-16-94 Project Length - 0.187 mile 
09-16-94 Working Days - 90 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 HAMILTON COUNTY (Contract No. 3395) 
09-16-94 Project No. M-2209(2), 33955-8708-54 
09-16-94 The resurfacing on Signal Mountain Boulevard including a treated permeable base 
09-16-94 and portland cement concrete pavement, bituminous materials (plant mix), 
09-16-94 resealing joints, installation of concrete curb and gutter, and pavement 
09-16-94 marking beginning at U.S. 127 (S.R. 8) and extending to Maryland Avenue in 
09-16-94 Signal Mountain. 
09-16-94 
09-16-94 Project Length - 0.151 mile 
09-16-94 Working Days - 40 
09-16-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-16-94 
09-16-94 HAWKINS COUNTY (Contract No. 3396) 
09-16-94 Project No. STP-M-9108(13), 37951-3520-54 
09-16-94 The resurfacing on Press Road in Kingsport with bituminous materials (plant 
09-16-94 mix) including the installation of guardrail, and pavement marking beginning at 
09-16-94 the Jct. with S.R. 1 (L.M. 0.00) and extending to Riverwood Drive (L.M. 0.81). 
09-16-94 
09-16-94 Project Length - 0.810 mile 
09-16-94 Working Days - On or before December 31, 1994 
09-16-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-16-94 
09-16-94 HUMPHREYS COUNTY (Contract No. 3397) 
09-16-94 Project No. S.P. 43004-4214-04 
09-16-94 The repair of the bridge on S.R. 1 over Hurricane Creek (L.M. 25.23) and over 
09-16-94 Yellow Bank Branch (L.M. 24.28) including concrete, non-penetrating concrete 
09-16-94 seal, bridge deck, expansion joint and epoxy injection repairs, prestressed 
09-16-94 concrete box beam, bridgerail replacement, paving on the approaches with 
09-16-94 bituminous materials (plant mix), cold planing, installation of guardrail, and 
09-16-94 pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 JEFFERSON COUNTY (Contract No. 3398) 
09-16-94 Project No. STP-M-9106(8), 45951-3524-54 
09-16-94 The intersection improvement at H.R. Gibson Highway and Municipal Avenue in 
09-16-94 Jefferson City including grading, drainage, paving with bituminous materials 
09-16-94 (plant mix), installation of concrete curb and gutter, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.085 mile 
09-16-94 Working Days - 45 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 KNOX COUNTY (Contract No. 3399) 
09-16-94 Project No. S.P. 47946-3251-04 
09-16-94 The bridge expansion joint repair on twenty-five (25) bridges on various State 
09-16-94 Routes. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 50 



    

    

       

       

       

09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 LINCOLN, PERRY, MARSHALL, MAURY, MONTGOMERY, MOORE AND RUTHERFORD COUNTIES 
09-16-94 (Contract No. 3400) 
09-16-94 Project No. S.P. 98033-3270-04 
09-16-94 The bridge expansion joint repair on eighty-three (83) bridges on various State 
09-16-94 Routes. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 90 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 MCMINN COUNTY (Contract No. 3401) 
09-16-94 Project No. BRZE-5400(13), 54013-3409-94 
09-16-94 The construction of one (1) prestressed concrete I-beam bridge over North Mouse 
09-16-94 Creek (L.M. 5.59) on Lamontville Road including grading and drainage, paving 
09-16-94 with bituminous materials (plant mix), installation of guardrail, and pavement 
09-16-94 marking. 
09-16-94 
09-16-94 Project Length - 0.318 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 MCMINN COUNTY (Contract No. 3402) 
09-16-94 Project No. STP-M-9201(5), 54951-8543-54 
09-16-94 The resurfacing on Jackson Street, Redfern Boulevard, South Matlock Avenue, 
09-16-94 Dennis Street and Rocky Mount Road in Athens with bituminous materials (plant 
09-16-94 mix) and pavement marking on Jackson Street beginning at Redfern Boulevard and 
09-16-94 extending to Eaves Street, on Redfern Boulevard beginning at the railroad 
09-16-94 crossing and extending to Jackson Street, on South Matlock Avenue beginning at 
09-16-94 Madison Avenue and extending to Cedar Springs Road, on Dennis Street beginning 
09-16-94 at U.S. 11 (Congress Parkway) and extending to the railroad crossing, and on 
09-16-94 Rocky Mount Road beginning at U.S. 11 (Congress Parkway) and extending to the 
09-16-94 railraod crossing. 
09-16-94 
09-16-94 Project Length - 2.700 miles 
09-16-94 Working Days - 30 
09-16-94 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-16-94 
09-16-94 MCMINN COUNTY (Contract No. 3403) 
09-16-94 Project No. S.P. 54008-4212-04 
09-16-94 The repair of the bridge on S.R. 30 over Conasauga Creek and over the CSX 
09-16-94 Railroad including repainting existing steel structure, concrete, 
09-16-94 non-penetrating concrete seal, bridge deck and expansion joint repairs, 
09-16-94 prestressed concrete box beams, bridgerail replacement, paving on the 
09-16-94 approaches with bituminous materials (plant mix), cold planing, installation of 
09-16-94 guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 200 
09-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 MADISON COUNTY (Contract No. 3404) 
09-16-94 Project No. S.P. 57001-4187-04 
09-16-94 The repair of the bridge on I-40 over the Norfolk Southern Railroad (L.M. 
09-16-94 17.03) including concrete, bridge joint seismic modifications, bridge deck 
09-16-94 sealant, overlay with bituminous materials (plant mix), cold planing, and 
09-16-94 pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 



       

       

       

       

       

       

09-16-94 Working Days - 30 (See Special Provision 108B) 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 MARSHALL COUNTY (Contract No. 3405) 
09-16-94 Project No. BRZE-5900(8), 59044-3406-94 
09-16-94 The construction of one (1) prestressed concrete I-beam bridge on Snell Road 
09-16-94 over the CSX Railroad (L.M. 1.14) including grading and drainage, paving with 
09-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
09-16-94 marking. 
09-16-94 
09-16-94 Project Length - 0.194 mile 
09-16-94 Working Days - 100 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 OBION COUNTY (Contract No. 3406) 
09-16-94 Project No. S.P. 66011-4232-04 
09-16-94 The repair of the bridge on S.R. 22 over Hoosier Creek (L.M. 6.90) including 
09-16-94 bridge joint seismic modification, concrete, bridge deck repairs, bridge deck 
09-16-94 sealant, bridgerail replacement, overlay with bituminous materials (plant mix), 
09-16-94 cold planing, installation of guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 80 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 PERRY COUNTY (Contract No. 3407) 
09-16-94 Project No. S.P. 68005-4202-04 
09-16-94 The repair of the bridge on S.R. 100 over Brush Creek (L.M. 1.73) including 
09-16-94 concrete, bridge deck and epoxy injection repairs, bridgerail replacement, 
09-16-94 paving on the approaches with bituminous materials (plant mix), cold planing, 
09-16-94 installation of guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 100 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 PICKETT AND FENTRESS COUNTIES (Contract No. 3408) 
09-16-94 Project No. BR-STP-325(3), 69006-3216-94 
09-16-94 The construction of one (1) prestressed concrete I-beam bridge on S. R. 325 over 
09-16-94 Dry Creek (L.M. 12.60) including grading and drainage, paving with bituminous 
09-16-94 materials (plant mix), installation of guardrail, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.112 mile 
09-16-94 Working Days - 150 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-16-94 
09-16-94 PUTNAM COUNTY (Contract No. 3409) 
09-16-94 Project No. S.P. 71001-4184-04 
09-16-94 The repair of the bridge on I-40 over Cane Creek (L.M. 16.29) including 
09-16-94 concrete, non-penetrating concrete seal, paving on the approaches with 
09-16-94 bituminous materials (plant mix), cold planing and installation of pavement 
09-16-94 marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 50 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 RHEA COUNTY (Contract No. 3410) 
09-16-94 Project No. S.P. 72004-4224-04 
09-16-94 The repair of the bridge on S.R. 30 over Richland Creek (L.M. 7.99) including 



       

       

       

    

       

09-16-94 concrete, bridge deck sealant, expan sion joint and bridge deck repairs, overlay 
09-16-94 with bituminous materials (plant mix), cold planing, installation of guardrail 
09-16-94 and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 140 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 SEVIER COUNTY (Contract No. 3411) 
09-16-94 Project No. S.P. 78013-4522-04 
09-16-94 The slide repair on U.S. 321 (S.R. 73) at L.M. 17.70 including grading and 
09-16-94 drainage, construction of a treated timber retaining wall, paving with 
09-16-94 bituminous materials (plant mix), and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.094 mile 
09-16-94 Working Days - 90 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-16-94 
09-16-94 SHELBY COUNTY (Contract No. 3412) 
09-16-94 Project No. STP-F-385(11), 79187-3221-14 
09-16-94 The grading and drainage on S.R. 385 (Paul Barrett Parkway) including the 
09-16-94 construction of one (1) prestressed concrete Bulb-Tee beam bridge, two (2) 
09-16-94 continuous steel welded plate girder bridges, one (1) prestressed concrete box 
09-16-94 beam bridge, eleven (11) concrete box culverts, paving with bituminous 
09-16-94 materials (plant mix) on cross roads, permeable treated base and portland 
09-16-94 cement concrete pavement on the ramps, double bituminous surface treatment on 
09-16-94 the frontage roads, storm sewer construction, installation of guardrail, fence, 
09-16-94 and pavement marking beginning at Ricks Road and extending to 0.177 mile east 
09-16-94 of Salem Road. 
09-16-94 
09-16-94 Project Length - 4.379 miles 
09-16-94 Working Days - 325 
09-16-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
09-16-94 The DBE goal for this contract is 12% of the contract amount. 
09-16-94 
09-16-94 SHELBY COUNTY (Contract No. 3413) 
09-16-94 Project No. S.P. 79004-4142-04 
09-16-94 The cleaning and painting of existing overhead steel sign structures at various 
09-16-94 locations on I-55 and S.R. 3. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - On or before May 1, 1995 
09-16-94 NO PLANS CONTRACT 
09-16-94 
09-16-94 SHELBY COUNTY (Contract No. 3414) 
09-16-94 Project No. S.P. 79959-4209-04 
09-16-94 The resurfacing of four (4) intersections on S.R. 3, S.R. 4, S.R. 57, S.R. 175 
09-16-94 and S.R. 388 in Memphis with portland cement concrete pavement including cold 
09-16-94 planing, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.637 mile 
09-16-94 Working Days - 30 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 SHELBY COUNTY (Contract No. 3415) 
09-16-94 Project No. S.P. 79959-4210-04 
09-16-94 The resurfacing of two (2) intersections on U.S. 51 (S.R. 3, Thomas Street) in 
09-16-94 Memphis with bituminous materials (plant mix)(polymer modified) including cold 
09-16-94 planing, and pavement marking. 
09-16-94 



       

       

       

       

       

       

09-16-94 Project Length - 0.194 mile 
09-16-94 Working Days - 30 
09-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 SUMNER COUNTY (Contract No. 3416) 
09-16-94 Project No. CM-STP-6(25), 83002-3272-14 
09-16-94 The signal upgrade at various intersections on U.S. 31E (S.R. 6, Main Street) 
09-16-94 in Hendersonville beginning at Center Point Road and extending to Bonita 
09-16-94 Parkway. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - On or before May 1, 1995 
09-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 SUMNER COUNTY (Contract No. 3417) 
09-16-94 Project No. M/MG-4520(1), 83954-3725-54, 83954-3741-54, 83002-3277-54 
09-16-94 The intersection improvement at U.S. 31E (S.R. 6, Gallatin Road) and Rockland 
09-16-94 Road in Hendersonville including grading and drainage, paving with bituminous 
09-16-94 materials (plant mix), installation of signs, signals, and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.166 mile 
09-16-94 Working Days - On or before June 1, 1995 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-16-94 
09-16-94 SUMNER COUNTY (Contract No. 3418) 
09-16-94 Project No. S.P. 83009-3287-04 
09-16-94 The grading and drainage on S.R. 52 including paving with bituminous materials 
09-16-94 (plant mix), storm sewer construction, installation of concrete curb and 
09-16-94 gutter, signs, and pavement marking beginning at the four lane section in 
09-16-94 Portland and extending to Harper Road. 
09-16-94 
09-16-94 Project Length - 1.913 miles 
09-16-94 Working Days - 180 
09-16-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
09-16-94 The DBE goal for this contract is 3% of the contract amount. 
09-16-94 
09-16-94 UNICOI COUNTY (Contract No. 3419) 
09-16-94 Project No. NH-81(11), 86004-3239-14 
09-16-94 The installation of soil bioengineering erosion control on U.S. 23 (S.R. 81, 
09-16-94 I-181 extension) at two locations. 
09-16-94 
09-16-94 Project Length - 0.213 mile 
09-16-94 Working Days - 60 
09-16-94 Plans Cost - $ 3.00 Cross-Section Cost - $ 10.00 
09-16-94 
09-16-94 WEAKLEY COUNTY (Contract No. 3420) 
09-16-94 Project No. S.P. 92008-4308-04 
09-16-94 The repair of the bridge on S.R. 118 over Cypress Creek (L.M. 7.81) and over 
09-16-94 two (2) branches (L.M. 7.66 and L.M. 8.06) including concrete, bridge deck 
09-16-94 repairs, bridgerail replacement, paving on the approaches with bituminous 
09-16-94 materials (plant mix), installation of guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 120 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
09-16-94 WILSON COUNTY (Contract No. 3421) 
09-16-94 Project No. S.P. 95010-4204-04 
09-16-94 The repair of the bridge on S.R. 96 over Smith Fork Creek (L.M. 2.91) including 
09-16-94 repainting existing steel structures, concrete, non-penetrating concrete seal, 



       

       

       

       
 

       

       

09-16-94 bridge deck and expansion joint repairs, bridgerail replacement, paving on the 
09-16-94 approaches with bituminous materials (plant mix), cold planing, installation of 
09-16-94 guardrail and pavement marking. 
09-16-94 
09-16-94 Project Length - 0.000 mile 
09-16-94 Working Days - 110 
09-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-16-94 
================================================================================ 
10-07-94 SHELBY COUNTY (Contract No. 3422) 
10-07-94 Project No. S.P. 79001-4169-04 
10-07-94 The replacement of modular expansion joints on the I-40 bridge over the 
10-07-94 Mississippi River. 
10-07-94 
10-07-94 Project Length - 0.000 mile 
10-07-94 Working Days - On or before December 22, 1994 (See Special Provision 108B) 
10-07-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
================================================================================ 
10-19-94 DAVIDSON COUNTY (Contract No. 3423) 
10-19-94 Project No. S.P. 19019-4214-04 
10-19-94 The repair of the bridge on U.S. 70S (S.R. 1, Broadway) over the CSX Railroad 
10-19-94 yard (L.M. 17.25) in Nashville including structural steel repairs, repainting 
10-19-94 of repaired steel, and pavement marking. 
10-19-94 
10-19-94 Project Length - 0.000 mile 
10-19-94 Working Days - On or before November 23, 1994 
10-19-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
================================================================================ 
11-04-94 SHELBY COUNTY (Contract No. 3372) 
11-04-94 Project No. NH-I-40-1(256)0, 79001-3166-44 
11-04-94 The construction of the information center building at the I-40 Rest Area in 
11-04-94 Memphis. 
11-04-94 
11-04-94 Project Length - 0.000 mile 
11-04-94 Working Days - 225 
11-04-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
11-04-94 The DBE goal for this contract is 10% of the contract amount. 
11-04-94 
11-04-94 SUMNER COUNTY (Contract No. 3416) 
11-04-94 Project No. CM-STP-6(25), 83002-3272-14 
11-04-94 The signal upgrade at various intersections on U.S. 31E (S.R. 6, Main Street) 
11-04-94 in Hendersonville beginning at Center Point Road and extending to Bonita 
11-04-94 Parkway. 
11-04-94 
11-04-94 Project Length - 0.000 mile 
11-04-94 Working Days - On or before August 1, 1995 
11-04-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 SUMNER COUNTY (Contract No. 3417) 
11-04-94 Project No. M/MG-4520(1), 83954-3725-54, 83954-3741-54, 83002-3277-54 
11-04-94 The intersection improvement at U.S. 31E (S.R. 6, Gallatin Road) and Rockland 
11-04-94 Road in Hendersonville including grading and drainage, paving with bituminous 
11-04-94 materials (plant mix), installation of signs, signals, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.166 mile 
11-04-94 Working Days - On or before August 1, 1995 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
11-04-94 
11-04-94 ANDERSON COUNTY (Contract No. 3424) 
11-04-94 Project No. MA-NH-62(15), 01008-3230-14 



       

       

       

           

       

11-04-94 The grading and drainage on S.R. 62 (South Illinois Avenue and Kerr Hollow 
11-04-94 Road) including paving with bituminous materials (plant mix), cold planing, 
11-04-94 storm sewer construction, installation of concrete curb and gutter, sidewalk, 
11-04-94 guardrail, fence, signs, signals, and pavement marking beginning at Tuskegee 
11-04-94 Drive and extending to north of Union Valley Road. 
11-04-94 
11-04-94 Project Length - 1.941 miles 
11-04-94 Working Days - 270 
11-04-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
11-04-94 The DBE goal for this contract is 6% of the contract amount. 
11-04-94 
11-04-94 BLOUNT COUNTY (Contract No. 3425) 
11-04-94 Project No. STP-M-4822(2), 05950-3422-54 
11-04-94 The grading and drainage on Northpark Boulevard in Alcoa including the 
11-04-94 construction of one (1) concrete box bridge (2 @ 12' x 5'), paving with 
11-04-94 bituminous materials (plant mix), storm sewer construction, installation of 
11-04-94 concrete curb and pavement marking beginning 2100 feet southeast of S.R. 115 
11-04-94 (Alcoa Highway) and extending to 450 feet west of Cusick Road. 
11-04-94 
11-04-94 Project Length - 0.256 mile 
11-04-94 Working Days - 120 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
11-04-94 
11-04-94 CARROLL COUNTY (Contract No. 3426) 
11-04-94 Project No. BRZE-0900(19), 09022-3412-94 
11-04-94 The construction of one (1) prestressed concrete box beam bridge on Old Terry 
11-04-94 Road over Mill Creek (L.M. 2.33) including grading and drainage, paving with 
11-04-94 bituminous materials (plant mix), installation of guardrail, and pavement 
11-04-94 marking. 
11-04-94 
11-04-94 Project Length - 0.123 mile 
11-04-94 Working Days - 110 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 CHEATHAM COUNTY (Contract No. 3427) 
11-04-94 Project No. BRZE-1100(11), 11036-3416-94 
11-04-94 BRZE-1100(12), 11036-3417-94 
11-04-94 
11-04-94 Project No. BRZE-1100(11), 11036-3416-94 
11-04-94 The construction of one (1) concrete box bridge (2 @ 15' X 15') on Cedar Hill 
11-04-94 Road over Dog Creek (L.M. 11.60) including paving with bituminous materials 
11-04-94 (plant mix), installation of guardrail and pavement marking. 
11-04-94 Project Length - 0.158 mile 
11-04-94 
11-04-94 Project No. BRZE-1100(12), 11036-3417-94 
11-04-94 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on Cedar 
11-04-94 Hill Road over the Harpeth River (L.M. 8.55) including paving with bituminous 
11-04-94 materials (plant mix), installation of guardrail and pavement marking. 
11-04-94 Project Length - 0.236 mile 
11-04-94 
11-04-94 Total Project Length - 0.394 mile 
11-04-94 Working Days - 175 
11-04-94 Plans Cost - $ 25.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 CHEATHAM AND DAVIDSON COUNTIES (Contract No. 3428) 
11-04-94 Project No. STP-F-12(24), 11005-3214-14 
11-04-94 The grading and drainage on S.R. 12 including the construction of two (2) 
11-04-94 prestressed concrete I-beam bridges over Marrowbone Creek and over Dry Fork 
11-04-94 Creek, two (2) concrete box bridges (1 - 3 @ 10' X 10', 1 - 3 @ 15' X 12'), 
11-04-94 thirteen (13) concrete box culverts, paving with bituminous materials (plant 



       

       

       

       

    

           

11-04-94 mix), storm sewer construction, installation of concrete curb and gutter, 
11-04-94 guardrail, signs, and pavement marking beginning east of the Cheatham County 
11-04-94 line and extending to McQuarry Street in Ashland City. 
11-04-94 
11-04-94 Project Length - 6.147 miles 
11-04-94 Working Days - 325 
11-04-94 Plans Cost - $ 100.00 Cross-Section Cost - $150.00 
11-04-94 The DBE goal for this contract is 13% of the contract amount. 
11-04-94 
11-04-94 CLAIBORNE COUNTY (Contract No. 3429) 
11-04-94 Project No. S.P. 13001-4517-04 
11-04-94 The repair of the bridge on S.R. 32 over Big Sycamore Creek (L.M. 2.95) 
11-04-94 including concrete, non-penetrating concrete seal, bridge deck and expansion 
11-04-94 joint repairs, bridgerail replacement, paving on the approaches with bituminous 
11-04-94 materials (plant mix), cold planing, installation of guardrail, and pavement 
11-04-94 marking. 
11-04-94 
11-04-94 Project Length - 0.000 mile 
11-04-94 Working Days - 90 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 CROCKETT COUNTY (Contract No. 3430) 
11-04-94 Project No. S.P. 17952-3505-04 
11-04-94 The grading and drainage on a S.I.A. Route serving Advantage Manufacturing 
11-04-94 Corporation adjacent to U.S. 412 (S.R. 20) including the construction of one 
11-04-94 (1) concrete box culvert (2 @ 10' X 8') paving with bituminous materials (plant 
11-04-94 mix), installation of guardrail, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.048 miles 
11-04-94 Working Days - 35 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 DAVIDSON AND WILSON COUNTIES (Contract No. 3431) 
11-04-94 Project No. IM-40-5(111)221, 19008-3167-44, 95001-3170-44 
11-04-94 The widening on I-40 including the construction of one (1) prestressed concrete 
11-04-94 box beam bridge over Dodson Chapel Road (L.M. 28.46), one (1) prestressed 
11-04-94 concrete I-beam bridge over Earhart Road (L.M. 30.99), grading and drainage, 
11-04-94 paving with bituminous materials (plant mix)(polymer modified), cold planing, 
11-04-94 portland cement concrete pavement on ramps, cracking and seating concrete 
11-04-94 pavement, storm sewer construction, installation of concrete sidewalk, 
11-04-94 guardrail, concrete median barrier, fence, signs, and pavement marking 
11-04-94 beginning 1.18 miles west of Old Hickory Boulevard and extending to 1.80 miles 
11-04-94 east of Mt. Juliet Road. 
11-04-94 
11-04-94 Project Length - 7.969 miles 
11-04-94 Working Days - On or before November 15, 1996 
11-04-94 Plans Cost - $125.00 Cross-Section Cost - $100.00 
11-04-94 The DBE goal for this contract is 12% of the contract amount. 
11-04-94 
11-04-94 DYER AND OBION COUNTIES (Contract No. 3432) 
11-04-94 Project No. S.P. 98042-4266-04 
11-04-94 The crack sealing at various locations on S.R. 3. 
11-04-94 
11-04-94 Project Length - 36.320 miles 
11-04-94 Working Days - On or before April 15, 1995 
11-04-94 NO PLANS CONTRACT 
11-04-94 
11-04-94 DYER AND SHELBY COUNTIES (Contract No. 3433) 
11-04-94 Project No. STP-EN-IE-155-2(27)0, 23001-3157-44 
11-04-94 STP-EN-IE-55-1(102)11, 79005-3142-44 



           

       

       

       

    

11-04-94 STP-EN-IE-40-1(258)0, 79001-3167-44 
11-04-94 
11-04-94 Project No. STP-EN-IE-155-2(27)0, 23001-3157-44 
11-04-94 The landscaping on I-155 beginning at the Missouri State line and extending to 
11-04-94 S.R. 182 interchange. 
11-04-94 Project Length - 7.300 miles 
11-04-94 
11-04-94 Project No. STP-EN-IE-55-1(102)11, 79005-3142-44 
11-04-94 The landscaping on I-55 beginning east of the Arkansas State line and extending 
11-04-94 to the Third Avenue interchange. 
11-04-94 Project Length - 7.000 miles 
11-04-94 
11-04-94 Project No. STP-EN-IE-40-1(258)0, 79001-3167-44 
11-04-94 The landscaping on I-40 beginning at the Arkansas State line and extending to 
11-04-94 I-40/I-240 interchange. 
11-04-94 Project Length - 2.500 miles 
11-04-94 
11-04-94 Total Project Length - 16.800 miles 
11-04-94 Working Days - On or before December 31, 1995 
11-04-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 FENTRESS COUNTY (Contract No. 3434) 
11-04-94 Project No. S.P. 25001-4270-04 
11-04-94 The repair of the bridge on S.R. 28 over the Wolf River (L.M. 29.70) including 
11-04-94 concrete, repainting existing steel structures, non-penetrating concrete seal, 
11-04-94 bridge deck and expansion joint repairs, bridgerail replacement, paving on the 
11-04-94 approaches with bituminous materials (plant mix), cold planing, and pavement 
11-04-94 marking. 
11-04-94 
11-04-94 Project Length - 0.000 mile 
11-04-94 Working Days - 145 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 GIBSON COUNTY (Contract No. 3435) 
11-04-94 Project No. S.P. 27950-3540-04 
11-04-94 The grading and drainage on a S.I.A. Route (Denton Fly Road) serving the 
11-04-94 Allsteel Plant, including paving with bituminous materials (plant mix), 
11-04-94 installation of concrete curb, guardrail, signs, and pavement marking beginning 
11-04-94 at the existing pavement on Denton Fly Road and extending to U.S. 45E (S.R. 
11-04-94 43). 
11-04-94 
11-04-94 Project Length - 0.780 mile 
11-04-94 Working Days - On or before December 31, 1994 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
11-04-94 
11-04-94 GILES, MARSHALL AND MAURY COUNTIES (Contract No. 3436) 
11-04-94 Project No. S.P. 98033-4184-04 
11-04-94 The crack sealing at various locations on I-65. 
11-04-94 
11-04-94 Project Length - 24.970 miles 
11-04-94 Working Days - On or before April 15, 1995 
11-04-94 NO PLANS CONTRACT 
11-04-94 
11-04-94 GREENE COUNTY (Contract No. 3437) 
11-04-94 Project No. S.P. 30002-4237-04 
11-04-94 The repair of the bridges on S.R. 34 over Lick Creek (L.M. 5.69) and over 
11-04-94 Southern Railroad (L.M. 22.16) including concrete, non-penetrating concrete 
11-04-94 seal, bridge deck and expansion joint repairs, bridge deck sealant, overlay 
11-04-94 with bituminous materials (plant mix), cold planing, installation of guardrail, 
11-04-94 and pavement marking. 



       

       

       

       

       

11-04-94 
11-04-94 Project Length - 0.000 mile 
11-04-94 Working Days - 140 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 HAMILTON COUNTY (Contract No. 3438) 
11-04-94 Project No. BRZE-3300(13), 33946-3499-94 
11-04-94 The construction of one (1) prestressed concrete box beam bridge on Armstrong 
11-04-94 Road over Soddy Creek (L.M. 0.01) including grading and drainage, paving with 
11-04-94 bituminous materials (plant mix), installation of guardrail, and pavement 
11-04-94 marking. 
11-04-94 
11-04-94 Project Length - 0.116 mile 
11-04-94 Working Days - 120 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 LAUDERDALE COUNTY (Contract No. 3439) 
11-04-94 Project No. BRZE-4900(30), 49096-3406-94 
11-04-94 The construction of one (1) prestressed concrete I-beam bridge on Paris Road 
11-04-94 over Cane Creek (L.M. 0.76) including grading and drainage, paving with 
11-04-94 bituminous materials (plant mix), installation of guardrail, and pavement 
11-04-94 marking. 
11-04-94 
11-04-94 Project Length - 0.161 mile 
11-04-94 Working Days - 120 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 LAUDERDALE AND CROCKETT COUNTIES (Contract No. 3440) 
11-04-94 Project No. BRZE-4900(32), 49100-3411-94 
11-04-94 The construction of one (1) prestressed concrete I-beam bridge on Espy Park 
11-04-94 Road over the Old Bed South Fork Forked Deer River (L.M. 3.53), including 
11-04-94 grading and drainage, paving with bituminous materials (plant mix), 
11-04-94 installation of guardrail, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.189 mile 
11-04-94 Working Days - 180 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 The DBE goal for this contract is 6% of the contract amount. 
11-04-94 
11-04-94 LINCOLN COUNTY (Contract No. 3441) 
11-04-94 Project No. MA-NH-15(62), 52004-3222-14 
11-04-94 The grading and drainage on S.R. 15 including the construction of one (1) 
11-04-94 prestressed concrete I-beam bridge over McAfee Creek (L.M. 5.02), one (1) 
11-04-94 prestressed concrete Bulb-Tee beam bridge over Swan Creeek (L.M. 6.59), three 
11-04-94 (3) concrete box bridges (1 - 2 @ 8' X 6', 2 - 2 @ 10' X 8'), six (6) concrete 
11-04-94 box culverts, paving with either a mineral aggregate base, or a lime fly-ash 
11-04-94 treated aggregate base and bituminous materials (plant mix), storm sewer 
11-04-94 construction, installation of guardrail, signs, and pavement marking beginning 
11-04-94 0.80 mile east of McBurg/Dellrose Road and extending to 0.85 mile east of S.R. 
11-04-94 244. 
11-04-94 
11-04-94 Project Length - 5.899 miles 
11-04-94 Working Days - 350 
11-04-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 100.00 
11-04-94 The DBE goal for this contract is 12% of the contract amount. 
11-04-94 
11-04-94 OVERTON COUNTY (Contract No. 3442) 
11-04-94 Project No. BR-STP-293(8), 67020-3210-94 
11-04-94 The construction of one (1) prestressed concrete I-beam bridge on S.R. 293 
11-04-94 (Tommy Dodson Road) over Spring Creek (L.M. 1.23) including grading and 



       

       

       

       

           

       

11-04-94 drainage, paving with bituminous materials (plant mix), installation of 
11-04-94 guardrail, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.220 mile 
11-04-94 Working Days - 150 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 OVERTON COUNTY (Contract No. 3443) 
11-04-94 Project No. BRZE-6700(14), 67945-3334-94 
11-04-94 The construction of one (1) prestressed concrete box beam bridge on Beech Road 
11-04-94 over Morgan Creek (L.M. 1.91) in Standing Stone State Park including grading 
11-04-94 and drainage, paving with bituminous materials (plant mix), installation of 
11-04-94 guardrail, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.067 mile 
11-04-94 Working Days - 120 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 SHELBY COUNTY (Contract No. 3444) 
11-04-94 Project No. CM-NH-2830(5), 79152-3708-54 
11-04-94 The installation of interconnect traffic signal system on Winchester Road in 
11-04-94 Germantown beginning at Hickory Hill Road and extending to Old Germantown Road. 
11-04-94 
11-04-94 Project Length - 2.490 miles 
11-04-94 Working Days - 30 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
11-04-94 
11-04-94 SHELBY COUNTY (Contract No. 3445) 
11-04-94 Project No. S.P. 79191-3204-04 
11-04-94 The grading and drainage on S.R. 385 including the construction of one (1) 
11-04-94 welded plate girder bridge, four (4) concrete box bridges, seven (7) concrete 
11-04-94 box culverts, limited paving with bituminous materials (plant mix), treated 
11-04-94 permeable base and cement concrete pavement on the ramps, storm sewer 
11-04-94 construction, installation of concrete curb and gutter, sidewalk, fence, and 
11-04-94 pavement marking beginning at Hacks Cross Road and extending to 0.60 mile west 
11-04-94 of Bailey Station Road. 
11-04-94 
11-04-94 Project Length - 3.484 miles 
11-04-94 Working Days - 300 
11-04-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
11-04-94 The DBE goal for this contract is 3% of the contract amount. 
11-04-94 
11-04-94 SUMNER COUNTY (Contract No. 3446) 
11-04-94 Project No. CM-STP-109(5), 83012-3207-54 
11-04-94 S.P. 83952-3217-04, 83952-3218-04 
11-04-94 
11-04-94 Project No. CM-STP-109(5), 83012-3207-54 
11-04-94 The signalization at the intersection of S.R. 109 (South Broadway) with Market 
11-04-94 Street and with S.R. 52 (College Street) in Portland. 
11-04-94 Project Length - 0.000 mile 
11-04-94 
11-04-94 Project No. S.P. 83952-3217-04, 83952-3218-04 
11-04-94 The signalization at the intersection of S.R. 109 (South Broadway) with S.R. 76 
11-04-94 and Fountain Head Road, and with McGlothlin Street and Wheeler Street) in 
11-04-94 Portland. 
11-04-94 Project Length - 0.000 mile 
11-04-94 
11-04-94 Total Project Length - 0.000 mile 
11-04-94 Working Days - On or before August 1, 1995 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 



       

    

       

11-04-94 
11-04-94 SUMNER COUNTY (Contract No. 3447) 
11-04-94 Project No. S.P. 83946-3455-04 
11-04-94 The grading and drainage on a S.I.A. Route (True Temper Drive) including paving 
11-04-94 with bituminous materials (plant mix), and pavement marking beginning at 
11-04-94 Industrial Drive and extending to Challenger Drive in Portland. 
11-04-94 
11-04-94 Project Length - 0.263 mile 
11-04-94 Working Days - 45 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
11-04-94 
11-04-94 SUMNER AND DAVIDSON COUNTIES (Contract No. 3448) 
11-04-94 Project No. S.P. 98033-4283-04 
11-04-94 The crack sealing at various locations on S.R. 11 and I-40. 
11-04-94 
11-04-94 Project Length - 17.830 miles 
11-04-94 Working Days - On or before April 15, 1995 
11-04-94 NO PLANS CONTRACT 
11-04-94 
11-04-94 TIPTON COUNTY (Contract No. 3449) 
11-04-94 Project No. BRZE-8400(24), 84109-3409-94 
11-04-94 The construction of one (1) prestressed concrete box beam bridge on Old 
11-04-94 Brighton Road over Illinois Central Railroad (L.M. 0.44) including grading and 
11-04-94 drainage, paving with bituminous materials (plant mix), installation of 
11-04-94 guardrail, and pavement marking. 
11-04-94 
11-04-94 Project Length - 0.185 mile 
11-04-94 Working Days - 125 
11-04-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
================================================================================ 
12-02-94 BEDFORD, MARSHALL AND MAURY COUNTIES (Contract No. 3450) 
12-02-94 Project No. S.P. 98033-4282-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 296.29 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 BENTON AND DECATUR COUNTIES (Contract No. 3451) 
12-02-94 Project No. S.P. 98042-4260-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 112.56 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 BRADLEY AND MCMINN COUNTIES (Contract No. 3452) 
12-02-94 Project No. S.P. 98022-4215-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 234.78 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 CANNON AND WARREN COUNTIES (Contract No. 3453) 
12-02-94 Project No. S.P. 98022-4216-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 244.05 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON AND HENDERSON COUNTIES 
12-02-94 (Contract No. 3454) 



12-02-94 Project No. S.P. 98042-4261-04 
12-02-94 The mowing and litter removal on I-40. 
12-02-94 
12-02-94 Project Length - 110.83 miles 
12-02-94 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
12-02-94 
12-02-94 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 3455) 
12-02-94 Project No. S.P. 98033-4272-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 239.30 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 CROCKETT, HAYWOOD, MADISON, CHESTER AND HENDERSON COUNTIES 
12-02-94 (Contract No. 3456) 
12-02-94 Project No. S.P. 98042-4262-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 217.40 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 CUMBERLAND AND RHEA COUNTIES (Contract No. 3457) 
12-02-94 Project No. S.P. 98022-4217-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 234.68 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 DAVIDSON AND WILLIAMSON COUNTIES (Contract No. 3458) 
12-02-94 Project No. S.P. 98033-4173-04 
12-02-94 The mowing and litter removal on various Interstate and State 
12-02-94 Routes. 
12-02-94 
12-02-94 Project Length - 110.37 miles 
12-02-94 Working Days - On or before March 15, 1996 (See Special Provision 108B) 
12-02-94 
12-02-94 DAVIDSON COUNTY (Contract No. 3459) 
12-02-94 Project No. S.P. 19946-4264-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 240.04 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 DYER, GIBSON AND OBION COUNTIES (Contract No. 3460) 
12-02-94 Project No. S.P. 98042-4263-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 205.15 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 HAMILTON COUNTY (Contract No. 3461) 
12-02-94 Project No. S.P. 33947-4119-04 
12-02-94 The mowing on various Interstate and State Routes. 
12-02-94 
12-02-94 Project Length - 78.48 miles 
12-02-94 Working Days - 90 (See Special Provision 108B) 
12-02-94 
12-02-94 HARDIN, FAYETTE, MCNAIRY, HARDEMAN, CHESTER AND WAYNE COUNTIES 
12-02-94 (Contract No. 3462) 
12-02-94 Project No. S.P. 98042-4264-04 



12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 367.78 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 HOUSTON, HUMPHREYS AND PERRY COUNTIES (Contract No. 3463) 
12-02-94 Project No. S.P. 98033-4274-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 237.53 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON AND CHEATHAM COUNTIES 
12-02-94 (Contract No. 3464) 
12-02-94 Project No. S.P. 98033-4175-04 
12-02-94 The mowing on I-40. 
12-02-94 
12-02-94 Project Length - 56.65 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 JEFFERSON, SEVIER AND COCKE COUNTIES (Contract No. 3465) 
12-02-94 Project No. S.P. 98012-4105-04 
12-02-94 The mowing on various Interstate and State Routes. 
12-02-94 
12-02-94 Project Length - 75.89 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 LAWRENCE, WAYNE AND LEWIS COUNTIES (Contract No. 3466) 
12-02-94 Project No. S.P. 98033-4276-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 147.15 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 LEWIS, WAYNE AND PERRY COUNTIES (Contract No. 3467) 
12-02-94 Project No. S.P. 98033-4277-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 206.82 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 MONROE, LOUDON AND ROANE COUNTIES (Contract No. 3468) 
12-02-94 Project No. S.P. 98012-4106-04 
12-02-94 The mowing and litter removal on various Interstate and State Routes. 
12-02-94 
12-02-94 Project Length - 89.77 miles 
12-02-94 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
12-02-94 
12-02-94 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 3469) 
12-02-94 Project No. S.P. 98022-4118-04 
12-02-94 The mowing and litter removal on I-40 and various State Routes. 
12-02-94 
12-02-94 Project Length - 94.75 miles 
12-02-94 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
12-02-94 
12-02-94 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 3470) 
12-02-94 Project No. S.P. 98033-4278-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 200.63 miles 



           
           

12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 3471) 
12-02-94 Project No. S.P. 98042-4265-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 128.43 miles 
12-02-94 Working Days - 100 (See Special Provision 108B) 
12-02-94 
12-02-94 SULLIVAN AND HAWKINS COUNTIES (Contract No. 3472) 
12-02-94 Project No. S.P. 98012-4107-04 
12-02-94 The mowing on various Interstate and State Routes. 
12-02-94 
12-02-94 Project Length - 89.44 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 SUMNER, MACON AND TROUSDALE COUNTIES (Contract No. 3473) 
12-02-94 Project No. S.P. 98033-4280-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 363.94 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
12-02-94 
12-02-94 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES (Contract No. 3474) 
12-02-94 Project No. S.P. 98033-4181-04 
12-02-94 The mowing on I-24 and I-65. 
12-02-94 
12-02-94 Project Length - 55.48 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 WASHINGTON, GREENE, HAMBLEN, CARTER AND UNICOI COUNTIES (Contract No. 3475) 
12-02-94 Project No. S.P. 98012-4108-04 
12-02-94 The mowing on various Interstate and State Routes. 
12-02-94 
12-02-94 Project Length - 94.47 miles 
12-02-94 Working Days - 80 (See Special Provision 108B) 
12-02-94 
12-02-94 WILLIAMSON COUNTY (Contract No. 3476) 
12-02-94 Project No. S.P. 94945-4259-04 
12-02-94 The mowing on various State Routes. 
12-02-94 
12-02-94 Project Length - 176.17 miles 
12-02-94 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
12-16-94 DYER AND SHELBY COUNTIES (Contract No. 3433) 
12-16-94 Project No. STP-EN-IE-155-2(27)0, 23001-3157-44 
12-16-94 STP-EN-IE-55-1(102)11, 79005-3142-44 
12-16-94 STP-EN-IE-40-1(258)0, 79001-3167-44 
12-16-94 
12-16-94 Project No. STP-EN-IE-155-2(27)0, 23001-3157-44 
12-16-94 The landscaping on I-155 beginning at the Missouri State line and extending to 
12-16-94 S.R. 182 interchange. 
12-16-94 Project Length - 7.300 miles 
12-16-94 
12-16-94 Project No. STP-EN-IE-55-1(102)11, 79005-3142-44 
12-16-94 The landscaping on I-55 beginning east of the Arkansas State line and extending 
12-16-94 to the Third Avenue interchange. 
12-16-94 Project Length - 7.000 miles 
12-16-94 
12-16-94 Project No. STP-EN-IE-40-1(258)0, 79001-3167-44 



       

    

    

       

    

       

12-16-94 The landscaping on I-40 beginning at the Arkansas State line and extending to 
12-16-94 I-40/I-240 interchange. 
12-16-94 Project Length - 2.500 miles 
12-16-94 
12-16-94 Total Project Length - 16.800 miles 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. 3477) 
12-16-94 Project No. 98012-4210-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 426.760 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, 
12-16-94 MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON AND WILSON 
12-16-94 COUNTIES (Contract No. 3478) 
12-16-94 Project No. S.P. 98034-4101-04 
12-16-94 The guardrail repair on various Interstate and State Routes. 
12-16-94 
12-16-94 Project Length - 629.55 miles 
12-16-94 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 BENTON, CARROLL, DECATUR AND HENDERSON COUNTIES (Contract No. 3479) 
12-16-94 Project No. ER-I-40-2(99)108, 98042-3168-44 
12-16-94 The brush and tree removal on I-40 at various locations. 
12-16-94 
12-16-94 Project Length - 25.860 miles 
12-16-94 Working Days - On or before July 1, 1995 
12-16-94 Plans Cost - $ 50.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN AND WARREN 
12-16-94 COUNTIES (Contract No. 3480) 
12-16-94 Project No. 98022-4221-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 736.910 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 BRADLEY COUNTY (Contract No. 3481) 
12-16-94 Project No. BRZE-0600(18), 06021-3407-94 
12-16-94 The construction of one (1) concrete box bridge (2 @ 12' X 10') on White Oak 
12-16-94 Valley Road over Allen Mill Fork Creek (L.M. 5.63) including grading and 
12-16-94 drainage, paving with bituminous materials (plant mix), installation of 
12-16-94 guardrail, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.123 mile 
12-16-94 Working Days - 100 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 BRADLEY, HAMILTON, MCMINN, MEIGS, AND POLK COUNTIES (Contract No. 3482) 
12-16-94 Project No. 98022-4220-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 423.320 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 



    

       

       

    

    

       

           
           

12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 CAMPBELL COUNTY (Contract No. 3483) 
12-16-94 Project No. STP-EN-IE-75-3(126)136, 07001-3199-44 
12-16-94 The landscaping on I-75 beginning 6.0 miles south of the Kentucky State line 
12-16-94 and extending to the Kentucky State line. 
12-16-94 
12-16-94 Project Length - 6.000 miles 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 CHEATHAM COUNTY (Contract No. 3484) 
12-16-94 Project No. BR-STP-49(4), 11007-3226-94 
12-16-94 The construction of one (1) prestressed concrete Bulb-Tee beam and steel welded 
12-16-94 plate girder bridge on S.R. 49 over the Cumberland River including grading and 
12-16-94 drainage, paving with bituminous materials (plant mix), installation of 
12-16-94 concrete curb, guardrail, signs, signals, and pavement marking. 
12-16-94 
12-16-94 Project Length - 1.022 miles 
12-16-94 Working Days - 375 
12-16-94 Plans Cost - $25.00 Cross-Section Cost - $ 10.00 
12-16-94 The DBE goal for this contract is 11% of the contract amount. 
12-16-94 
12-16-94 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON, AND STEWART COUNTIES 
12-16-94 (Contract No. 3485) 
12-16-94 Project No. 98033-4288-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 547.820 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 CHESTER, FAYETTE, HARDEMAN, HARDIN AND MCNAIRY COUNTIES (Contract No. 3486) 
12-16-94 Project No. 98042-4270-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 704.790 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 CLAY COUNTY (Contract No. 3487) 
12-16-94 Project No. BR-STP-52(21), 14002-3239-94 
12-16-94 The construction of one (1) prestressed concrete I-beam bridge on S.R. 52 over 
12-16-94 Little Trace Creek (L.M. 4.69) including paving with bituminous materials 
12-16-94 (plant mix), installation of guardrail, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.132 mile 
12-16-94 Working Days - 145 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 COCKE AND SULLIVAN COUNTIES (Contract No. 3488) 
12-16-94 Project No. STP-EN-IE-40-8(118)444, 15001-3163-44 
12-16-94 STP-EN-IE-81-1(92)69, 82001-3151-44 
12-16-94 STP-EN-IE-181(8), 82084-3118-44 
12-16-94 
12-16-94 Project No. STP-EN-IE-40-8(118)444, 15001-3163-44 
12-16-94 The landscaping on I-40 beginning west the North Carolina State line and 
12-16-94 extending to the Foothills Parkway interchange. 
12-16-94 Project Length - 10.000 miles 
12-16-94 



       

    

    

    

       

       

12-16-94 Project No. STP-EN-IE-81-1(92)69, 82001-3151-44 
12-16-94 The landscaping on I-81 beginning at the Virginia State line and extending to 
12-16-94 north of S.R. 37. 
12-16-94 Project Length - 5.000 miles 
12-16-94 
12-16-94 Project No. STP-EN-IE-181(8), 82084-3118-44 
12-16-94 The landscaping on I-181 beginning at the Virginia State line and extending to 
12-16-94 the S.R. 93 interchange. 
12-16-94 Project Length - 6.500 miles 
12-16-94 
12-16-94 Total Project Length - 21.500 miles 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 COCKE, KNOX, JEFFERSON, BLOUNT, SEVIER, GRAINGER, WASHINGTON AND SULLIVAN 
12-16-94 COUNTIES (Contract No. 3489) 
12-16-94 Project No. S.P. 98012-4114-04 
12-16-94 The guardrail repair on various Interstate and State Routes. 
12-16-94 
12-16-94 Project Length - 667.11 miles 
12-16-94 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 DAVIDSON, WILLIAMSON, AND WILSON COUNTIES (Contract No. 3490) 
12-16-94 Project No. 98033-4289-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 429.480 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 DAVIDSON, HAMILTON AND KNOX COUNTIES (Contract No. 3491) 
12-16-94 Project No. 99103-4364-04 
12-16-94 The cleaning of five (5) tunnels: S.R. 155 (Thompson Lane Underpass) in 
12-16-94 Nashville, S.R. 2 (McCallie Avenue Tunnel), S.R. 8 (Bachman Tunnel) and S.R. 8 
12-16-94 (Stringers Ridge Tunnel) in Chattanooga, and Henley Street in Knoxville. 
12-16-94 
12-16-94 Project Length - 0.000 mile 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 DICKSON, HICKMAN AND HUMPHREYS COUNTIES (Contract No. 3492) 
12-16-94 Project No. ER-I-40-3(97)135, 98033-3185-44 
12-16-94 The brush and tree removal on I-40 at various locations. 
12-16-94 
12-16-94 Project Length - 28.670 miles 
12-16-94 Working Days - On or before July 1, 1995 
12-16-94 Plans Cost - $ 50.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 DICKSON, WILLIAMSON AND CHEATHAM COUNTIES (Contract No. 3493) 
12-16-94 Project No. ER-I-40-3(98)163, 98033-3186-44 
12-16-94 The brush and tree removal on I-40 at various locations. 
12-16-94 
12-16-94 Project Length - 28.100 miles 
12-16-94 Working Days - On or before July 1, 1995 
12-16-94 Plans Cost - $ 50.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 DICKSON, HICKMAN, HUMPHREYS AND PERRY COUNTIES (Contract No. 3494) 
12-16-94 Project No. 98033-4287-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 



    

       

       

       

       

12-16-94 
12-16-94 Project Length - 461.310 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 FENTRESS COUNTY (Contract No. 3495) 
12-16-94 Project No. BR-STP-325(4), 25008-3206-94 
12-16-94 The construction of one (1) concrete box bridge (2 @ 12' X 12') on S.R. 325 
12-16-94 over Holbert Creek (L.M. 2.11) including grading and drainage, paving with 
12-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
12-16-94 marking. 
12-16-94 
12-16-94 Project Length - 0.121 mile 
12-16-94 Working Days - 90 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 GIBSON COUNTY (Contract No. 3496) 
12-16-94 Project No. BR-STP-54(20), 27005-3227-94 
12-16-94 The construction of one (1) concrete box bridge (3 @ 18' X 12') on S.R. 54 over 
12-16-94 branch (L.M. 6.42) including grading and drainage, paving with bituminous 
12-16-94 materials (plant mix), installation of guardrail, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.075 mile 
12-16-94 Working Days - 114 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 Enterprises certified by the Tennessee Department of Transportation. 
12-16-94 The DBE goal for this contract is 100% of the contract amount. 
12-16-94 
12-16-94 GIBSON AND WEAKLEY COUNTIES (Contract No. 3497) 
12-16-94 Project No. NH-43(17), 27004-3265-14, 92003-3256-14 
12-16-94 The grading and drainage on U.S. 45E (S.R. 43) including the construction of 
12-16-94 three (3) prestressed concrete I-beam bridges over South Fork Obion River (L.M. 
12-16-94 23.85), over South Fork Obion River overflow (L.M. 24.03) and over South Fork 
12-16-94 Obion River (L.M. 0.07), the extension of one (1) concrete box bridge (2 @ 8' X 
12-16-94 5'), and two (2) concrete box culverts, paving with bituminous materials (plant 
12-16-94 mix)(latex modified), storm sewer construction, installation of guardrail, 
12-16-94 signs, and pavement marking beginning south of the South Fork Obion River and 
12-16-94 extending to south of Greenfield. 
12-16-94 
12-16-94 Project Length - 2.037 mile 
12-16-94 Working Days - 325 
12-16-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 25.00 
12-16-94 The DBE goal for this contract is 12% of the contract amount. 
12-16-94 
12-16-94 HAMILTON COUNTY (Contract No. 3498) 
12-16-94 Project No. BR-STP-3627(1), 33958-3534-94 
12-16-94 The construction of one (1) prestressed concrete box beam bridge on Vine Street 
12-16-94 in Chattanooga over abandoned Beltline railroad (L.M. 0.60) including grading 
12-16-94 and drainage, paving with bituminous materials (plant mix), installation of 
12-16-94 concrete curb and gutter, sidewalk, lighting, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.069 mile 
12-16-94 Working Days - 125 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 HAMILTON COUNTY (Contract No. 3499) 
12-16-94 Project No. S.P. 33070-4318-04 
12-16-94 The repair of the slide on S.R 317 (Apison Pike) in Collegedale including 
12-16-94 grading and drainage, paving with bituminous materials (plant mix), 
12-16-94 installation of signs and pavement marking. 



       

    

       

       

    

       

12-16-94 
12-16-94 Project Length - 0.170 mile 
12-16-94 Working Days - 120 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-16-94 
12-16-94 HAMILTON COUNTY (Contract No. 3500) 
12-16-94 Project No. S.P. 33947-4120-04 
12-16-94 The guardrail repair on various Interstate and State Routes. 
12-16-94 
12-16-94 Project Length - 191.29 miles 
12-16-94 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 HARDEMAN COUNTY (Contract No. 3501) 
12-16-94 Project No. BRZE-3500(18), 35015-3414-94 
12-16-94 The construction of one (1) prestressed concrete I-beam bridge on Powell Chapel 
12-16-94 Road over overflow Hatchie River including grading and drainage, paving with 
12-16-94 bituminous materials (plant mix), installation of guardrail and pavement 
12-16-94 marking. 
12-16-94 
12-16-94 Project Length - 0.283 mile 
12-16-94 Working Days - 215 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-16-94 
12-16-94 HENDERSON AND CARROLL COUNTIES (Contract No. 3502) 
12-16-94 Project No. MA-NH-22(27), 39005-3211-14, 09005-3215-14 
12-16-94 The grading and drainage on S.R. 22 including the construction of two (2) 
12-16-94 prestressed concrete I-beam bridges over Mud Creek and over Roan Creek, one (1) 
12-16-94 concrete box bridge (3 @ 15' X 12'), six (6) concrete box culverts, paving with 
12-16-94 bituminous materials (plant mix), storm sewer construction, installation of 
12-16-94 concrete curb and gutter, guardrail, signs, and pavement marking beginning at 
12-16-94 I-40 and extending to the Clarksburg north city limits. 
12-16-94 
12-16-94 Project Length - 6.676 miles 
12-16-94 Working Days - 350 
12-16-94  Plans Cost - $100.00 Cross-Section Cost - $100.00 
12-16-94 The DBE goal for this contract is 12% of the contract amount. 
12-16-94 
12-16-94 KNOX, BLOUNT, JEFFERSON, COCKE AND SEVIER COUNTIES (Contract No. 3503) 
12-16-94 Project No. 98012-4115-04 
12-16-94 The removal and replacement of existing fence on various Interstate and State 
12-16-94 Routes. 
12-16-94 
12-16-94 Project Length - 0.000 mile 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 LAUDERDALE COUNTY (Contract No. 3504) 
12-16-94 Project No. BRZE-4900(31), 49018-3407-94 
12-16-94 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on Glimp 
12-16-94 Road over Hyde Creek (L.M. 6.96) including grading and drainage, paving with 
12-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
12-16-94 marking. 
12-16-94 
12-16-94 Project Length - 0.123 mile 
12-16-94 Working Days - 90 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 LEWIS COUNTY (Contract No. 3505) 
12-16-94 Project No. BR-STP-99(8), 51005-3217-94 



       

    

       

       

           

12-16-94 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on S.R. 
12-16-94 99 over Little Swan Creek, one (1) prestressed concrete box beam bridge on S.R. 
12-16-94 99 over Little Grinders Creek, and one (1) prestressed concrete I-beam bridge 
12-16-94 on S.R. 99 over Big Swan Creek including grading and drainage, paving with 
12-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
12-16-94 marking. 
12-16-94 
12-16-94 Project Length - 0.699 mile 
12-16-94 Working Days - 175 
12-16-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
12-16-94 
12-16-94 LOUDON, MONROE, MORGAN AND ROANE COUNTIES (Contract No. 3506) 
12-16-94 Project No. 98012-4211-04 
12-16-94 The installation of painted pavement marking lines on various State Routes. 
12-16-94 
12-16-94 Project Length - 464.630 miles 
12-16-94 Working Days - On or before July 1, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 MADISON COUNTY (Contract No. 3507) 
12-16-94 Project No. DS-STP-5(36), 57007-3230-24 
12-16-94 The grading and drainage on U.S. 45 (S.R. 5) including the construction of one 
12-16-94 (1) prestressed concrete Bulb-Tee beam bridge over U.S. 45 By-pass (S.R. 186), 
12-16-94 one (1) concrete box bridge (2 @ 10' X 3'), seven (7) concrete box culverts, 
12-16-94 paving with bituminous materials (plant mix)(latex modified), treated permeable 
12-16-94 base and portland cement concrete pavement on the ramps, storm sewer 
12-16-94 construction, installation of concrete curb and gutter, guardrail, fence, 
12-16-94 signs, signals, and pavement marking beginning north of Volunteer Boulevard and 
12-16-94 extending to west of S.R. 186. 
12-16-94 
12-16-94 Project Length - 2.863 miles 
12-16-94 Working Days - 200 
12-16-94 Plans Cost - $ 25.00 Cross-Section Cost - $ 50.00 
12-16-94 The DBE goal for this contract is 13% of the contract amount. 
12-16-94 
12-16-94 MARION COUNTY (Contract No. 3508) 
12-16-94 Project No. APD-NH-27(35), 58061-3207-64 
12-16-94 The paving on U.S. 72 (S.R. 27) with bituminous materials (plant mix), treated 
12-16-94 permeable base and portland cement concrete pavement on the ramps, installation 
12-16-94 of guardrail, concrete median barrier wall, signs, and pavement marking 
12-16-94 beginning at the Alabama State line and extending to 0.4 mile north of S.R. 156 
12-16-94 in South Pittsburg. 
12-16-94 
12-16-94 Project Length - 3.192 miles 
12-16-94 Working Days - 115 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-16-94 The DBE goal for this contract is 6% of the contract amount. 
12-16-94 
12-16-94 MARION AND HAMILTON COUNTIES (Contract No. 3509) 
12-16-94 Project No. STP-EN-IE-24-2(103)160, 58100-3112-44 
12-16-94 STP-EN-IE-24-3(78)166, 33002-3151-44 
12-16-94 
12-16-94 Project No. STP-EN-IE-24-2(103)160, 58100-3112-44 
12-16-94 The landscaping on I-24 beginning at S.R. 156 (Nickajack) and extending to the 
12-16-94 Georgia State line. 
12-16-94 Project Length - 5.000 miles 
12-16-94 
12-16-94 Project No. STP-EN-IE-24-3(78)166, 33002-3151-44 
12-16-94 The landscaping on I-24 beginning at the Georgia State line and extending to 
12-16-94 1 mile east of Browns Ferry Road. 



       

       

       

       

       

12-16-94 Project Length - 5.000 miles 
12-16-94 
12-16-94 Total Project Length - 10.000 miles 
12-16-94 Working Days - On or before December 31, 1995 
12-16-94 Plans Cost - $ 25.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 MONTGOMERY COUNTY (Contract No. 3510) 
12-16-94 Project No. BR-NH-76(11), 63110-3206-94 
12-16-94 The construction of one (1) prestressed concrete I-beam bridge on S.R. 76 over 
12-16-94 Passenger Creek (L.M. 19.49) including paving with bituminous materials (plant 
12-16-94 mix), installation of guardrail, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.291 mile 
12-16-94 Working Days - 125 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 OBION COUNTY (Contract No. 3511) 
12-16-94 Project No. 66001-3255-04 
12-16-94 The construction of turning lanes on S.R. 3 including grading and drainage, 
12-16-94 paving with bituminous materials (plant mix), installation of signs, and 
12-16-94 pavement marking beginning at Walker Tanner Road and extending to Rutledge 
12-16-94 Road. 
12-16-94 
12-16-94 Project Length - 1.220 miles 
12-16-94 Working Days - 35 
12-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 SHELBY COUNTY (Contract No. 3512) 
12-16-94 Project No. IXA-NH-385(13), 79185-3214-14 
12-16-94 The installation of lighting on S.R. 385 (Nonconnah Parkway) beginning at the 
12-16-94 I-240 interchange and extending to the Riverdale Road interchange. 
12-16-94 
12-16-94 Project Length - 3.451 miles 
12-16-94 Working Days - On or before December 1, 1995 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 SHELBY COUNTY (Contract No. 3513) 
12-16-94 Project No. STP-F-385(7), 79187-3216-14 
12-16-94 The grading and drainage on S.R. 385 (Paul Barrett Parkway) including the 
12-16-94 construction of two (2) prestressed concrete box beam bridges, one (1) 
12-16-94 prestressed concrete Bulb-Tee beam bridge, one (1) concrete box bridge (2 @ 10' 
12-16-94 X 4'), grading and drainage, soil cement subbase, partial paving with 
12-16-94 bituminous materials (plant mix) on the side roads, portland cement concrete 
12-16-94 pavement on the ramps, storm sewer construction, installation of concrete curb 
12-16-94 and gutter, guardrail, fence, wetland mitigation and pavement marking beginning 
12-16-94 0.25 mile east of S.R. 204 (Singleton Parkway) and extending to 0.23 mile east 
12-16-94 of S.R. 14 (Austin Peay Highway). 
12-16-94 
12-16-94 Project Length - 3.601 miles 
12-16-94 Working Days - 375 
12-16-94 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
12-16-94 The DBE goal for this contract is 12% of the contract amount. 
12-16-94 
12-16-94 SHELBY COUNTY (Contract No. 3514) 
12-16-94 Project No. STP-H-1(54), 79011-3243-94 
12-16-94 The intersection improvement at U.S. 70 (S.R. 1) with S.R. 177 including 
12-16-94 grading and drainage, paving with bituminous materials (plant mix), sanitary 
12-16-94 sewer relocation, storm sewer construction, installation of concrete curb and 
12-16-94 gutter, signs, signals, and pavement marking. 
12-16-94 



       

       

    

       

       

       

12-16-94 Project Length - 0.251 mile 
12-16-94 Working Days - 75 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 SHELBY COUNTY (Contract No. 3515) 
12-16-94 Project No. STP-M-9409(39), 79958-3791-54 
12-16-94 The intersection improvement at Raines Road with Ridgeway Road and S.R. 177 
12-16-94 (Germantown Parkway) with Rockcreek Parkway in Memphis including installation 
12-16-94 of concrete curb and gutter, sidewalk, signs, signals, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.000 mile 
12-16-94 Working Days - On or before August 1, 1995 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 SHELBY, FAYETTE, HAYWOOD, MADISON, DECATUR, HENDERSON, CARROLL AND BENTON 
12-16-94 COUNTIES (Contract No. 3516) 
12-16-94 Project No. S.P. 98042-4171-04 
12-16-94 The guardrail repair on various Interstate and State Routes. 
12-16-94 
12-16-94 Project Length - 362.05 miles 
12-16-94 Working Days - On or before December 31, 1995 (See Special Provision 108B) 
12-16-94 NO PLANS CONTRACT 
12-16-94 
12-16-94 TIPTON COUNTY (Contract No. 3517) Project No. BR-STP-59(15), 84007-3215-94 
12-16-94 The construction of one (1) concrete box bridge (3 @ 15' X 10') on S.R. 59 over 
12-16-94 Beaver Creek (L.M. 24.93) including grading and drainage, paving with 
12-16-94 bituminous materials (plant mix), installation of guardrail, and pavement 
12-16-94 marking. 
12-16-94 
12-16-94 Project Length - 0.085 mile 
12-16-94 Working Days - 120 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-16-94 
12-16-94 WHITE COUNTY (Contract No. 3518) 
12-16-94 Project No. S.P. 93001-4551-04 
12-16-94 The repair of the bridge on S.R. 1 over the Calf Killer River (L.M. 13.77) 
12-16-94 including concrete, bridge deck and expansion joint repairs, bridge deck 
12-16-94 sealant, bridgerail replacement, overlay with bituminous materials (plant mix), 
12-16-94 cold planing, installation of guardrail, and pavement marking. 
12-16-94 
12-16-94 Project Length - 0.000 mile 
12-16-94 Working Days - 150 
12-16-94 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 WILLIAMSON COUNTY (Contract No. 3519) 
12-16-94 Project No. STP/MG-9305(3), 94951-3716-54 
12-16-94 The signalization of S.R. 96 (Murfreesboro Road) with Carothers Road and 
12-16-94 interconnect nine (9) intersections from Eddy Lane to Carothers Road in 
12-16-94 Franklin. 
12-16-94 
12-16-94 Project Length - 2.230 miles 
12-16-94 Working Days - On or before September 15, 1995 
12-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
12-16-94 
12-16-94 WILSON COUNTY (Contract No. 3520) 
12-16-94 Project No. CM-STP-171(12), 95063-3213-54 
12-16-94 The signalization of the intersection of S.R. 171 (South Mt. Juliet Road) with 
12-16-94 Belinda Parkway in Mt. Juliet. 
12-16-94 
12-16-94 Project Length - 0.000 mile 



       
12-16-94 Working Days - 50 
12-16-94 Plans Cost - $ 3.00 Cross-Section Cost - NA 
================================================================================ 
01-20-95 ANDERSON AND CAMPBELL COUNTIES (Contract No. 3521) 
01-20-95 Project No. S.P. 98012-4116-04 
01-20-95 The mowing and litter removal on I-75 and various State Routes. 
01-20-95 
01-20-95 Project Length - 88.19 miles 
01-20-95 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
01-20-95 
01-20-95 BEDFORD AND RUTHERFORD COUNTIES (Contract No. 3522) 
01-20-95 Project No. S.P. 98033-4193-04 
01-20-95 The mowing on I-24. 
01-20-95 
01-20-95 Project Length - 33.69 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 BRADLEY AND MCMINN COUNTIES (Contract No. 3523) 
01-20-95 Project No. S.P. 98022-4124-04 
01-20-95 The mowing on I-75. 
01-20-95 
01-20-95 Project Length - 44.30 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 CARROLL, HENRY, OBION AND WEAKLEY COUNTIES (Contract No. 3524) 
01-20-95 Project No. S.P. 98042-4272-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 345.91 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 CLAY, FENTRESS, OVERTON AND PICKETT COUNTIES (Contract No. 3525) 
01-20-95 Project No. S.P. 98022-4225-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 304.75 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 CLAY, JACKSON, OVERTON, PUTNAM AND SMITH COUNTIES (Contract No. 3526) 
01-20-95 Project No. S.P. 98022-4226-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 312.32 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 COFFEE AND FRANKLIN COUNTIES (Contract No. 3527) 
01-20-95 Project No. S.P. 98022-4227-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 255.30 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 DEKALB AND WHITE COUNTIES (Contract No. 3528) 
01-20-95 Project No. S.P. 98022-4228-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 202.96 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 DICKSON AND HICKMAN COUNTIES (Contract No. 3529) 



01-20-95 Project No. S.P. 98033-4294-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 290.88 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 DYER, GIBSON AND OBION COUNTIES (Contract No. 3530) 
01-20-95 Project No. S.P. 98042-4173-04 
01-20-95 The mowing and litter removal on I-155 and various State Routes. 
01-20-95 
01-20-95 Project Length - 115.03 miles 
01-20-95 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
01-20-95 
01-20-95 GILES COUNTY (Contract No. 3531) 
01-20-95 Project No. S.P. 28945-4270-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 150.55 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 GILES, MARSHALL, MAURY AND WILLIAMSON COUNTIES (Contract No. 3532) 
01-20-95 Project No. S.P. 98033-4195-04 
01-20-95 The mowing on I-65 and S.R. 396. 
01-20-95 
01-20-95 Project Length - 70.25 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 GRUNDY, HAMILTON, MARION AND COFFEE COUNTIES (Contract No. 3533) 
01-20-95 Project No. S.P. 98022-4129-04 
01-20-95 The mowing on I-24. 
01-20-95 
01-20-95 Project Length - 69.97 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 HAMILTON COUNTY (Contract No. 3534) 
01-20-95 Project No. S.P. 33947-4221-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 125.92 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 KNOX AND BLOUNT COUNTIES (Contract No. 3535) 
01-20-95 Project No. S.P. 98012-4122-04 
01-20-95 The mowing on various Interstate and State Routes. 
01-20-95 
01-20-95 Project Length - 97.76 miles 
01-20-95 Working Days - 90 (See Special Provision 108B) 
01-20-95 
01-20-95 LINCOLN AND MOORE COUNTIES (Contract No. 3536) 
01-20-95 Project No. S.P. 98033-4296-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 219.23 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 MARION AND GRUNDY COUNTIES (Contract No. 3537) 
01-20-95 Project No. S.P. 98022-4230-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 260.77 miles 



    

01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 MAURY COUNTY (Contract No. 3538) 
01-20-95 Project No. S.P. 60945-4269-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 211.13 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 MONTGOMERY AND STEWART COUNTIES (Contract No. 3539) 
01-20-95 Project No. S.P. 98033-4297-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 253.77 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 MORGAN, MONROE, LOUDON AND ROANE COUNTIES (Contract No. 3540) 
01-20-95 Project No. S.P. 98012-4218-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 126.02 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 SEQUATCHIE, BLEDSOE AND VAN BUREN COUNTIES (Contract No. 3541) 
01-20-95 Project No. S.P. 98022-4231-04 
01-20-95 The mowing on various State Routes in Region II. 
01-20-95 
01-20-95 Project Length - 194.45 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
01-20-95 
01-20-95 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 3542) 
01-20-95 Project No. S.P. 98042-4174-04 
01-20-95 The mowing and litter removal on I-40 and various State Routes. 
01-20-95 
01-20-95 Project Length - 106.14 miles 
01-20-95 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
01-20-95 
01-20-95 SMITH AND WILSON COUNTIES (Contract No. 3543) 
01-20-95 Project No. S.P. 98033-4179-04 
01-20-95 The mowing on I-40. 
01-20-95 
01-20-95 Project Length - 55.17 miles 
01-20-95 Working Days - 80 (See Special Provision 108B) 
01-20-95 
01-20-95 SMITH AND WILSON COUNTIES (Contract No. 3544) 
01-20-95 Project No. S.P. 98033-4298-04 
01-20-95 The mowing on various State Routes. 
01-20-95 
01-20-95 Project Length - 264.05 miles 
01-20-95 Working Days - 60 (See Special Provision 108B) 
================================================================================ 
02-03-95 SHELBY COUNTY (Contract No. 3413) 
02-03-95 Project No. S.P. 79004-4142-04 
02-03-95 The cleaning and painting of existing overhead steel sign structures at various 
02-03-95 locations on I-55 and S.R. 3. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - On or before July 1, 1995 
02-03-95 NO PLANS CONTRACT 
02-03-95 



       

    

       

       

       

       

02-03-95 ANDERSON COUNTY (Contract No. 3545) 
02-03-95 Project No. S.P. 01002-4338-04 
02-03-95 The resurfacing on S.R. 9 with bituminous materials (plant mix)(modified), cold 
02-03-95 planing, and pavement marking beginning 0.13 mile south of New Clear Branch 
02-03-95 Road left (L.M. 4.00) and extending to Weaver Street left (L.M. 9.83). 
02-03-95 
02-03-95 Project Length - 5.830 miles 
02-03-95 Working Days - 50 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 BEDFORD, LINCOLN, MARSHALL, MOORE, AND RUTHERFORD COUNTIES (Contract No. 3546) 
02-03-95 Project No. S.P. 98033-4291-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 708.01 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 BRADLEY COUNTY (Contract No. 3547) 
02-03-95 Project No. S.P. 06002-4213-04 
02-03-95 The resurfacing on S.R. 2 with bituminous materials (plant mix), cold planing, 
02-03-95 installation of guardrail, and pavement marking beginning at the Hamilton 
02-03-95 County line (L.M. 0.00) and extending to 0.3 mile south of the Jct. with S.R. 
02-03-95 311 (L.M. 6.27). 
02-03-95 
02-03-95 Project Length - 6.270 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 CAMPBELL COUNTY (Contract No. 3548) 
02-03-95 Project No. BRZE-0700(14), 07945-3484-94 
02-03-95 The construction of one (1) prestressed concrete I-beam bridge on Wilkens Road 
02-03-95 over Elk Fork Creek (L.M. 1.63) including grading and drainage, paving with 
02-03-95 aggregate base and double bituminous surface treatment, installation of 
02-03-95 guardrail and signs. 
02-03-95 
02-03-95 Project Length - 0.123 mile 
02-03-95 Working Days - 120 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
02-03-95 
02-03-95 CAMPBELL COUNTY (Contract No. 3549) 
02-03-95 Project No. S.P. 07012-4326-04 
02-03-95 The resurfacing on S.R. 90 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at S.R. 9 (L.M. 0.00) and extending to the Claiborne County 
02-03-95 line (L.M. 7.09). 
02-03-95 
02-03-95 Project Length - 6.330 miles 
02-03-95 Working Days - 50 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 CARROLL COUNTY (Contract No. 3550) 
02-03-95 Project No. S.P. 09004-4222-04 
02-03-95 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at L.M. 21.64 and extending to four lane section (L.M. 
02-03-95 28.50). 
02-03-95 
02-03-95 Project Length - 6.860 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 



       

    

       

    

    

       

02-03-95 CLAY AND OVERTON COUNTIES (Contract No. 3551) 
02-03-95 Project No. S.P. 14011-4302-04, 67010-4302-04 
02-03-95 The resurfacing on S.R. 292 with bituminous materials (plant mix) and pavement 
02-03-95 marking in Clay County beginning at S.R. 53 (L.M. 0.00 and extending to S.R. 
02-03-95 136 (L.M. 3.40) in Overton County. 
02-03-95 
02-03-95 Project Length - 9.880 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 CLAY, FENTRESS, JACKSON, OVERTON AND PICKETT COUNTIES (Contract No. 3552) 
02-03-95 Project No. S.P. 98022-4222-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 494.87 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 COCKE COUNTY (Contract No. 3553) 
02-03-95 Project No. S.P. 15005-3232-04 
02-03-95 The grading and drainage on S.R. 32 including the construction of one (1) 
02-03-95 prestressed concrete I-beam bridge over Cosby Creek, one (1) concrete slab 
02-03-95 bridge (3 @ 15' X 10'), paving with either a mineral aggregate base or a lime 
02-03-95 fly-ash treated aggregate base and bituminous materials (plant mix), 
02-03-95 installation of guardrail, signs, and pavement marking beginning at S.R. 73 and 
02-03-95 extending to 0.29 mile north of English Mountain Road. 
02-03-95 
02-03-95 Project Length - 3.620 miles 
02-03-95 Working Days - 275 
02-03-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 50.00 
02-03-95 The DBE goal for this contract is 2% of the contract amount. 
02-03-95 
02-03-95 COCKE, GRAINGER, JEFFERSON AND SEVIER COUNTIES (Contract No. 3554) 
02-03-95 Project No. S.P. 98012-4212-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 455.31 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 CUMBERLAND, DEKALB, PUTNAM AND RHEA COUNTIES (Contract No. 3555) 
02-03-95 Project No. S.P. 98022-4223-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 385.33 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 DAVIDSON COUNTY (Contract No. 3556) 
02-03-95 Project No. STP-NH-12(25), 19036-3215-14 
02-03-95 The grading and drainage on S.R. 12 including the construction of two (2) 
02-03-95 retaining walls, one (1) concrete box bridge (3 @ 18' X 12'), thirteen (13) 
02-03-95 concrete box culverts, paving with bituminous materials (plant mix)(modified), 
02-03-95 storm sewer construction, water line relocation, installation of concrete curb 
02-03-95 and gutter, guardrail, signs, signals, and pavement marking beginning 0.2 mile 
02-03-95 west of Briley Parkway and extending to east of Pecan Valley Road. 
02-03-95 
02-03-95 Project Length - 3.745 miles 
02-03-95 Working Days - 300 
02-03-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 



       

       

       

       

           

       

02-03-95 The DBE goal for this contract is 13% of the contract amount. 
02-03-95 
02-03-95 DAVIDSON COUNTY (Contract No. 3557) 
02-03-95 Project No. S.P. 19005-4133-04 
02-03-95 The repair of the bridge on Demonbreun Street over I-40 in Nashville including 
02-03-95 jacking steel spans, concrete, structural steel, expansion joint and bridge 
02-03-95 deck repairs, bearing device replacement, overlay with bituminous materials 
02-03-95 (plant mix), installation of concrete curb and gutter, sidewalk, and pavement 
02-03-95 marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - On or before June 1, 1995 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 DAVIDSON COUNTY (Contract No. 3558) 
02-03-95 Project No. S.P. 19030-4310-04 
02-03-95 The resurfacing on S.R. 11 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at Spring Street (L.M. 12.17) and extending to I-65 (L.M. 
02-03-95 16.49). 
02-03-95 
02-03-95 Project Length - 4.320 miles 
02-03-95 Working Days - 35 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 DICKSON COUNTY (Contract No. 3559) 
02-03-95 Project No. S.P. 22002-4223-04 
02-03-95 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 
02-03-95 and pavement marking beginning at the four lane section (L.M. 7.00) and 
02-03-95 extending to S.R. 96 (L.M. 11.84). 
02-03-95 
02-03-95 Project Length - 4.760 miles 
02-03-95 Working Days - 35 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 DYER COUNTY (Contract No. 3560) 
02-03-95 Project No. 23211-4307-04 
02-03-95 The resurfacing on S.R. 211 with bituminous materials (plant mix), cold 
02-03-95 planing, and pavement marking beginning at L.M. 8.95 and extending to the Jct. 
02-03-95 with S.R. 77 (L.M. 10.37). 
02-03-95 
02-03-95 Project Length - 1.420 miles 
02-03-95 Working Days - 30 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 GIBSON COUNTY (Contract No. 3561) 
02-03-95 Project No. STP-M-9405(5), 27955-8737-54 
02-03-95 STP-M-9405(6), 27955-8739-54 
02-03-95 
02-03-95 The resurfacing on five (5) streets in Humboldt with bituminous materials 
02-03-95 (plant mix), including cold planing, signs, and pavement marking on Chere Carol 
02-03-95 Road beginning at Main Street West and extending to Forrest Drive, on Bledsoe 
02-03-95 Road beginning at East End Drive South and extending to Barnett Road, on 30th 
02-03-95 Avenue beginning at East End Drive and extending to Mitchell Street, on 6th 
02-03-95 Avenue beginning at Main Street and extending to McKnight Street, and on Gibson 
02-03-95 Wells Road beginning at McLin Street and extending to the city limits. 
02-03-95 
02-03-95 Project Length - 2.760 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 



       

    

       

    

       

02-03-95 GIBSON COUNTY (Contract No. 3562) 
02-03-95 Project No. S.P. 27032-4202-04 
02-03-95 The resurfacing on S.R. 420 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the Jct. with S.R. 5 and extending to the Jct. with S.R. 
02-03-95 186. 
02-03-95 
02-03-95 Project Length - 4.520 miles 
02-03-95 Working Days - 35 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 GILES, LAWRENCE, LEWIS, MAURY AND WAYNE COUNTIES (Contract No. 3563) 
02-03-95 Project No. S.P. 98033-4290-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 682.42 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 GRAINGER COUNTY (Contract No. 3564) 
02-03-95 Project No. APD-NH-32(10), 29002-3231-14 
02-03-95 The grading and drainage on U.S. 11W (S.R. 1) and U.S. 25E (S.R. 32) including 
02-03-95 the construction of one (1) prestressed concrete Bulb-Tee beam bridge S.R. 1/32 
02-03-95 over Ramp, two (2) prestressed concrete I-beam bridges ramp over S.R. 1/32, and 
02-03-95 S.R. 1 over Briar Fork Creek, paving with bituminous materials (plant mix), 
02-03-95 treated permeable base and portland cement concrete pavement on the ramps, cold 
02-03-95 planing, storm sewer construction, installation of sidewalk, concrete median 
02-03-95 barrier, guardrail, fence, signs, signals, rock slope wire mesh, and pavement 
02-03-95 marking beginning at four lane section south of Bean Station and extending 
02-03-95 northwest to the four lane section near Miller Hollow Road. 
02-03-95 
02-03-95 Project Length - 4.712 miles 
02-03-95 Working Days - 450 
02-03-95 Plans Cost - $175.00 Cross-Section Cost - $200.00 
02-03-95 The DBE goal for this contract is 10% of the contract amount. 
02-03-95 
02-03-95 GREENE, HAMBLEN, HANCOCK, HAWKINS, JOHNSON AND SULLIVAN COUNTIES 
02-03-95 (Contract No. 3565) 
02-03-95 Project No. S.P. 98012-4213-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 498.29 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 HARDEMAN COUNTY (Contract No. 3566) 
02-03-95 Project No. S.P. 35005-4240-04, 35008-4204-04 
02-03-95 The resurfacing on S.R. 57 and S.R. 125 with bituminous materials (plant mix) 
02-03-95 and pavement marking on S.R. 57 beginning at L.M. 6.85 and extending to L.M. 
02-03-95 11.31 and on S.R. 125 beginning at the Mississippi State line and extending to 
02-03-95 S.R. 57. 
02-03-95 
02-03-95 Project Length - 7.650 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 HENRY COUNTY (Contract No. 3567) 
02-03-95 Project No. M-77(26), 40012-3222-54 
02-03-95 The grading and drainage on S.R. 77 including paving with bituminous materials 
02-03-95 (plant mix), cold planing, storm sewer construction, installation of concrete 
02-03-95 curb and gutter, sidewalk, signs, signals and pavement marking beginning at 



       

       

       

       

       

02-03-95 Paris south city limits and extending to S.R. 69 in Paris. 
02-03-95 
02-03-95 Project Length - 0.743 mile 
02-03-95 Working Days - 115 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
02-03-95 The DBE goal for this contract is 13% of the contract amount. 
02-03-95 
02-03-95 JACKSON COUNTY (Contract No. 3568) 
02-03-95 Project No. S.P. 44002-4224-04 
02-03-95 The repair of the bridge on S.R. 53 over the Roaring River (L.M. 15.71) 
02-03-95 including concrete, structural steel and bridge deck repairs, expansion joint, 
02-03-95 bridge deck sealant, overlay with bituminous materials (plant mix), cold 
02-03-95 planing, installation of guardrail, and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 100 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 JEFFERSON COUNTY (Contract No. 3569) 
02-03-95 Project No. S.P. 45004-4325-04 
02-03-95 The resurfacing on S.R. 9 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning 0.24 mile east of the Sevier County line (L.M. 0.24) and 
02-03-95 extending to 210 feet west of Redbud Drive left (L.M. 11.12). 
02-03-95 
02-03-95 Project Length - 10.880 miles 
02-03-95 Working Days - 70 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 JEFFERSON COUNTY (Contract No. 3570) 
02-03-95 Project No. S.P. 45945-4150-04 
02-03-95 The improvements at the rest area waste treatment plant on I-40 0.5 mile 
02-03-95 southwest of the French Broad River. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 60 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 KNOX COUNTY (Contract No. 3571) 
02-03-95 Project No. IM-40-7(141)377, 47001-3188-44, STP-NH-162(1), 47050-3236-14 
02-03-95 The grading and drainage on I-140 (S.R. 162, Pellissippi Parkway) including the 
02-03-95 construction of one (1) prestressed concrete Bulb-Tee beam bridge on Dutchtown 
02-03-95 Road over S.R. 162, one (1) prestressed concrete I-beam bridge on S.R. 162 over 
02-03-95 ramp, one (1) steel girder bridge on ramp over I-40, one (1) reinforced 
02-03-95 concrete or retained earth retaining wall, four (4) concrete box culverts, 
02-03-95 subgrade treatment with hydrated lime, paving with bituminous materials (plant 
02-03-95 mix)(polymer modified), treated permeable base and portland cement concrete 
02-03-95 pavement on the ramps, storm sewer construction, installation of concrete curb 
02-03-95 and gutter, guardrail, concrete median barrier, fence, signs, signals, and 
02-03-95 pavement marking beginning 2775 feet north of Dutchtown Road and extending to 
02-03-95 599 feet north of I-40. 
02-03-95 
02-03-95 Project Length - 1.586 miles 
02-03-95 Working Days - 330 
02-03-95 Plans Cost - $150.00 Cross-Section Cost - $125.00 
02-03-95 The DBE goal for this contract is 9% of the contract amount. 
02-03-95 
02-03-95 KNOX COUNTY (Contract No. 3572) 
02-03-95 Project No. CM-NHE-33(11), 47018-3238-54 
02-03-95 The signal upgrade at six (6) intersections on S.R. 33 (Maynardville Pike) at 
02-03-95 Foley Drive, Fountain Valley Lane and Stockyard, Doris and Neal Drive, 



       

       

    

       

       

       

02-03-95 Cunningham Drive, Afton Drive, and S.R. 131 (Emory Road). 
02-03-95 
02-03-95 Project Length - 1.620 miles 
02-03-95 Working Days - On or before December 1, 1995 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 LAUDERDALE COUNTY (Contract No. 3573) 
02-03-95 Project No. S.P. 49001-4558-04 
02-03-95 The renovation of rest area lighting on U.S. 51 (S.R. 3) 1.2 miles north of the 
02-03-95 Hatchie River near Henning. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - On or before September 1, 1995 
02-03-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 LAUDERDALE, SHELBY AND TIPTON COUNTIES (Contract No. 3574) 
02-03-95 Project No. S.P. 98042-4269-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 
02-03-95 Project Length - 366.80 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 LOUDON COUNTY (Contract No. 3575) 
02-03-95 Project No. STP-M-NHE-73(14), 53012-3221-54 
02-03-95 The installation of lighting on U.S. 321 (S.R. 73) beginning at Simpson Drive 
02-03-95 (L.M. 5.92) and extending to U.S. 11 (S.R. 2) in Lenoir City. 
02-03-95 
02-03-95 Project Length - 1.407 miles 
02-03-95 Working Days - On or before November 1, 1995 
02-03-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 MCNAIRY COUNTY (Contract No. 3576) 
02-03-95 Project No. S.P. 55005-4207-04 
02-03-95 The repair of the bridge on S.R. 22 over Lick Creek (L.M. 7.94) including 
02-03-95 concrete, bridge deck repairs, bridgerail replacement, bridge deck sealant, 
02-03-95 overlay with bituminous materials (plant mix), cold planing, installation of 
02-03-95 guardrail, and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 MACON COUNTY (Contract No. 3577) 
02-03-95 Project No. S.P. 56001-4516-04, 56003-4549-04, 56009-4208-04 
02-03-95 The resurfacing on S.R. 10, S.R. 52 and S.R. 151 with bituminous materials 
02-03-95 (plant mix) and pavement marking on S.R. 10 beginning at the Jct. with S.R. 52 
02-03-95 (Lafayette By-pass)(L.M. 6.87) and extending to Ellington Drive (L.M. 8.90), on 
02-03-95 S.R. 52 beginning at the new construction (L.M. 18.20) and extending to new 
02-03-95 construction (L.M. 20.40), and on S.R. 151 beginning at the Clay County line 
02-03-95 (L.M. 0.00) and extending to the Jct. with S.R. 52 (L.M. 2.60). 
02-03-95 
02-03-95 Project Length - 6.830 miles 
02-03-95 Working Days - 45 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 MACON, SMITH, SUMNER AND TROUSDALE COUNTIES (Contract No. 3578) 
02-03-95 Project No. S.P. 98033-4292-04 
02-03-95 The installation of painted pavement marking lines on various State Routes. 
02-03-95 



    

       

       

       

       

       

02-03-95 Project Length - 416.01 miles 
02-03-95 Working Days - On or before August 1, 1995 (See Special Provision 108B) 
02-03-95 NO PLANS CONTRACT 
02-03-95 
02-03-95 MADISON COUNTY (Contract No. 3579) 
02-03-95 Project No. S.P. 57023-4225-04 
02-03-95 The resurfacing on S.R. 198 with bituminous materials (plant mix), cold 
02-03-95 planing, and pavement marking beginning at L.M. 0.00 and extending to L.M. 
02-03-95 1.46. 
02-03-95 
02-03-95 Project Length - 1.460 miles 
02-03-95 Working Days - 30 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 MARION COUNTY (Contract No. 3580) 
02-03-95 Project No. S.P. 58062-4220-04 
02-03-95 The resurfacing on S.R. 28 with bituminous materials (plant mix), cold planing, 
02-03-95 and pavement marking beginning at the Jct. with S.R. 108 (L.M. 11.82) in 
02-03-95 Whitwell and extending to the Sequatchie County line (L.M. 18.14). 
02-03-95 
02-03-95 Project Length - 6.304 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 MARSHALL COUNTY (Contract No. 3581) 
02-03-95 Project No. S.P. 59017-4308-04 
02-03-95 The resurfacing on S.R. 272 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the bridge over the C.S.X. Railroad (L.M. 13.50) and 
02-03-95 extending to S.R. 99 (L.M. 20.38). 
02-03-95 
02-03-95 Project Length - 6.810 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 MAURY COUNTY (Contract No. 3582) 
02-03-95 Project No. S.P. 60017-4312-04 
02-03-95 The resurfacing on S.R. 166 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the Giles County line (L.M. 0.00) and extending to Arrow 
02-03-95 Lake Road (L.M. 3.98). 
02-03-95 
02-03-95 Project Length - 3.970 miles 
02-03-95 Working Days - 30 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 MONROE COUNTY (Contract No. 3583) 
02-03-95 Project No. S.P. 62004-4236-04 
02-03-95 The overlay on S.R. 33 with an emulsified asphalt micro-surfacing including 
02-03-95 pavement marking beginning the McMinn County line (L.M. 0.00) and extending to 
02-03-95 55 feet south of Lewis Street right (L.M. 7.10). 
02-03-95 
02-03-95 Project Length - 7.100 miles 
02-03-95 Working Days - 50 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 RHEA COUNTY (Contract No. 3584) 
02-03-95 Project No. S.P. 72011-4211-04 
02-03-95 The resurfacing on S.R. 303 with bituminous materials (plant mix), cold 
02-03-95 planing, and pavement marking beginning 0.1 mile north of S.R. 29 (L.M. 0.10) 
02-03-95 and extending to the bridge over Sale Creek (L.M. 2.94). 
02-03-95 



       

       

       

       

       

       

02-03-95 Project Length - 2.820 miles 
02-03-95 Working Days - 30 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 ROANE COUNTY (Contract No. 3585) 
02-03-95 Project No. S.P. 73006-3209-04 
02-03-95 The grading and drainage on S.R. 29 (U.S. 27) including the construction of two 
02-03-95 (2) reinforced concrete cantilever retaining walls, six (6) concrete box 
02-03-95 culverts, expansion joint repairs, paving with bituminous materials (plant 
02-03-95 mix)(modified), storm sewer construction, installation of guardrail, fence, 
02-03-95 signs, and pavement marking beginning at the bridge over Whites Creek and 
02-03-95 extending to 0.1 mile north of S.R. 1 near Rockwood city limits. 
02-03-95 
02-03-95 Project Length - 4.435 miles 
02-03-95 Working Days - 300 
02-03-95 Plans Cost - $100.00 Cross-Section Cost - $ 50.00 
02-03-95 The DBE goal for this contract is 2% of the contract amount. 
02-03-95 
02-03-95 ROBERTSON COUNTY (Contract No. 3586) 
02-03-95 Project No. S.P. 74010-4223-04 
02-03-95 The resurfacing on S.R. 65 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the Davidson County line (L.M. 0.00) and extending to the 
02-03-95 bridge over Carr Creek (L.M. 5.45). 
02-03-95 
02-03-95 Project Length - 5.450 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 RUTHERFORD COUNTY (Contract No. 3587) 
02-03-95 Project No. STP-M-99(10), 75020-3212-54 
02-03-95 The intersection improvement at S.R. 99 (Bradyville road ) with Minerva Drive 
02-03-95 including grading and drainage, paving with bituminous materials (plant mix), 
02-03-95 storm sewer construction, installation of concrete curb and gutter, signs, 
02-03-95 signals, and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.160 mile 
02-03-95 Working Days - On or before August 15, 1995 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
02-03-95 
02-03-95 RUTHERFORD COUNTY (Contract No. 3588) 
02-03-95 Project No. 75001-4162-04 
02-03-95 The repair of the bridge on Epps Mill Road over I-24 including concrete 
02-03-95 structural steel, expansion joint, epoxy injection and bridge deck repairs, 
02-03-95 bridge deck sealant, overlay with bituminous materials (plant mix), cold 
02-03-95 planing, installation of guardrail and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 75 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 SEQUATCHIE AND VAN BUREN COUNTIES (Contract No. 3589) 
02-03-95 Project No. S.P. 77002-4239-04, 88001-4213-04 
02-03-95 The resurfacing on S.R. 8 with bituminous materials (plant mix), cold planing, 
02-03-95 and pavement marking in Sequatchie County beginning at the Jct. with S.R. 111 
02-03-95 (L.M. 30.06) and extending to the Warren County line (L.M. 4.17) in Van Buren 
02-03-95 County. 
02-03-95 
02-03-95 Project Length - 7.530 miles 
02-03-95 Working Days - 40 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 



       

       

       

       

       

02-03-95 
02-03-95 SEVIER COUNTY (Contract No. 3590) 
02-03-95 Project No. S.P. 78072-4535-04 
02-03-95 The resurfacing on S.R. 66 with bituminous materials (plant mix)(modified), 
02-03-95 cold planing, and pavement marking beginning at the bridge over the French 
02-03-95 Broad River (L.M. 5.04) and extending to 0.15 mile north of the bridges over 
02-03-95 I-40 (L.M. 8.75). 
02-03-95 
02-03-95 Project Length - 3.710 miles 
02-03-95 Working Days - 60 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 SHELBY COUNTY (Contract No. 3591) 
02-03-95 Project No. CM-NH-57(23), 79028-3242-54 
02-03-95 The signal improvement and interconnection on U.S. 72 (S.R. 57) in Collierville 
02-03-95 beginning at Poplar View Parkway and extending to Main Street. 
02-03-95 
02-03-95 Project Length - 2.300 miles 
02-03-95 Working Days - On or before September 15, 1995 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 SHELBY COUNTY (Contract No. 3592) 
02-03-95 Project No. S.P. 79020-4240-04 
02-03-95 The repair of the bridge on S.R. 4 (Lamar) over Nonconnah Creek (L.M. 7.18) in 
02-03-95 Memphis including concrete, bridge joint seismic modifications, bridge deck and 
02-03-95 expansion joint repairs, bridgerail replacement, paving on the approaches with 
02-03-95 bituminous materials (plant mix), cold planing, installation of guardrail, and 
02-03-95 pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 150 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 SHELBY COUNTY (Contract No. 3593) 
02-03-95 Project No. 79040-4213-04 
02-03-95 The resurfacing on S.R. 175 with bituminous materials (plant mix)(polymer 
02-03-95 modified), cold planing, and pavement marking beginning at Swinnea Road and 
02-03-95 extending to west of S.R. 4. 
02-03-95 
02-03-95 Project Length - 3.700 miles 
02-03-95 Working Days - 45 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 SULLIVAN COUNTY (Contract No. 3594) 
02-03-95 Project No. S.P. 82006-4356-04, 82013-4319-04, 82012-4302-04 
02-03-95 The resurfacing on S.R. 36, S.R. 126 and S.R. 355 with bituminous materials 
02-03-95 (plant mix), cold planing, and pavement marking on S.R. 36 beginning 105 feet 
02-03-95 northwest of S.R. 126 left (L.M. 8.80) and extending to 50 feet north of the 
02-03-95 bridge over Tranbarger Hollow Branch (L.M. 11.00), on S.R. 126 beginning at the 
02-03-95 bridge over the South Fork Holston River (L.M. 2.10) and extending to 0.21 mile 
02-03-95 north of S.R. 355 left (L.M. 2.40), and on S.R. 355 beginning at S.R. 126 (L.M. 
02-03-95 0.00) and extending to S.R. 36 (L.M. 2.58). 
02-03-95 
02-03-95 Project Length - 4.940 miles 
02-03-95 Working Days - 60 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 SULLIVAN COUNTY (Contract No. 3595) 
02-03-95 Project No. S.P. 82010-3226-04 
02-03-95 The widening on S.R. 93 (Wilcox Drive) in Kingsport including grading and 



       

       

       

       

       

02-03-95 drainage, construction of one (1) reinforced concrete retaining wall, extension 
02-03-95 of one (1) concrete box bridge (3 @ 12' X 6'), paving with bituminous materials 
02-03-95 (plant mix), storm sewer construction, installation of concrete curb and 
02-03-95 gutter, guardrail, signs, and pavement marking beginning at South Gaylemont 
02-03-95 Drive and extending to south of I-181. 
02-03-95 
02-03-95 Project Length - 0.901 mile 
02-03-95 Working Days - 140 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 25.00 
02-03-95 
02-03-95 SUMNER COUNTY (Contract No. 3596) 
02-03-95 Project No. S.P. 83009-4289-04 
02-03-95 The resurfacing on S.R. 52 with bituminous materials (plant mix), and pavement 
02-03-95 marking beginning at the Robertson County line (U.S. 31W)(L.M. 0.00) and 
02-03-95 extending to S.R. 109 (L.M. 4.38) in Portland. 
02-03-95 
02-03-95 Project Length - 3.980 miles 
02-03-95 Working Days - 30 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 TIPTON COUNTY (Contract No. 3597) 
02-03-95 Project No. S.P. 84004-4221-04 
02-03-95 The repair of the bridge on S.R 54 over the Hatchie River (L.M. 9.62) including 
02-03-95 concrete, bearing device, repainting existing steel structure, bracing, bridge 
02-03-95 deck and expansion joint repairs, penetrating concrete seal, bridge deck 
02-03-95 sealant, overlay with bituminous materials (plant mix), installation of 
02-03-95 guardrail, and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 200 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 VAN BUREN COUNTY (Contract No. 3598) 
02-03-95 Project No. 88011-4221-04 
02-03-95 The repair of the bridge on S.R. 285 over Spring Creek (L.M. 14.73) including 
02-03-95 concrete, bridge deck removal, bridgerail replacement, paving on the approaches 
02-03-95 with bituminous materials (plant mix), cold planing, and pavement marking. 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - 120 
02-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
02-03-95 
02-03-95 WASHINGTON COUNTY (Contract No. 3599) 
02-03-95 Project No. S.P. 90009-4529-04 
02-03-95 The resurfacing on S.R. 81 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the Jct. with S.R. 107 (L.M. 4.30) and extending to 55 
02-03-95 feet south of Mayberry Road (L.M. 6.90). 
02-03-95 
02-03-95 Project Length - 2.600 miles 
02-03-95 Working Days - 45 
02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 WEAKLEY COUNTY (Contract No. 3600) 
02-03-95 Project No. S.P. 92001-4226-04 
02-03-95 The resurfacing on S.R. 431 with bituminous materials (plant mix) and pavement 
02-03-95 marking beginning at the five lane section (L.M. 5.37) and extending to the 
02-03-95 Obion County line (L.M. 9.42). 
02-03-95 
02-03-95 Project Length - 4.050 miles 
02-03-95 Working Days - 30 



       

    

       

       

       

       

02-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
02-03-95 
02-03-95 WILLIAMSON COUNTY (Contract No. 3601) 
02-03-95 Project No. S.P. 94002-4167-04 
02-03-95 The installation of a cantilever sign structure on I-65 southbound lanes at the 
02-03-95 S.R. 253 (Concord Road). 
02-03-95 
02-03-95 Project Length - 0.000 mile 
02-03-95 Working Days - On or before June 1, 1995 
02-03-95 NO PLANS CONTRACT 
================================================================================ 
03-03-95 JEFFERSON COUNTY (Contract No. 3570) 
03-03-95 Project No. S.P. 45945-4150-04 
03-03-95 The improvements at the rest area waste treatment plant on I-40 0.5 mile 
03-03-95 southwest of the French Broad River. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 60 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 KNOX COUNTY (Contract No. 3571) 
03-03-95 Project No. IM-40-7(141)377, 47001-3188-44, STP-NH-162(1), 47050-3236-14 
03-03-95 The grading and drainage on I-140 (S.R. 162, Pellissippi Parkway) including the 
03-03-95 construction of one (1) prestressed concrete Bulb-Tee beam bridge on Dutchtown 
03-03-95 Road over S.R. 162, one (1) prestressed concrete I-beam bridge on S.R. 162 over 
03-03-95 ramp, one (1) steel girder bridge on ramp over I-40, one (1) reinforced 
03-03-95 concrete or retained earth retaining wall, four (4) concrete box culverts, 
03-03-95 subgrade treatment with hydrated lime, paving with bituminous materials (plant 
03-03-95 mix)(polymer modified), treated permeable base and portland cement c oncrete 
03-03-95 pavement on the ramps, storm sewer construction, installation of concrete curb 
03-03-95 and gutter, guardrail, concrete median barrier, fence, signs, signals, and 
03-03-95 pavement marking beginning 2775 feet north of Dutchtown Road and extending to 
03-03-95 599 feet north of I-40. 
03-03-95 
03-03-95 Project Length - 1.586 miles 
03-03-95 Working Days - 330 
03-03-95 Plans Cost - $150.00 Cross-Section Cost - $125.00 
03-03-95 The DBE goal for this contract is 11% of the contract amount. 
03-03-95 
03-03-95 BEDFORD COUNTY (Contract No. 3602) 
03-03-95 Project No. S.P. 02017-4311-04 
03-03-95 The resurfacing on S.R. 269 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning near Duck River (L.M. 15.60) and extending to the Coffee 
03-03-95 County line (L.M. 20.50). 
03-03-95 
03-03-95 Project Length - 4.900 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 BENTON AND HENRY COUNTIES (Contract No. 3603) 
03-03-95 Project No. S.P. 03005-4214-04, 40004-4221-04 
03-03-95 The resurfacing on S.R. 69 with bituminous materials (plant mix) and pavement 
03-03-95 marking in Benton County beginning at L.M. 19.25 and extending to L.M. 1.20 in 
03-03-95 Henry County. 
03-03-95 
03-03-95 Project Length - 6.130 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 BLOUNT COUNTY (Contract No. 3604) 



       

       

       

       

       

       

03-03-95 Project No. STP-M-4484(3), 05088-3707-54 
03-03-95 The construction of one (1) prestressed concrete I-beam bridge on Davis Ford 
03-03-95 Road over Crooked Creek including grading and drainage, paving with bituminous 
03-03-95 materials (plant mix), installation of guardrail, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.157 mile 
03-03-95 Working Days - 120 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 CARROLL COUNTY (Contract No. 3605) 
03-03-95 Project No. BR-STP-77(34), 09012-3216-94 
03-03-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 77 
03-03-95 over Crooked Creek (L.M. 18.51) including grading and drainage, paving with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 
03-03-95 Project Length - 0.331 mile 
03-03-95 Working Days - 150 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 CARTER COUNTY (Contract No. 3606) 
03-03-95 Project No. STP-M-67(10), 10006-3236-54 
03-03-95 The intersection improvement at U.S. 321 (S.R. 67) with Roan Street and Elk 
03-03-95 Avenue in Elizabethton including grading and drainage, paving with bituminous 
03-03-95 materials (plant mix), cold planing, installation of concrete curb and gutter, 
03-03-95 sidewalk, signs, signals, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.194 mile 
03-03-95 Working Days - On or before January 1, 1996 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 CARTER COUNTY (Contract No. 3607) 
03-03-95 Project No. S.P. 10003-4553-04 
03-03-95 The resurfacing on S.R. 37 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning 264 feet north of the bridge over the Doe River (L.M. 6.70) 
03-03-95 and extending to 265 feet south of the Jct. with S.R. 173 (L.M. 12.35). 
03-03-95 
03-03-95 Project Length - 5.650 miles 
03-03-95 Working Days - 50 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 CHEATHAM COUNTY (Contract No. 3608) 
03-03-95 Project No. S.P. 11012-4309-04 
03-03-95 The resurfacing on S.R. 250 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Dickson County line (L.M. 0.00) and extending to Wiley 
03-03-95 Pardue Road (L.M. 3.50). 
03-03-95 
03-03-95 Project Length - 3.500 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 COCKE COUNTY (Contract No. 3609) 
03-03-95 Project No. S.P. 15006-4511-04 
03-03-95 The resurfacing on S.R. 32 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning 0.14 mile north of S.R. 9 (L.M. 25.80) and extending to the 
03-03-95 bridge over the French Broad River (L.M. 31.71). 
03-03-95 
03-03-95 Project Length - 5.910 miles 
03-03-95 Working Days - 50 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 



    

       

       

       

       

03-03-95 
03-03-95 COFFEE AND WARREN COUNTIES (Contract No. 3610) 
03-03-95 Project No. S.P. 98022-4233-04 
03-03-95 The slip lining of culverts at various locations on various State Routes. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - On or before September 30, 1995 
03-03-95 NO PLANS CONTRACT 
03-03-95 
03-03-95 DAVIDSON COUNTY (Contract No. 3611) 
03-03-95 Project No. S.P. 19041-4361-04 
03-03-95 The resurfacing on S.R. 24 with bituminous materials (plant mix)(modified), 
03-03-95 cold planing, and pavement marking beginning at Fairfield Avenue (L.M. 14.00) 
03-03-95 and extending to Cottage Lane (L.M. 17.96) in Nashville. 
03-03-95 
03-03-95 Project Length - 3.960 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 DECATUR COUNTY (Contract No. 3612) 
03-03-95 Project No. S.P. 20017-4305-04 
03-03-95 The resurfacing on S.R. 114 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 202 (L.M. 11.96) and extending to the Henderson 
03-03-95 County line (L.M. 18.48). 
03-03-95 
03-03-95 Project Length - 6.530 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 DEKALB COUNTY (Contract No. 3613) 
03-03-95 Project No. S.P. 21001-4250-04 
03-03-95 The repair of the bridge on S.R. 26 over Smith Fork Creek (L.M. 8.40) including 
03-03-95 concrete, non-penetrating concrete seal, expansion joint and bridge deck 
03-03-95 repairs, bridge deck sealant, repainting existing steel structure, overlay with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 120 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 DICKSON, WILLIAMSON AND CHEATHAM COUNTIES (Contract No. 3614) 
03-03-95 Project No. IME-40-3(119)177, 22001-8152-44, 94001-8116-44, 11003-8126-44 
03-03-95 The resurfacing on I-40 with bituminous materials (plant mix)(polymer 
03-03-95 modified) including cold planing, bridge deck repairs, bridge deck sealant, 
03-03-95 installation of guardrail, and pavement marking in Dickson County beginning 
03-03-95 0.76 miles west of Nails Creek (L.M. 13.56) and extending to to S.R. 249 (L.M. 
03-03-95 3.77) in Cheatham County. 
03-03-95 
03-03-95 Project Length - 11.080 miles 
03-03-95 Working Days - 110 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 The DBE goal for this contract is 6% of the contract amount. 
03-03-95 
03-03-95 FAYETTE COUNTY (Contract No. 3615) 
03-03-95 Project No. S.P. 24017-4330-04 
03-03-95 The resurfacing on S.R. 196 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at L.M. 11.93 and extending to L.M. 17.05. 
03-03-95 
03-03-95 Project Length - 5.120 miles 



       

       

       

       

       

       

    

03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 FRANKLIN COUNTY (Contract No. 3616) 
03-03-95 Project No. S.P. 26945-4454-04 
03-03-95 The resurfacing on Tims Ford State Rustic Park road with bituminous materials 
03-03-95 (plant mix) and pavement marking beginning at L.M. 0.00 and extending to 
03-03-95 L.M. 1.47. 
03-03-95 
03-03-95 Project Length - 1.470 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 GIBSON COUNTY (Contract No. 3617) 
03-03-95 Project No. S.P. 27024-4316-04 
03-03-95 The resurfacing on S.R. 188 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 104 (L.M. 2.55) and extending to S.R. 77 (L.M. 10.22). 
03-03-95 
03-03-95 Project Length - 7.670 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 GREENE COUNTY (Contract No. 3618) 
03-03-95 Project No. S.P. 30021-4309-04 
03-03-95 The resurfacing on S.R. 351 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 70 (L.M. 0.00) and extending to S.R. 350 left 
03-03-95 (L.M. 6.82). 
03-03-95 
03-03-95 Project Length - 6.820 miles 
03-03-95 Working Days - 60 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 GRUNDY COUNTY (Contract No. 3619) 
03-03-95 Project No. S.P. 31010-4312-04 
03-03-95 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Jct. with S.R. 2 (L.M. 1.79) and extending to the Elk 
03-03-95 River Bridge (L.M. 6.92). 
03-03-95 
03-03-95 Project Length - 5.130 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3620) 
03-03-95 Project No. BR-STP-312(4), 33053-3214-94 
03-03-95 The construction of one (1) concrete slab bridge (3 @ 15' X 9') on S.R. 312 
03-03-95 over Grasshopper Creek (L.M. 3.33) including grading and drainage, paving with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 
03-03-95 Project Length - 0.217 mile 
03-03-95 Working Days - 100 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3621) 
03-03-95 Project No. S.P. 33002-4152-04 
03-03-95 The crack sealing at various locations on I-24, S.R. 58 and S.R. 153. 
03-03-95 
03-03-95 Project Length - 16.840 miles 
03-03-95 Working Days - On or before June 15, 1995 
03-03-95 NO PLANS CONTRACT 



       

       

       

       

       

03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3622) 
03-03-95 Project No. S.P. 33011-4247-04 
03-03-95 The resurfacing on S.R. 2 with bituminous materials (plant mix)(modified), cold 
03-03-95 planing, and pavement marking beginning at Airport Road (L.M. 15.69) and 
03-03-95 extending to 0.2 mile north of Shallowford Road (L.M. 18.47). 
03-03-95 
03-03-95 Project Length - 2.460 miles 
03-03-95 Working Days - 40 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3623) 
03-03-95 Project No. S.P. 33049-4223-04 
03-03-95 The repair of the bridge on S.R. 148 over branch (L.M. 1.02) including 
03-03-95 concrete, bridge deck and epoxy injection repairs, paving on the approaches 
03-03-95 with bituminous materials (plant mix), cold planing, installation of guardrail, 
03-03-95 and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 85 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3624) 
03-03-95 Project No. S.P. 33033-4509-04 
03-03-95 The repair of the bridge on S.R. 27 over the CSX and Southern railroads (L.M. 
03-03-95 5.60) including concrete, repainting existing steel structure, non-penetrating 
03-03-95 concrete seal, bridge deck and expansion joint repairs, bridge deck sealant, 
03-03-95 overlay with bituminous materials (plant mix), and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 75 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 HAMILTON COUNTY (Contract No. 3625) 
03-03-95 Project No. S.P. 33947-4222-04 
03-03-95 The repair of the bridges on S.R. 58 over South Chickamauga Creek (L.M. 11.59) 
03-03-95 and on S.R. 153 over Southern Railroad including concrete, non-penetrating 
03-03-95 concrete seal, expansion joint and bridge deck repairs, repainting existing 
03-03-95 steel structure, bridge deck sealant, overlay with bituminous materials (plant 
03-03-95 mix), cold planing, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 160 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 HARDIN COUNTY (Contract No. 3626) 
03-03-95 Project No. S.P. 36003-4211-04 
03-03-95 The resurfacing on S.R. 57 with bituminous materials (plant mix), cold planing, 
03-03-95 and pavement marking beginning at L.M. 5.40 and extending to L.M. 8.00. 
03-03-95 
03-03-95 Project Length - 2.600 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 HAYWOOD COUNTY (Contract No. 3627) 
03-03-95 Project No. STP-M-9402(6), 38950-8746-54 
03-03-95 The resurfacing on Jefferson Street and Old Mercer Road in Brownsville with 
03-03-95 bituminous materials (plant mix) and pavement marking on Jefferson Street 
03-03-95 beginning at Anderson Avenue and extending to S.R. 76 and on Old Mercer Road 
03-03-95 beginning at S.R. 76 and extending to the city limits. 



       

       

       

           

       

       

03-03-95 
03-03-95 Project Length - 1.671 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 HUMPHREYS COUNTY (Contract No. 3628) 
03-03-95 Project No. S.P. 43005-4225-04 
03-03-95 The resurfacing on S.R. 13 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Perry County line (L.M. 0.00) and extending to Watered 
03-03-95 Hollow Road (L.M. 7.20). 
03-03-95 
03-03-95 Project Length - 7.200 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 JEFFERSON COUNTY (Contract No. 3629) 
03-03-95 Project No. BR-STP-66(21), 45009-3208-94 
03-03-95 The construction of one (1) concrete box bridge (3 @ 10' X 6') on S.R. 66 over 
03-03-95 Long Creek (L.M. 5.18) including grading and drainage, paving with bituminous 
03-03-95 materials (plant mix), installation of guardrail, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.066 mile 
03-03-95 Working Days - 100 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 JOHNSON COUNTY (Contract No. 3630) 
03-03-95 Project No. BR-STP-91(15), 46006-3230-94 
03-03-95 BR-STP-91(16), 46006-3229-94 
03-03-95 
03-03-95 Project No. BR-STP-91(15), 46006-3230-94 
03-03-95 The construction of one (1) concrete box bridge (2 @ 15' X 8') on S.R. 91 over 
03-03-95 Furnace Creek (L.M. 5.94) including grading and drainage, paving with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 Project Length - 0.071 mile 
03-03-95 
03-03-95 Project No. BR-STP-91(16), 46006-3229-94 
03-03-95 The construction of one (1) concrete box bridge (3 @ 15' X 8') on S.R. 91 over 
03-03-95 Laurel Creek (L.M. 10.25) including grading and drainage, paving with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 Project Length - 0.090 mile 
03-03-95 
03-03-95 Total Project Length - 0.161 mile 
03-03-95 Working Days - 120 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 KNOX COUNTY (Contract No. 3631) 
03-03-95 Project No. IME-40-7(142)381, 47001-8190-44 
03-03-95 The resurfacing on I-40 with bituminous materials (plant mix)(polymer modified) 
03-03-95 including cold planing, bridge deck repairs, bridge deck sealant, installation 
03-03-95 of guardrail, and pavement marking beginning 1934 feet west of Winston Road 
03-03-95 (Mile Marker 380.077) and extending to the west end of the bridge over 
03-03-95 Papermill Road (Mile Marker 383.117). 
03-03-95 
03-03-95 Project Length - 2.9440 miles 
03-03-95 Working Days - On or before August 15, 1995 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 The DBE goal for this contract is 5% of the contract amount. 
03-03-95 



       

       

       

       

       

03-03-95 KNOX COUNTY (Contract No. 3632) 
03-03-95 Project No. S.P. 47010-4330-04, 47016-4318-04 
03-03-95 The resurfacing on S.R. 1 and S.R. 33 with bituminous materials (plant 
03-03-95 mix)(modified), cold planing, and pavement marking on S.R. 1 beginning at S.R. 
03-03-95 33 right (Henley Street)(L.M. 18.92) and extending to S.R. 33 left 
03-03-95 (Broadway)(L.M. 19.68) and on S.R. 33 beginning north of the end bridge over the 
03-03-95 Tennessee River (L.M. 7.00) and extending to Foley Drive right (L.M. 13.96) in 
03-03-95 Knoxville. 
03-03-95 
03-03-95 Project Length - 6.270 miles 
03-03-95 Working Days - 60 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 MCMINN COUNTY (Contract No. 3633) 
03-03-95 Project No. S.P. 54077-4206-04 
03-03-95 The resurfacing on S.R. 309 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Jct. with S.R. 2 (L.M. 0.00) and extending to the 
03-03-95 bridge over I-75 (L.M. 2.42). 
03-03-95 
03-03-95 Project Length - 2.420 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 MCNAIRY COUNTY (Contract No. 3634) 
03-03-95 Project No. S.P. 55011-4314-04 
03-03-95 The resurfacing on S.R. 142 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning east of S.R. 5 (L.M. 0.22) and extending to Owl Creek 
03-03-95 (L.M. 6.51). 
03-03-95 
03-03-95 Project Length - 6.270 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 MADISON COUNTY (Contract No. 3635) 
03-03-95 Project No. S.P. 57951-3727-04 
03-03-95 The grading and drainage on a S.I.A. Route serving Delta Faucet in Jackson 
03-03-95 including paving with bituminous materials (plant mix) and pavement marking 
03-03-95 beginning at the end of Ridgecrest Extension, east of F.E. Wright Drive, and 
03-03-95 extending to Watson Road. 
03-03-95 
03-03-95 Project Length - 0.669 mile 
03-03-95 Working Days - On or before June 1, 1995 (See Special Provision 108B) 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
03-03-95 
03-03-95 MARION COUNTY (Contract No. 3636) 
03-03-95 Project No. BR-STP-2(20), 58004-3207-94 
03-03-95 The construction of two (2) prestressed concrete box beam bridges on S.R. 2 
03-03-95 over I-24 westbound lanes (L.M. 1.38) and eastbound lanes (L.M. 1.40) at 
03-03-95 Monteagle including grading and drainage, paving with bituminous materials 
03-03-95 (plant mix), treated permeable base and portland cement concrete pavement, 
03-03-95 installation of guardrail, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.167 mile 
03-03-95 Working Days - 260 
03-03-95 Plans Cost - $ 25.00 Cross-Section Cost - $0.00 
03-03-95 The DBE goal for this contract is 4% of the contract amount. 
03-03-95 
03-03-95 MEIGS COUNTY (Contract No. 3637) 
03-03-95 Project No. S.P. 61945-3429-04 
03-03-95 The grading and drainage on a S.I.A. Route serving Polyform Inc. 



       

       

       

       

       

03-03-95 including paving with bituminous materials (plant mix) and pavement marking 
03-03-95 beginning at S.R. 58 and extending to the Polyform employee entrance. 
03-03-95 
03-03-95 Project Length - 0.215 mile 
03-03-95 Working Days - 50 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 MONROE COUNTY (Contract No. 3638) 
03-03-95 Project No. DPR-14(2), 62004-3234-14 
03-03-95 The grading and drainage on S.R. 33 including paving with bituminous materials 
03-03-95 (plant mix)(modified), storm sewer construction, installation of concrete curb 
03-03-95 and gutter, sidewalk, guardrail, signs, and pavement marking beginning south of 
03-03-95 S.R. 72 and extending to the four lane section at the bridge over the Little 
03-03-95 Tennessee River. 
03-03-95 
03-03-95 Project Length - 3.372 miles 
03-03-95 Working Days - 275 
03-03-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
03-03-95 The DBE goal for this contract is 10% of the contract amount. 
03-03-95 
03-03-95 MONROE COUNTY (Contract No. 3639) 
03-03-95 Project No. S.P. 62007-4539-04 
03-03-95 The resurfacing on S.R. 68 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning 0.39 mile south of Beaty's Chapel Lane (L.M. 26.60) and 
03-03-95 extending to 0.19 mile north of Hot Water Road (L.M. 34.15). 
03-03-95 
03-03-95 Project Length - 7.550 miles 
03-03-95 Working Days - 60 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 MORGAN COUNTY (Contract No. 3640) 
03-03-95 Project No. S.P. 65001-4252-04 
03-03-95 The resurfacing on S.R. 29 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 329 left (L.M. 22.98) and extending to the Scott 
03-03-95 County line (L.M. 28.28). 
03-03-95 
03-03-95 Project Length - 5.300 miles 
03-03-95 Working Days - 50 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 OVERTON COUNTY (Contract No. 3641) 
03-03-95 Project No. BR-STP-85(8), 67006-3226-94 
03-03-95 The construction of one (1) concrete box bridge (2 @ 12' X 12') on S.R. 85 over 
03-03-95 Scott Branch (L.M. 19.12) including grading and drainage, paving with 
03-03-95 bituminous materials (plant mix), installation of guardrail, and pavement 
03-03-95 marking. 
03-03-95 
03-03-95 Project Length - 0.104 mile 
03-03-95 Working Days - 100 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 Bids on this contract will only be accepted from Disadvantaged Business 
03-03-95 Enterprises certified by the Tennessee Department of Transportation. 
03-03-95 
03-03-95 OVERTON AND PUTNAM COUNTIES (Contract No. 3642) 
03-03-95 Project No. S.P. 67004-4205-04, 67011-4314-04, 71016-4228-04 
03-03-95 The overlay on S.R. 84, S.R. 164 and S.R 62 with an emulsified asphalt 
03-03-95 micro-surfacing and pavement marking in Overton County on S.R. 84 beginning at 
03-03-95 the Putnam County line (L.M. 0.00) and extending to 4.0 miles north of the 
03-03-95 Putnam County line (L.M. 4.00), and on S.R. 164 beginning 3.25 miles north of 
03-03-95 the Putnam County line (L.M. 3.25) and extending to Hanging Limb (L.M. 9.25), 



       

       

       

       

       

       

03-03-95 and in Putnam County on S.R. 62 beginning at Old Walton Road left (L.M. 1.30) 
03-03-95 and extending to the Fentress County line (L.M. 10.44). 
03-03-95 
03-03-95 Project Length - 19.140 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 PICKETT AND SCOTT COUNTIES (Contract No. 3643) 
03-03-95 Project No. S.P. 69004-4203-04 
03-03-95 The resurfacing on S.R. 154 with bituminous materials (plant mix) and pavement 
03-03-95 marking in Pickett County beginning at the Fentress County line (L.M. 0.00) and 
03-03-95 extending to the Kentucky State line (L.M. 0.30 in Scott County. 
03-03-95 
03-03-95 Project Length - 6.050 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 POLK COUNTY (Contract No. 3644) 
03-03-95 Project No. S.P. 70002-4218-04 
03-03-95 The resurfacing on S.R. 30 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Jct. with S.R. 33 (L.M. 2.67) and extending to the 
03-03-95 Jct. with S.R. 315 (L.M. 8.40). 
03-03-95 
03-03-95 Project Length - 5.720 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 ROBERTSON COUNTY (Contract No. 3645) 
03-03-95 Project No. S.P. 74013-3216-04 
03-03-95 The intersection improvement at S.R. 76 with S.R. 49 in Springfield including 
03-03-95 grading and drainage, paving with bituminous materials (plant mix), cold 
03-03-95 planing, installation of guardrail, signs, signals, and pavement marking 
03-03-95 beginning at S.R. 49 and extending to 0.1 mile east of the vocational school 
03-03-95 entrance. 
03-03-95 
03-03-95 Project Length - 0.681 mile 
03-03-95 Working Days - 75 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
03-03-95 
03-03-95 RUTHERFORD COUNTY (Contract No. 3646) 
03-03-95 Project No. S.P. 75011-4531-04 
03-03-95 The resurfacing on S.R. 96 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 266 (L.M. 20.51) and extending to the Cannon County 
03-03-95 line (L.M. 27.27). 
03-03-95 
03-03-95 Project Length - 6.730 miles 
03-03-95 Working Days - 35 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 SHELBY COUNTY (Contract No. 3647) 
03-03-95 Project No. S.P. 79001-4171-04 
03-03-95 The repair of the bridge on I-40 over Levee Road (L.M. 4.71) including 
03-03-95 concrete, seismic modification, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - 45 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 SHELBY COUNTY (Contract No. 3648) 
03-03-95 Project No. S.P. 79017-4271-04 



       

       

       

       

       

           
           

03-03-95 The repair of the bridge on S.R. 3 over I-240 (L.M. 10.06) including the 
03-03-95 repainting existing steel structures, bridge joint seismic modifications, 
03-03-95 expansion joint repair, bridge deck sealant, overlay with bituminous materials 
03-03-95 (plant mix), cold planing, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - On or before June 15, 1995 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 SHELBY COUNTY (Contract No. 3649) 
03-03-95 Project No. S.P. 79028-4243-04 
03-03-95 The repair of the bridge on S.R. 57 (E.B. Poplar Avenue) over I-240 ramp 
03-03-95 including concrete, bearing device, expansion joint and bridge deck repairs, 
03-03-95 bridge joint seismic modifications, repainting existing steel structure, bridge 
03-03-95 deck sealant, bridgerail replacement, overlay with bituminous materials (plant 
03-03-95 mix), cold planing, installation of guardrail, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - On or before September 15, 1995 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 STEWART AND MONTGOMERY COUNTIES (Contract No. 3650) 
03-03-95 Project No. S.P. 81006-4218-04, 63023-4230-04 
03-03-95 The resurfacing on S.R. 149 with bituminous materials (plant mix) and pavement 
03-03-95 marking in Stewart County beginning at the Houston County line (L.M. 0.00) and 
03-03-95 extending to the bridge over Yellow Creek (L.M. 1.58) in Montgomery County. 
03-03-95 
03-03-95 Project Length - 5.370 miles 
03-03-95 Working Days - 40 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 SULLIVAN COUNTY (Contract No. 3651) 
03-03-95 Project No. S.P. 82084-3219-04 
03-03-95 The construction of the interchange at I-181 and Reservoir Road including 
03-03-95 grading and drainage, paving with bituminous materials (plant mix), treated 
03-03-95 permeable base and portland cement concrete pavement on the ramps, storm sewer 
03-03-95 construction, installation of concrete curb and gutter, sidewalk, guardrail, 
03-03-95 fence, signs, signals, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.911 mile 
03-03-95 Working Days - On or before September 1, 1996 
03-03-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
03-03-95 The DBE goal for this contract is 2% of the contract amount. 
03-03-95 
03-03-95 SUMNER COUNTY (Contract No. 3652) 
03-03-95 Project No. M-3946(4), 83954-3729-54 
03-03-95 The grading and drainage on Freehill Road in Hendersonville including paving 
03-03-95 with bituminous materials (plant mix), storm sewer construction, installation 
03-03-95 of concrete curb and gutter, signals, and pavement marking beginning at U.S. 
03-03-95 31E (S.R. 6, West Main Street) and extending to the proposed industrial road. 
03-03-95 
03-03-95 Project Length - 0.325 mile 
03-03-95 Working Days - 75 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
03-03-95 
03-03-95 SUMNER COUNTY (Contract No. 3653) 
03-03-95 Project No. STP-H-NHE-6(29), 83002-3280-94 
03-03-95 STP-H-NHE-6(30), 83002-3282-94 
03-03-95 STP-H-NHE-6(32), 83002-3283-94 
03-03-95 



       

       

       

       

       

       

03-03-95 The signalization of U.S. 31E (S.R. 6, Nashville Pike) with Cages Bend Road, 
03-03-95 Douglas Bend Road, and Shute Lane in Gallatin including installation of 
03-03-95 guardrail, signs, signals, and pavement marking. 
03-03-95 
03-03-95 Project Length - 0.000 mile 
03-03-95 Working Days - On or before June 30, 1995 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
03-03-95 
03-03-95 VAN BUREN COUNTY (Contract No. 3654) 
03-03-95 Project No. S.P. 88025-4407-04 
03-03-95 The resurfacing on S.R. 284 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Jct. with S.R. 111 (L.M 0.00) and extending to Fall 
03-03-95 Creek Falls State Park entrance (L.M. 7.51). 
03-03-95 
03-03-95 Project Length - 7.510 miles 
03-03-95 Working Days - 40 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 WAYNE COUNTY (Contract No. 3655) 
03-03-95 Project No. S.P. 91010-4308-04 
03-03-95 The resurfacing on S.R. 203 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning 1.5 miles west of Cromwell Road (L.M. 7.00) and extending to 
03-03-95 S.R. 13 (L.M. 15.54). 
03-03-95 
03-03-95 Project Length - 8.540 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 WEAKLEY COUNTY (Contract No. 3656) 
03-03-95 Project No. S.P. 92014-4306-04 
03-03-95 The resurfacing on S.R. 190 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at S.R. 118 (L.M. 38.90) and extending to L.M. 43.13. 
03-03-95 
03-03-95 Project Length - 5.230 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 WHITE COUNTY (Contract No. 3657) 
03-03-95 Project No. S.P. 93002-4506-04 
03-03-95 The resurfacing on S.R. 26 with bituminous materials (plant mix) and pavement 
03-03-95 marking beginning at the Dekalb County line (L.M. 0.00) and extending to S.R. 
03-03-95 136 (L.M. 5.23). 
03-03-95 
03-03-95 Project Length - 5.230 miles 
03-03-95 Working Days - 45 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 WILLIAMSON COUNTY (Contract No. 3658) 
03-03-95 Project No. S.P. 94004-4521-04 
03-03-95 The resurfacing on U.S. 31 (S.R. 6) in Brentwood with bituminous materials 
03-03-95 (plant mix)(modified) and pavement marking beginning at S.R. 253 (Concord Road) 
03-03-95 (L.M. 18.50) and extending to the Davidson County line (L.M. 21.36). 
03-03-95 
03-03-95 Project Length - 2.860 miles 
03-03-95 Working Days - 30 
03-03-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
03-03-95 
03-03-95 WILLIAMSON COUNTY (Contract No. 3659) 
03-03-95 Project No. S.P. 94945-3661-04 
03-03-95 The grading and drainage on a S.I.A. Route (Carothers Parkway) including paving 



       

          

       

       

       

03-03-95 with bituminous materials (plant mix), storm sewer construction, installation 
03-03-95 of concrete curb and gutter, sidewalk, signs, signals, and pavement marking 
03-03-95 beginning at the Brentwood and Franklin city limits 0.33 mile south of S.R. 441 
03-03-95 (Moores Lane) and extending to S.R. 441 (Moores Lane) 1500 feet east of I-65. 
03-03-95 
03-03-95 Project Length - 0.499 mile 
03-03-95 Working Days - On or before October 1, 1995 
03-03-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
================================================================================ 
02-21-95 SHELBY COUNTY (Contract No. 3660) 
02-21-95 Project No. S.P. 79028-4244-04 
02-21-95 The repair of the prestressed concrete I-beam bridge on SR-57 (Poplar Avenue) 
02-21-95 eastbound lane over I-240 (L.M. 8.18) in Memphis including concrete, removal of 
02-21-95 damaged concrete, and splicing and tensioning prestressing strands. 
02-21-95 
02-21-95 Project Length - 0.000 mile 
02-21-95 Working Days - See Special Provision 108B 
02-21-95 Plans Cost - NA Cross-Section Cost - NA 
================================================================================ 
05-05-95 DAVIDSON COUNTY (Contract No. 3660) 
05-05-95 Project No. S.P. 19013-4123-04 
05-05-95 The repair of the bridge on I-265 over the Cumberland River (L.M. 1.81) 
05-05-95 including expansion joint, concrete repair at the expansion joint and median 
05-05-95 barrier repair. 
05-05-95 
05-05-95 Project Length - 0.000 mile 
05-05-95 Working Days - On or before May 1, 1995 (See Special Provision 108B) 
05-05-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
05-05-95 
================================================================================ 
04-28-95 SHELBY COUNTY (Contract No. 3662) 
04-28-95 Project No. IME-40-1(261)0, 79001-3173-44 
04-28-95 The repair of the bridge on I-40 over the Mississippi River (L.M. 0.00) 
04-28-95 including concrete, expansion joint and bridge deck repair, bridge deck 
04-28-95 sealing, bridge deck crack sealing, installation of guardrail, and pavement 
04-28-95 marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before November 15, 1995 (See Special Provision 108B) 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 GIBSON COUNTY (Contract No. 3435) 
04-28-95 Project No. S.P. 27950-3540-04 
04-28-95 The grading and drainage on a S.I.A. Route (Denton Fly Road) serving the 
04-28-95 Allsteel Plant, including paving with bituminous materials (plant mix), 
04-28-95 installation of concrete curb, guardrail, signs, and pavement marking beginning 
04-28-95 at the existing pavement on Denton Fly Road and extending to U.S. 45E 
04-28-95 (S.R. 43). 
04-28-95 
04-28-95 Project Length - 0.780 mile 
04-28-95 Working Days - On or before July 15, 1995 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
04-28-95 
04-28-95 WILLIAMSON COUNTY (Contract No. 3519) 
04-28-95 Project No. STP/MG-9305(3), 94951-3716-54 
04-28-95 The signalization of S.R. 96 (Murfreesboro Road) with Carothers Road and 
04-28-95 interconnect nine (9) intersections from Eddy Lane to Carothers Road in 
04-28-95 Franklin. 
04-28-95 
04-28-95 Project Length - 2.230 miles 



       

       

       

       

       

       

04-28-95 Working Days - On or before March 1, 1996 
04-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 SHELBY COUNTY (Contract No. 3591) 
04-28-95 Project No. CM-NH-57(23), 79028-3242-54 
04-28-95 The signal improvement and interconnection on U.S. 72 (S.R. 57) in Collierville 
04-28-95 beginning at Poplar View Parkway and extending to Main Street. 
04-28-95 
04-28-95 Project Length - 2.300 miles 
04-28-95 Working Days - On or before November 15, 1995 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 HAMILTON COUNTY (Contract No. 3623) 
04-28-95 Project No. S.P. 33049-4223-04 
04-28-95 The repair of the bridge on S.R. 148 over branch (L.M. 1.02) including 
04-28-95 concrete, bridge deck and epoxy injection repairs, paving on the approaches 
04-28-95 with bituminous materials (plant mix), cold planing and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 85 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 BENTON COUNTY (Contract No. 3663) 
04-28-95 Project No. S.P. 03192-4213-04 
04-28-95 The resurfacing on S.R. 192 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at L.M. 5.00 and extending to L.M. 10.78. 
04-28-95 
04-28-95 Project Length - 5.780 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 BLEDSOE COUNTY (Contract No. 3664) 
04-28-95 Project No. S.P. 04003-3212-04 
04-28-95 The grading and drainage on S.R. 30 including the construction of four (4) 
04-28-95 concrete box culverts, paving with bituminous materials (plant mix), 
04-28-95 installation of guardrail, signs, and pavement marking beginning at Weasley 
04-28-95 Chapel Road and extending to 0.80 mile north of Old Dayton Road. 
04-28-95 
04-28-95 Project Length - 3.349 miles 
04-28-95 Working Days - 400 
04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
04-28-95 The DBE goal for this contract is 2% of the contract amount. 
04-28-95 
04-28-95 BLOUNT COUNTY (Contract No. 3665) 
04-28-95 Project No. S.P. 05001-4260-04 
04-28-95 The repair of the bridge on S.R. 33 over the Little River (L.M. 16.96) 
04-28-95 including concrete, retaining wall, bridge deck repair, bridgerail replacement, 
04-28-95 paving on the approaches with bituminous materials (plant mix), cold planing, 
04-28-95 installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 110 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 BLOUNT COUNTY (Contract No. 3666) 
04-28-95 Project No. S.P. 05022-4325-04 
04-28-95 The resurfacing on S.R. 335 with bituminous materials (plant mix), cold 
04-28-95 planing, and pavement marking beginning at S.R. 33 (L.M. 0.00) and extending to 
04-28-95 S.R. 73 (L.M. 3.48). 
04-28-95 



       

       

       

       

       

       

04-28-95 Project Length - 3.480 miles 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, DYER, FAYETTE, GILES, HAMILTON, 
04-28-95 HENRY, JOHNSON, LAWRENCE, LINCOLN, MCNAIRY, MARION, MONTGOMERY, OBION, 
04-28-95 PICKETT, POLK, ROBERTSON, SCOTT, SEVIER, SHELBY, SULLIVAN, SUMNER, UNICOI 
04-28-95 COUNTIES (Contract No. 3667) 
04-28-95 Project No. 99104-4106-04 
04-28-95 The refurbishing of welcome signs on various Interstate and U.S. routes. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before October 1, 1995 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 BRADLEY COUNTY (Contract No. 3668) 
04-28-95 Project No. S.P. 06003-4307-04 
04-28-95 The resurfacing on S.R. 74 with bituminous materials (plant mix), cold planing, 
04-28-95 and pavement marking beginning at the Jct. with S.R. 74 south bound lanes (L.M. 
04-28-95 14.30) and extending to the Jct. with S.R. 2 (L.M. 17.09). 
04-28-95 
04-28-95 Project Length - 2.790 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 CARROLL COUNTY (Contract No. 3669) 
04-28-95 Project No. S.P. 09220-4301-04 
04-28-95 The resurfacing on S.R. 220A with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at S.R. 220 and extending to S.R. 77. 
04-28-95 
04-28-95 Project Length - 1.480 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 CARTER COUNTY (Contract No. 3670) 
04-28-95 Project No. S.P. 10003-4554-04 
04-28-95 The resurfacing on S.R. 37 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning 370 feet south of Old Highway 19 East left (L.M. 19.52) and 
04-28-95 extending to 210 feet north of East Elk Avenue left (L.M. 21.77). 
04-28-95 
04-28-95 Project Length - 2.250 miles 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 CUMBERLAND COUNTY (Contract No. 3671) 
04-28-95 Project No. IME-40-6(117)318, 18001-3190-44 
04-28-95 The resurfacing on I-40 including the widening of two (2) steel welded plate 
04-28-95 girder bridges, bridge deck repairs, bridge deck sealant, bridgerail 
04-28-95 replacement, grading and drainage, bituminous materials (plant mix)(polymer 
04-28-95 modified), treated permeable base and portland cement concrete pavement on the 
04-28-95 ramps, cold planing, cleaning and sealing pavement joints, storm sewer 
04-28-95 construction, installation of guardrail, concrete median barrier, fence, and 
04-28-95 pavement marking beginning at the Obed River east of S.R. 28 and extending to 
04-28-95 0.36 mile east of S.R. 1. 
04-28-95 
04-28-95 Project Length - 11.077 miles 
04-28-95 Working Days - 325 
04-28-95 Plans Cost - $ 25.00 Cross-Section Cost - NA 
04-28-95 The DBE goal for this contract is 6% of the contract amount. 
04-28-95 



       

    

       

       

       

       

04-28-95 CUMBERLAND COUNTY (Contract No. 3672) 
04-28-95 Project No. S.P. 18005-4214-04 
04-28-95 The resurfacing on S.R. 28 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning 0.20 mile north of Winningham Road (L.M. 5.11) and extending 
04-28-95 to S.R. 68 (L.M. 10.11). 
04-28-95 
04-28-95 Project Length - 4.960 miles 
04-28-95 Working Days - 45 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 CUMBERLAND, FRANKLIN, OVERTON, VAN BUREN AND WARREN COUNTIES 
04-28-95 (Contract No. 3673) 
04-28-95 Project No. 98022-4235-04 
04-28-95 The repair of culverts on various State Routes at various locations. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before September 30, 1995 
04-28-95 NO PLANS CONTRACT 
04-28-95 
04-28-95 DICKSON COUNTY (Contract No. 3674) 
04-28-95 Project No. STP-M-4529(3), 22953-3744-54 
04-28-95 The grading and drainage on Cowan Road including paving with bituminous 
04-28-95 materials (plant mix), storm sewer construction, installation of concrete curb 
04-28-95 and gutter, sidewalk, signs, and pavement marking beginning south of Beasley 
04-28-95 Drive and extending to East Walnut Street in Dickson. 
04-28-95 
04-28-95 Project Length - 0.509 mile 
04-28-95 Working Days - 60 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
04-28-95 
04-28-95 DICKSON COUNTY (Contract No. 3675) 
04-28-95 Project No. S.P. 22001-4157-04 
04-28-95 The renovation and modification of Rest Areas on I-40 east and west bound lanes 
04-28-95 including building renovations and landscaping. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before November 1, 1995 (See Special Provision 108B) 
04-28-95 Plans Cost - $ 25.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 DICKSON COUNTY (Contract No. 3676) 
04-28-95 Project No. S.P. 22009-4216-04 
04-28-95 The repair of the bridge on S.R. 49 over Big Bartons Creek (L.M. 12.07) 
04-28-95 including concrete, bridge deck repairs, bridgerail replacement, paving on the 
04-28-95 approaches with bituminous materials (plant mix), cold planing, installation of 
04-28-95 guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 75 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 FAYETTE COUNTY (Contract No. 3677) 
04-28-95 Project No. BR-STP-57(14), 24006-3231-94 
04-28-95 The construction of three (3) prestressed concrete I-beam bridges on S.R. 57 
04-28-95 over Russell Creek overflow (L.M. 2.86), over Russell Creek (L.M. 3.01), and 
04-28-95 over branch (L.M. 3.19) including grading and drainage, paving with bituminous 
04-28-95 materials (plant mix), installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.596 mile 
04-28-95 Working Days - 200 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 



       

       

       

       

       

04-28-95 The DBE goal for this contract is 6% of the contract amount. 
04-28-95 
04-28-95 FAYETTE COUNTY (Contract No. 3678) 
04-28-95 Project No. BRZE-2400(14), 24020-3408-94 
04-28-95 The construction of one (1) prestressed concrete I-beam bridge on La Grange 
04-28-95 Road over the North Fork Wolf River (L.M. 6.34) including grading and drainage, 
04-28-95 paving with bituminous materials (plant mix), cold planing, installation of 
04-28-95 guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.144 mile 
04-28-95 Working Days - 200 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 
04-28-95 FAYETTE AND HARDEMAN COUNTIES (Contract No. 3679) 
04-28-95 Project No. S.P. 24007-4202-04, 35005-4241-04 
04-28-95 The resurfacing on S.R. 57 with bituminous materials (plant mix), and pavement 
04-28-95 marking beginning at S.R. 18 (L.M. 25.17) and extending to L.M. 6.80. 
04-28-95 
04-28-95 Project Length - 7.410 miles 
04-28-95 Working Days - 45 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 FAYETTE AND TIPTON COUNTIES (Contract No. 3680) 
04-28-95 Project No. S.P. 98042-4267-04 
04-28-95 The repair of four (4) bridges on S.R. 1 over branch (L.M. 7.26), over 
04-28-95 overflows (L.M. 7.57 and L.M. 7.86) and over East Fork Beaver Creek Canal 
04-28-95 (L.M. 0.07) including concrete, bridge deck repairs, prestressed concrete box 
04-28-95 beams, bridgerail replacement, paving on the approaches with bituminous 
04-28-95 materials (plant mix), cold planing, installation of guardrail, and pavement 
04-28-95 marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 110 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 FRANKLIN COUNTY (Contract No. 3681) 
04-28-95 Project No. BR-STP-56(23), 26007-3225-94 
04-28-95 The construction of one (1) concrete box bridge (2 @ 8' X 8') on S.R. 56 over 
04-28-95 branch (L.M. 1.71) including grading and drainage, paving with bituminous 
04-28-95 materials (plant mix), installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.170 mile 
04-28-95 Working Days - 110 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 Bids on this contract will only be accepted from Disadvantaged Business 
04-28-95 Enterprises certified by the Tennessee Department of Transportation. 
04-28-95 
04-28-95 FRANKLIN COUNTY (Contract No. 3682) 
04-28-95 Project No. S.P. 26026-4305-04 
04-28-95 The resurfacing on S.R. 156 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at S.R. 15 (L.M. 0.00) and extending to the Marion County 
04-28-95 line (L.M. 3.92). 
04-28-95 
04-28-95 Project Length - 3.920 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 GILES COUNTY (Contract No. 3683) 
04-28-95 Project No. S.P. 28945-3469-04 
04-28-95 The grading and drainage on a S.I.A. Route serving Oakwood Homes Corporation 



       

       

       

       

       

       

04-28-95 and intersection improvement at Industrial Park Boulevard with Bennett Drive 
04-28-95 including paving with bituminous materials (plant mix) and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.519 mile 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
04-28-95 
04-28-95 GREENE COUNTY (Contract No. 3684) 
04-28-95 Project No. S.P. 30005-4533-04 
04-28-95 The resurfacing on S.R. 35 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning 370 feet northeast of Bright Hope Road left (L.M. 3.90) to 
04-28-95 Bird Circle left (L.M. 11.15). 
04-28-95 
04-28-95 Project Length - 7.250 miles 
04-28-95 Working Days - 55 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 HAMBLEN COUNTY (Contract No. 3685) 
04-28-95 Project No. STP-M-9113(4), 32950-3259-54 
04-28-95 The intersection improvement on Airport Road with S.R. 34 and S.R. 342 
04-28-95 including grading and drainage, paving with bituminous materials (plant mix), 
04-28-95 storm sewer construction, installation of concrete curb and gutter, guardrail, 
04-28-95 signals, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.096 mile 
04-28-95 Working Days - On or before January 1, 1996 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
04-28-95 
04-28-95 HAMILTON COUNTY (Contract No. 3686) 
04-28-95 Project No. S.P. 33011-4246-04 
04-28-95 The repair of the bridge on S.R. 2 over a factory, Norfolk and Southern, and 
04-28-95 CSX Railroads (L.M. 9.44) including concrete , repainting existing steel 
04-28-95 structure, expansion joint and bridge deck repairs, installation of guardrail, 
04-28-95 and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 130 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 HAMILTON AND MEIGS COUNTIES (Contract No. 3687) 
04-28-95 Project No. S.P. 33047-4212-04, 61004-4210-04 
04-28-95 The resurfacing on S.R. 60 with bituminous materials (plant mix) and pavement 
04-28-95 marking in Hamilton County beginning 0.7 mile west of the Jct. with S.R. 312 
04-28-95 (L.M. 6.44) and extending to the Tennessee River (L.M. 2.24) in Meigs County. 
04-28-95 
04-28-95 Project Length - 3.120 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 HENRY COUNTY (Contract No. 3688) 
04-28-95 Project No. S.P. 40014-4214-04 
04-28-95 The resurfacing on S.R. 140 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at L.M. 28.23 and extending to L.M. 33.48. 
04-28-95 
04-28-95 Project Length - 5.250 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 HICKMAN COUNTY (Contract No. 3689) 
04-28-95 Project No. S.P. 41007-4335-04 



       

       

       

       

       

04-28-95 The resurfacing on S.R. 50 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning 0.8 mile east of Cow Hollow Creek (L.M. 7.00) and extending 
04-28-95 to Trace Creek Road (L.M. 13.53). 
04-28-95 
04-28-95 Project Length - 6.530 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 HICKMAN COUNTY (Contract No. 3690) 
04-28-95 Project No. S.P. 41056-3215-04 
04-28-95 The grading and drainage on S.R. 50 including the construction of one (1) 
04-28-95 prestressed concrete I-beam bridge, one (1) continuous steel welded plate 
04-28-95 girder bridge, one (1) prestressed concrete Bulb-Tee beam bridge, one (1) 
04-28-95 concrete box bridge (2 @ 10' X 10'), paving with bituminous materials (plant 
04-28-95 mix), installation of guardrail, signs, and pavement marking beginning near 
04-28-95 I-40 and extending to 1.0 mile west of the bridge over Duck River. 
04-28-95 
04-28-95 Project Length - 3.553 miles 
04-28-95 Working Days - 350 
04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 100.00 
04-28-95 The DBE goal for this contract is 3% of the contract amount. 
04-28-95 
04-28-95 HOUSTON COUNTY (Contract No. 3691) 
04-28-95 Project No. S.P. 42002-4206-04 
04-28-95 The repair of the bridge on S.R.  49 over Wells Creek (L.M. 5.87) including 
04-28-95 concrete, expansion joint repairs, and rip-rap. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 45 
04-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 JACKSON COUNTY (Contract No. 3692) 
04-28-95 Project No. S.P. 44003-4231-04 
04-28-95 The resurfacing on S.R. 56 with bituminous materials (plant mix), installation 
04-28-95 of guardrail, and pavement marking beginning 4.04 miles south of S.R. 53 left 
04-28-95 (L.M. 6.88) and extending to Old Field Drive left (L.M. 9.98). 
04-28-95 
04-28-95 Project Length - 3.100 miles 
04-28-95 Working Days - 40 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 JEFFERSON COUNTY (Contract No. 3693) 
04-28-95 Project No. S.P. 45011-4214-04 
04-28-95 The repair of the bridge on S.R. 92 over the French Broad River (L.M. 9.16) 
04-28-95 including concrete, structural steel, bridge deck, and expansion joint repairs, 
04-28-95 bridge deck sealant, overlay with bituminous materials (plant mix), cold 
04-28-95 planing, installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before August 8, 1995 (See Special Provision 108B) 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 KNOX COUNTY (Contract No. 3694) 
04-28-95 Project No. BR-STP-1(46), 47011-3219-94 
04-28-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 1 
04-28-95 (Magnolia Avenue) over the Southern Railroad and First Creek (L.M. 20.38) in 
04-28-95 Knoxville including grading and drainage, paving with bituminous materials 
04-28-95 (plant mix), storm sewer construction, installation of concrete curb and 
04-28-95 gutter, sidewalk, guardrail, fence, and pavement marking. 
04-28-95 



       

       

       

       

       

       

04-28-95 Project Length - 0.165 mile 
04-28-95 Working Days - 200 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 The DBE goal for this contract is 7% of the contract amount. 
04-28-95 
04-28-95 LAUDERDALE COUNTY (Contract No. 3695) 
04-28-95 Project No. BRZE-4900(29), 49038-3413-94 
04-28-95 The construction of one (1) prestressed concrete I-beam bridge on Barr Road 
04-28-95 over the Middle Fork Forked Deer River including grading and drainage, 
04-28-95 installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.165 mile 
04-28-95 Working Days - 125 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 
04-28-95 LAUDERDALE COUNTY (Contract No. 3696) 
04-28-95 Project No. S.P. 49002-4206-04 
04-28-95 The resurfacing on S.R. 209 with bituminous materials (plant mix), cold 
04-28-95 planing, and pavement marking beginning at S.R. 3 (L.M. 0.00) and extending to 
04-28-95 L.M. 4.78. 
04-28-95 
04-28-95 Project Length - 4.780 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 LAWRENCE COUNTY (Contract No. 3697) 
04-28-95 Project No. S.P. 50007-4307-04 
04-28-95 The resurfacing on S.R. 227 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at the Wayne County line (L.M. 0.00) and extending to the 
04-28-95 intersection of S.R. 6 (L.M. 6.70). 
04-28-95 
04-28-95 Project Length - 6.620 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 LINCOLN COUNTY (Contract No. 3698) 
04-28-95 Project No. S.P. 52008-4313-04 
04-28-95 The resurfacing on S.R. 110 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at S.R. 274 (L.M. 8.61) and extending to Washburn Branch 
04-28-95 (L.M. 17.12). 
04-28-95 
04-28-95 Project Length - 8.510 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 LOUDON AND MONROE COUNTIES (Contract No. 3699) 
04-28-95 Project No. S.P. 53079-4213-04 
04-28-95 The resurfacing on S.R. 72 with bituminous materials (plant mix) and pavement 
04-28-95 marking in Loudon County beginning at the Monroe County line (L.M. 0.00) and 
04-28-95 extending through Monroe County to 0.40 mile north of Get Good Hollow Road 
04-28-95 (L.M. 6.11) in Loudon County. 
04-28-95 
04-28-95 Project Length - 6.830 miles 
04-28-95 Working Days - 55 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 MACON COUNTY (Contract No. 3700) 
04-28-95 Project No. BRZE-5600(21), 56946-3402-94 
04-28-95 The construction of one (1) prestressed concrete I-beam bridge on Heady Ridge 
04-28-95 Road over Long Hungry Creek (L.M. 4.13) including grading and drainage, paving 



       

       

    

       

       

04-28-95 with bituminous materials (plant mix), installation of guardrail, and pavement 
04-28-95 marking. 
04-28-95 
04-28-95 Project Length - 0.196 mile 
04-28-95 Working Days - 125 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 
04-28-95 MADISON COUNTY (Contract No. 3701) 
04-28-95 Project No. S.P. 57009-3254-04 
04-28-95 The construction of an interchange at U.S. 45 (S.R. 186) including grading and 
04-28-95 drainage, widening of one (1) prestressed concrete I-beam bridge, widening of 
04-28-95 three (3) continuous steel welded plate girder bridges, seven (7) reinforced 
04-28-95 concrete retaining walls, paving with bituminous materials (plant 
04-28-95 mix)(modified), treated permeable base and portland cement concrete pavement on 
04-28-95 the ramps, storm sewer construction, installation of concrete curb and gutter, 
04-28-95 sidewalk, guardrail, fence, concrete median barrier, signs, signals, and 
04-28-95 pavement marking beginning 0.24 mile south of I-40 in Jackson and extending to 
04-28-95 1.01 miles north of Country Club Lane. 
04-28-95 
04-28-95 Project Length - 1.861 miles 
04-28-95 Working Days - On or before July 15, 1997 (See Special Provision 108B) 
04-28-95 Plans Cost - $100.00 Cross-Section Cost - $ 50.00 
04-28-95 
04-28-95 MARION COUNTY (Contract No. 3702) 
04-28-95 Project No. S.P. 58016-4330-04 
04-28-95 The cleaning and painting of one (1) bridge on S.R. 156 over the Tennessee 
04-28-95 River (L.M. 14.83). 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before June 30, 1996 
04-28-95 NO PLANS CONTRACT 
04-28-95 
04-28-95 MARSHALL COUNTY (Contract No. 3703) 
04-28-95 Project No. M-3449(2), 59952-3536-54 
04-28-95 The construction of one (1) concrete slab bridge (3 @ 18' X 9') on Fox Lane 
04-28-95 over Big Rock Creek (L.M. 0.18) including grading and drainage, paving with 
04-28-95 bituminous materials (plant mix), installation of guardrail, and pavement 
04-28-95 marking. 
04-28-95 
04-28-95 Project Length - 0.057 mile 
04-28-95 Working Days - 75 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 
04-28-95 OBION COUNTY (Contract No. 3704) 
04-28-95 Project No. S.P. 66001-4256-04 
04-28-95 The resurfacing on S.R. 3 with bituminous materials (plant mix)(modified) and 
04-28-95 pavement marking beginning at L.M. 11.90 and extending to L.M. 15.00. 
04-28-95 
04-28-95 Project Length - 3.100 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 OVERTON COUNTY (Contract No. 3705) 
04-28-95 Project No. STP-NH-111(26), 67001-3273-14 
04-28-95 The grading and drainage on S.R. 111 including the extension of three (3) 
04-28-95 concrete box bridges, seven (7) concrete box culverts, paving with either a 
04-28-95 mineral aggregate base or a lime fly-ash treated aggregate base and bituminous 
04-28-95 materials, storm sewer construction, installation of guardrail, signs, and 
04-28-95 pavement marking beginning 0.033 mile north of S.R. 293 and extending to 0.214 
04-28-95 mile south of S.R. 84 in Livingston. 



       

       

       

       

       

04-28-95 
04-28-95 Project Length - 6.659 miles 
04-28-95 Working Days - 325 
04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
04-28-95 The DBE goal for this contract is 12% of the contract amount. 
04-28-95 
04-28-95 PERRY COUNTY (Contract No. 3706) 
04-28-95 Project No. S.P. 68001-4531-04 
04-28-95 The repair of the bridge on S.R. 13 over Kings Branch (L.M. 18.89) including 
04-28-95 concrete, bridge deck repairs, bridgerail replacement, paving on the approaches 
04-28-95 with bituminous materials (plant mix), cold planing, installation of guardrail, 
04-28-95 and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 75 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 RHEA COUNTY (Contract No. 3707) 
04-28-95 Project No. S.P. 72001-3268-04 
04-28-95 The grading and drainage on U.S. 27 (S.R. 29) including the construction of one 
04-28-95 (1) concrete box bridge (3 @ 15' X 14'), one (1) concrete box culvert, subgrade 
04-28-95 treatment with hydrated lime, paving with bituminous materials (plant mix), 
04-28-95 storm sewer construction, installation of guardrail, signs, and pavement 
04-28-95 marking beginning south of Macedonia Road and extending to the bridge over 
04-28-95 Whites Creek. 
04-28-95 
04-28-95 Project Length - 4.470 miles 
04-28-95 Working Days - 350 
04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
04-28-95 The DBE goal for this contract is 3% of the contract amount. 
04-28-95 
04-28-95 ROANE COUNTY (Contract No. 3708) 
04-28-95 Project No. S.P. 73008-4235-04 
04-28-95 The repair of the bridge on S.R. 29 over the Southern Railroad (L.M. 9.43) 
04-28-95 including concrete, repainting existing steel structure, non-penetrating 
04-28-95 concrete seal, bridge deck and expansion joint repairs, bridge deck sealant, 
04-28-95 bridgerail replacement, overlay with bituminous materials (plant mix), 
04-28-95 installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 100 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 ROBERTSON COUNTY (Contract No. 3709) 
04-28-95 Project No. BRZE-7400(4), 74945-3458-94 
04-28-95 The construction of one (1) prestressed concrete I-beam bridge on Porters 
04-28-95 Chapel Road over the Red River (L.M. 0.17) including paving with bituminous 
04-28-95 materials (plant mix), installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.224 mile 
04-28-95 Working Days - 175 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
04-28-95 
04-28-95 ROBERTSON COUNTY (Contract No. 3710) 
04-28-95 Project No. STP-M-4528(3), 74950-3527-54 
04-28-95 The grading and drainage on Roy Pitt Road including paving with bituminous 
04-28-95 materials (plant mix), installation of guardrail, fence, utility adjustments, 
04-28-95 and pavement marking beginning at Industrial Drive and extending to Hillside 
04-28-95 Drive in Springfield. 
04-28-95 



       

       

       

       

 
       

       

04-28-95 Project Length - 0.695 mile 
04-28-95 Working Days - 75 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
04-28-95 
04-28-95 ROBERTSON COUNTY (Contract No. 3711) 
04-28-95 Project No. S.P. 74006-4515-04, 74008-4512-04 
04-28-95 The resurfacing on S.R. 49 and S.R. 25 with bituminous materials (plant mix) 
04-28-95 and pavement marking on S.R. 49 beginning 580 feet east of Wilks Road (L.M. 
04-28-95 12.84) and extending to the Jct. with S.R. 25 (L.M. 16.77), and on S.R. 25 
04-28-95 beginning at the Jct. with S.R. 49 (L.M. 6.95) and extending to the Jct. with 
04-28-95 S.R. 49 (L.M. 7.56). 
04-28-95 
04-28-95 Project Length - 4.540 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 RUTHERFORD COUNTY (Contract No. 3712) 
04-28-95 Project No. STP-M-NHE-10(12), 75006-3216-54 
04-28-95 The intersection improvement at U.S. 231 (S.R. 10, Memorial Boulevard) with 
04-28-95 S.R. 96 (Clark Boulevard) including paving with bituminous materials (plant 
04-28-95 mix), cold planing, installation of concrete curb and gutter, signals, signs, 
04-28-95 and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.189 mile 
04-28-95 Working Days - On or before April 1, 1996 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 SCOTT COUNTY (Contract No. 3713) 
04-28-95 Project No. S.P. 76002-4507-04 
04-28-95 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at the Morgan County line (L.M. 0.00) and extending to S.R. 
04-28-95 29 (L.M. 5.07). 
04-28-95 
04-28-95 Project Length - 5.070 miles 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 SEVIER COUNTY (Contract No. 3714) 
04-28-95 Project No. STP-M-NHE-35(13), 78005-3233-54 
04-28-95 The signalization at the intersection of S.R. 35 with Gary Wade Boulevard and 
04-28-95 Industrial Drive/High School in Sevierville. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before February 1, 1996 
04-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 SEVIER COUNTY (Contract No. 3715) 
04-28-95 Project No. S.P. 78072-4536-04 
04-28-95 The repair of the bridge on S.R. 66 over the Little Pigeon River (L.M. 0.02) 
04-28-95 including concrete, installation of guardrail, and pavement marking. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 SHELBY COUNTY (Contract No. 3716) 
04-28-95 Project No. IM-40-1(250)11, 79003-3169-44 
04-28-95 The grading and drainage on I-40 including the widening of three (3) 
04-28-95 prestressed concrete I-beam bridges over Wolf River, over Fletcher Creek 
04-28-95 Branch, and over Fletcher Creek Lateral "B", and one (1) prestressed concrete 



       

       

       

04-28-95 T-beam bridge over Sycamore View Road, construction of a concrete channel, 
04-28-95 extension of one (1) concrete box culverts, paving with bituminous materials 
04-28-95 (plant mix)(polymer modified), treated permeable base and portland cement 
04-28-95 concrete pavement on the ramps, cold planing, storm sewer construction, 
04-28-95 installation of guardrail, concrete median barrier, fence, signs, lights, and 
04-28-95 pavement marking beginning at the I-240 interchange and extending to 0.5 mile 
04-28-95 east of Appling Road. 
04-28-95 
04-28-95 Project Length - 5.237 miles 
04-28-95 Working Days - On or before July 15, 1997 (See Special Provision 108B) 
04-28-95 Plans Cost - $175.00 Cross-Section Cost - $175.00 
04-28-95 The DBE goal for this contract is 12% of the contract amount. 
04-28-95 
04-28-95 SHELBY COUNTY (Contract No. 3717) 
04-28-95 Project No. M-2870(3), 79958-3787-54 
04-28-95 The grading and drainage on American Way including the construction of three 
04-28-95 (3) prestressed concrete Bulb-Tee beam bridges over Burlington Northern 
04-28-95 Railroad and over Nonconnah Creek, one (1) prestressed concrete box beam bridge 
04-28-95 over an access road, and two (2) cast in place concrete retaining walls, paving 
04-28-95 with bituminous materials (plant mix)(modified), storm sewer 
04-28-95 construction, installation of concrete curb and gutter, sidewalk, 
04-28-95 fence, signs, signals, lights, and pavement marking, beginning 700 
04-28-95 feet south of Democrat Road and extending to U.S. 78 (Lamar 
04-28-95 Avenue). 
04-28-95 
04-28-95 Project Length - 0.763 mile 
04-28-95 Working Days - 375 
04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 10.00 
04-28-95 The DBE goal for this contract is 13% of the contract amount. 
04-28-95 
04-28-95 SHELBY COUNTY (Contract No. 3718) 
04-28-95 Project No. STP-F-385(12), 79187-3222-14 
04-28-95 The grading and drainage on S.R. 385 (Paul Barrett Parkway) including the 
04-28-95 construction of three (3) prestressed concrete I-beam bridges, three (3) 
04-28-95 prestressed concrete box beam bridges, one (1) prestressed concrete Bulb-Tee 
04-28-95 beam bridge, partial paving with bituminous materials (plant mix)(polymer 
04-28-95 modified), treated permeable base and portland cement concrete pavement on the 
04-28-95 ramps, cold planing, storm sewer construction, installation of concrete curb, 
04-28-95 sidewalk, guardrail, concrete median barrier, fence, signs, and pavement 
04-28-95 marking beginning 0.2 mile south of Memphis-Arlington Road and extending to 
04-28-95 0.14 mile south of I-40. 
04-28-95 
04-28-95 Project Length - 1.643 miles 
04-28-95 Working Days - 400 
04-28-95 Plans Cost - $125.00 Cross-Section Cost - $125.00 
04-28-95 The DBE goal for this contract is 13% of the contract amount. 
04-28-95 
04-28-95 SHELBY COUNTY (Contract No. 3719) 
04-28-95 Project No. S.P. 79191-3207-04 
04-28-95 The grading and drainage on S.R. 385 (Nonconnah Parkway) including the 
04-28-95 construction of one (1) prestressed concrete Bulb-Tee beam bridge over 
04-28-95 Nonconnah Creek and one (1) welded plate girder bridge over Hacks Cross Road, 
04-28-95 limited paving with bituminous materials (plant mix), treated permeable base 
04-28-95 and portland cement concrete pavement on the ramps, storm sewer construction, 
04-28-95 installation of concrete curb and gutter, sidewalk, fence, utility adjustment, 
04-28-95 and pavement marking beginning at Winchester Road and extending to 0.05 mile 
04-28-95 east of Hacks Cross Road. 
04-28-95 
04-28-95 Project Length - 1.278 miles 
04-28-95 Working Days - 275 



       

       

    

           

       

       

       

04-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 25.00 
04-28-95 The DBE goal for this contract is 2% of the contract amount. 
04-28-95 
04-28-95 SMITH COUNTY (Contract No. 3720) 
04-28-95 Project No. S.P. 80003-4242-04 
04-28-95 The resurfacing on S.R. 25 with bituminous materials (plant mix), cold planing, 
04-28-95 and pavement marking beginning at the Trousdale County line (L.M. 0.00) and 
04-28-95 extending to Old Highway 25 (L.M. 5.01). 
04-28-95 
04-28-95 Project Length - 4.980 miles 
04-28-95 Working Days - 45 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 SMITH, DAVIDSON AND DICKSON COUNTIES (Contract No. 3721) 
04-28-95 Project No. S.P. 98034-3203-04 
04-28-95 The cleaning and painting of five (5) bridges on I-40 (l.m. 1.06), S.R. 11 
04-28-95 (L.M. 16.55), S.R. 155 (L.M. 15.14), I-65 (L.M. 7.27), and S.R. 48 (L.M. 0.21). 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before September 1, 1995 
04-28-95 NO PLANS CONTRACT 
04-28-95 
04-28-95 SUMNER COUNTY (Contract No. 3722) 
04-28-95 Project No. STP-M-9306(7), 83950-3541-54 
04-28-95 STP-M-109(8), 83950-3543-54 
04-28-95 
04-28-95 Project No. STP-M-9306(7), 83950-3541-54 
04-28-95 The construction of concrete sidewalks on S.R. 109 beginning at the city park 
04-28-95 entrance and extending to Albert Gallatin Road and on Albert Gallatin Road 
04-28-95 beginning at S.R. 109 and extending to 2060 feet east of S.R. 109. 
04-28-95 Project Length - 0.466 mile 
04-28-95 
04-28-95 Project No. STP-M-109(8), 83950-3543-54 
04-28-95 The signalization at the intersection of S.R. 109 (Water Avenue) with S.R. 174 
04-28-95 (Dobbins Pike) and Albert Gallatin Road. 
04-28-95 Project Length - 0.000 mile 
04-28-95 
04-28-95 Project Length - 0.466 mile 
04-28-95 Working Days - On or before December 15, 1995 
04-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 TROUSDALE COUNTY (Contract No. 3723) 
04-28-95 Project No. S.P. 85006-4307-04 
04-28-95 The resurfacing on S.R. 141 with bituminous materials (plant mix) and pavement 
04-28-95 marking beginning at the Macon County line (L.M. 0.00) and extending to S.R. 10 
04-28-95 (L.M. 4.26). 
04-28-95 
04-28-95 Project Length - 4.260 miles 
04-28-95 Working Days - 30 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 WARREN COUNTY (Contract No. 3724) 
04-28-95 Project No. S.P. 89009-4521-04 
04-28-95 The resurfacing on S.R. 56 with bituminous materials (plant mix), installation 
04-28-95 of guardrail, and pavement marking beginning at Grizzle Road right (L.M. 17.99) 
04-28-95 and extending to the Dekalb County line (L.M. 24.88). 
04-28-95 
04-28-95 Project Length - 6.890 miles 
04-28-95 Working Days - 45 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 



       

       

       

    

    

04-28-95 
04-28-95 WASHINGTON COUNTY (Contract No. 3725) 
04-28-95 Project No. S.P. 90011-4516-04, 90012-4508-04 
04-28-95 The resurfacing on S.R. 91 with bituminous materials (plant mix)(modified), 
04-28-95 cold planing, and pavement marking eastbound beginning at S.R. 34 (L.M. 0.00) 
04-28-95 to 55 feet east of Broadway Street (L.M. 2.04) and westbound beginning at S.R. 
04-28-95 91 (East Main Street) left (L.M. 0.00) and extending to S.R. 34 (L.M. 1.33). 
04-28-95 
04-28-95 Project Length - 3.370 miles 
04-28-95 Working Days - 50 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
04-28-95 
04-28-95 WILSON COUNTY (Contract No. 3726) 
04-28-95 Project No. S.P. 95001-3178-04 
04-28-95 The signalization at the intersections of S.R. 109 with I-40 east exit ramp and 
04-28-95 S.R. 10 with I-40 exit ramps. 
04-28-95 
04-28-95 Project Length - 0.000 mile 
04-28-95 Working Days - On or before July 1, 1995 
04-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
04-28-95 
04-28-95 WILSON COUNTY (Contract No. 3727) 
04-28-95 Project No. S.P. 95012-4217-04 
04-28-95 The resurfacing on S.R. 109 with bituminous materials (plant mix)(modified) and 
04-28-95 pavement marking beginning at U.S. 70 (S.R. 24)(L.M. 3.60) and extending to the 
04-28-95 Cumberland River bridge (L.M. 10.80). 
04-28-95 
04-28-95 Project Length - 7.200 miles 
04-28-95 Working Days - 35 
04-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
================================================================================ 
06-16-95 ANDERSON, CAMPBELL, WASHINGTON, KNOX, GRAINGER, SULLIVAN, ROANE, COCKE, AND 
06-16-95 CARTER COUNTIES (Contract No. 3728) 
06-16-95 Project No. S.P. 98012-4125-04 
06-16-95 The attenuator repair on various Interstate and State routes in Region I. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 705C) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, 
06-16-95 HAMBLEN, HANCOCK, HAWKINS, JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, 
06-16-95 ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION AND WASHINGTON COUNTIES 
06-16-95 (Contract No. 3729) 
06-16-95 Project No. 98012-4128-04 
06-16-95 The random on call signing on various routes in Region I. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - September 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BEDFORD COUNTY (Contract No. 3730) 
06-16-95 Project No. S.P. 02018-4204-04 
06-16-95 The repair of the bridge on S.R. 269 over Bell Buckle Creek (L.M. 4.68) 
06-16-95 including concrete, bridge deck and epoxy injection repairs, bridgerail 
06-16-95 replacement, paving on the approaches with bituminous materials (plant mix), 
06-16-95 cold planing, installation of guardrail, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 75 



       

       

    

       

    

    

06-16-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 BEDFORD COUNTY (Contract No. 3731) 
06-16-95 Project No. S.P. 02042-4302-04 
06-16-95 The resurfacing on S.R. 270 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Marshall County line (L.M. 0.00) and extending to the 
06-16-95 Jct. of S.R. 16 (L.M. 6.39). 
06-16-95 
06-16-95 Project Length - 6.390 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
06-16-95 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
06-16-95 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON AND 
06-16-95 WILSON COUNTIES (Contract No. 3732) 
06-16-95 Project No. 98034-4107-04 
06-16-95 The random on call signing on various routes in Region III. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - September 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BENTON COUNTY (Contract No. 3733) 
06-16-95 Project No. 03002-4317-04 
06-16-95 The repair of the bridge on S.R. 1 over Hunting Creek (L.M. 0.44) and over the 
06-16-95 CSX railroad (L.M. 0.59) including concrete, structural steel, bridge deck, and 
06-16-95 expansion joint repairs, repainting existing steel structure, bridgerail 
06-16-95 replacement, paving on the approaches with bituminous materials (plant mix), 
06-16-95 cold planing, installation of guardrail, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 115 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 BENTON, HARDEMAN, HARDIN, MADISON, AND SHELBY COUNTIES (Contract No. 3734) 
06-16-95 Project No. S.P. 98042-4178-04 
06-16-95 The attenuator repair on various Interstate and State routes in Region IV. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 705F) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, 
06-16-95 HARDIN, HAYWOOD, HENDERSON, HENRY, LAKE, LAUDERDALE, MCNAIRY, MADISON, OBION, 
06-16-95 SHELBY, TIPTON AND WEAKLEY COUNTIES (Contract No. 3735) 
06-16-95 Project No. 98042-4179-04 
06-16-95 The random on call signing on various routes in Region IV. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - September 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, 
06-16-95 GRUNDY, HAMILTON, JACKSON, MCMINN, MARION, MEIGS, OVERTON, PICKETT, 
06-16-95 POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN AND WHITE COUNTIES 
06-16-95 (Contract No. 3736) 
06-16-95 Project No. 98022-4137-04 
06-16-95 The random on call signing on various routes in Region II. 
06-16-95 



    

    

       

       

       

       

06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - September 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BLOUNT, JEFFERSON, KNOX, LOUDON, AND SEVIER COUNTIES (Contract No. 3737) 
06-16-95 Project No. S.P. 98012-4126-04 
06-16-95 The urban sweeping on various Interstate and State Routes. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 BRADLEY COUNTY (Contract No. 3738) 
06-16-95 Project No. S.P. 06002-4214-04 
06-16-95 The resurfacing on S.R. 2 with bituminous materials (plant mix) (modified), 
06-16-95 cold planing, and pavement marking beginning 0.2 mile south of the Jct. S.R. 
06-16-95 311 (L.M. 6.27) and extending to the Jct. S.R. 40 (L.M. 8.89). 
06-16-95 
06-16-95 Project Length - 2.610 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CAMPBELL COUNTY (Contract No. 3739) 
06-16-95 Project No. IME-75-3(127)114, 07100-8102-44 
06-16-95 The resurfacing on I-75 with bituminous materials (plant mix)(polymer modified) 
06-16-95 including cold planing, bridge deck and expansion joint repairs, bridge deck 
06-16-95 sealant, installation of guardrail, and pavement marking beginning at S.R. 9 
06-16-95 and extending to S.R. 63. 
06-16-95 
06-16-95 Project Length - 6.324 miles 
06-16-95 Working Days - 150 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 The DBE goal for this contract is 8% of the contract amount. 
06-16-95 
06-16-95 CANNON COUNTY (Contract No. 3740) 
06-16-95 Project No. S.P. 08004-4210-04 
06-16-95 The resurfacing on S.R. 96 with bituminous materials (plant mix), cold planing, 
06-16-95 and pavement marking beginning at the Rutherford County line (L.M. 0.00) and 
06-16-95 extending to the Wilson County line (L.M. 4.96). 
06-16-95 
06-16-95 Project Length - 4.960 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CARROLL COUNTY (Contract No. 3741) 
06-16-95 Project No. S.P. 09006-4311-04, 09097-4210-04 
06-16-95 The resurfacing on S.R. 22 and S.R. 364 with bituminous materials (plant mix), 
06-16-95 cold planing, and pavement marking on S.R. 22 beginning L.M. 11.82 and 
06-16-95 extending to L.M. 14.13 and on S.R. 364 beginning at L.M. 2.14 and extending to 
06-16-95 L.M. 3.68. 
06-16-95 
06-16-95 Project Length - 3.850 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CARROLL COUNTY (Contract No. 3742) 
06-16-95 Project No. S.P. 09023-4313-04 
06-16-95 The resurfacing on S.R. 424 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at (L.M. 5.60) and extending to S.R. 22 (L.M. 12.50). 
06-16-95 



       

       

       

       

       

       

06-16-95 Project Length - 6.900 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CARTER COUNTY (Contract No. 3743) 
06-16-95 Project No. BR-STP-359(1), 10008-3215-94 
06-16-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 359 over 
06-16-95 Buffalo Creek (L.M. 1.27) including grading and drainage, paving with 
06-16-95 bituminous materials (plant mix), installation of guardrail, and pavement 
06-16-95 marking. 
06-16-95 
06-16-95 Project Length - 0.151 mile 
06-16-95 Working Days - 140 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-16-95 
06-16-95 CARTER COUNTY (Contract No. 3744) 
06-16-95 Project No. S.P. 10018-4506-04 
06-16-95 The resurfacing on S.R. 173 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Unicoi County line (L.M. 0.00) and extending to 
06-16-95 S.R. 37 (L.M. 4.28). 
06-16-95 
06-16-95 Project Length - 4.280 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 3745) 
06-16-95 Project No. S.P. 11009-4311-04 
06-16-95 The resurfacing on S.R. 112 with bituminous materials (plant mix) and pavement 
06-16-95 marking in Cheatham County beginning at the Davidson County line (L.M. 0.00) 
06-16-95 and extending through Robertson County to east of S.R. 49 (L.M. 2.90) in 
06-16-95 Cheatham County. 
06-16-95 
06-16-95 Project Length - 7.800 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CHESTER COUNTY (Contract No. 3746) 
06-16-95 Project No. S.P. 12004-4327-04 
06-16-95 The resurfacing on S.R. 22A with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at L.M. 6.17 and extending to L.M. 11.85. 
06-16-95 
06-16-95 Project Length - 5.620 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 COCKE COUNTY (Contract No. 3747) 
06-16-95 Project No. S.P. 15007-4514-04 
06-16-95 The resurfacing on S.R. 35 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Jefferson County line (L.M. 0.00) and extending to 
06-16-95 S.R. 9 (L.M. 1.60). 
06-16-95 
06-16-95 Project Length - 1.600 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 COCKE COUNTY (Contract No. 3748) 
06-16-95 Project No. S.P. 15012-4302-04 
06-16-95 The resurfacing on S.R. 107 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 9 (L.M. 5.99) and extending to the Greene County line 
06-16-95 (L.M. 11.63). 



       

       

       

           

       

           

    

06-16-95 
06-16-95 Project Length - 5.640 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 COFFEE COUNTY (Contract No. 3749) 
06-16-95 Project No. S.P. 16945-4439-04 
06-16-95 The resurfacing on Old Stone Fork State Park road with bituminous materials 
06-16-95 (plant mix) and pavement marking beginning at L.M. 0.00 and extending to L.M. 
06-16-95 0.791. 
06-16-95 
06-16-95 Project Length - 0.791 mile 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 CUMBERLAND COUNTY (Contract No. 3750) 
06-16-95 Project No. 18011-4214-04 
06-16-95 The repair of the bridge on S.R. 298 over Toms Branch (L.M. 17.33) including 
06-16-95 concrete, and epoxy injection repairs. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 DAVIDSON COUNTY (Contract No. 3751) 
06-16-95 Project No. S.P. 19013-4123-04 
06-16-95 S.P. 19946-3169-04 
06-16-95 
06-16-95 Project No. S.P. 19013-4123-04 
06-16-95 The repair of the bridge on I-265 over the Cumberland River (L.M. 1.81) 
06-16-95 including expansion joint, concrete repair at the expansion joint and median 
06-16-95 barrier repair. 
06-16-95 Project Length - 0.000 mile 
06-16-95 
06-16-95 Project No. S.P. 19946-3169-04 
06-16-95 The cleaning and painting of four (4) bridges on I-265 and I-265/I-65 
06-16-95 interchange. 
06-16-95 Project Length - 0.000 mile 
06-16-95 
06-16-95 Total Project Length - 0.000 mile 
06-16-95 Working Days - On or before November 1, 1995 (See Special Provision 108B) 
06-16-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 DAVIDSON COUNTY (Contract No. 3752) 
06-16-95 Project No. S.P. 19024-4206-04 
06-16-95 S.P. 19027-3217-04 
06-16-95 
06-16-95 Project No. S.P. 19024-4206-04 
06-16-95 The cleaning and texture coating of seven (7) structures on S.R. 6 (Ellington 
06-16-95 Parkway and Briley Parkway) in Nashville. 
06-16-95 Project Length - 0.000 mile 
06-16-95 
06-16-95 Project No. S.P. 19027-3217-04 
06-16-95 The cleaning and painting of five (5) bridges on Ellington Parkway in 
06-16-95 Nashville. 
06-16-95 Project Length - 0.000 mile 
06-16-95 
06-16-95 Total Project Length - 0.000 mile 
06-16-95 Working Days - On or before November 30, 1995 
06-16-95 NO PLANS CONTRACT 



       

       

    

    

       

    

06-16-95 
06-16-95 DAVIDSON COUNTY (Contract No. 3753) 
06-16-95 Project No. S.P. 19028-4330-04 
06-16-95 The resurfacing on S.R. 11 (2nd Avenue and 4th Avenue) with bituminous 
06-16-95 materials (plant mix) and pavement marking on 2nd Avenue northbound beginning 
06-16-95 at 4th Avenue (L.M. 10.85) and extending to Lafayette Street (L.M. 11.94) and 
06-16-95 on 4th Avenue southbound beginning at Lafayette Street (L.M. 0.00) and 
06-16-95 extending to 2nd Avenue (L.M. 1.22). 
06-16-95 
06-16-95 Project Length - 2.310 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 DAVIDSON COUNTY (Contract No. 3754) 
06-16-95 Project No. S.P. 19049-4213-04 
06-16-95 The resurfacing on S.R. 174 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 11 (Dickerson Road) (L.M. 0.00) and extending to the 
06-16-95 Sumner County line (L.M. 0.92). 
06-16-95 
06-16-95 Project Length - 0.920 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 DAVIDSON, DICKSON, HUMPHREYS, ROBERTSON, RUTHERFORD, SMITH, WAYNE, WILLIAMSON, 
06-16-95 MAURY, STEWART, AND SUMNER COUNTIES (Contract No. 3755) 
06-16-95 Project No. S.P. 98034-4106-04 
06-16-95 The attenuator repair on various Interstate and State routes in Region III. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 705E) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 DAVIDSON AND SUMNER COUNTIES (Contract No. 3756) 
06-16-95 Project No. 98034-4104-04 
06-16-95 The urban sweeping on various Interstate and State Routes. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 DEKALB COUNTY (Contract No. 3757) 
06-16-95 Project No. S.P. 21004-4241-04 
06-16-95 The resurfacing on S.R. 56 with bituminous materials (plant mix), cold planing, 
06-16-95 installation of guardrail, and pavement marking beginning at the Pine Creek 
06-16-95 bridge (L.M. 4.42) and extending to 0.1 mile north of East Church Street left 
06-16-95 (L.M. 8.19) in Smithville. 
06-16-95 
06-16-95 Project Length - 3.700 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 DEKALB, HAMILTON, MARION, PUTNAM, RHEA COUNTIES (Contract No. 3758) 
06-16-95 Project No. S.P. 98022-4136-04 
06-16-95 The attenuator repair on various Interstate and State routes in Region II. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 705D) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 DICKSON COUNTY (Contract No. 3759) 



       

       

       

       

       

       

06-16-95 Project No. S.P. 22006-4214-04 
06-16-95 The resurfacing on S.R. 47 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 1 (L.M. 10.19) and extending to S.R. 48 (L.M. 19.75). 
06-16-95 
06-16-95 Project Length - 9.560 miles 
06-16-95 Working Days - 45 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 DYER COUNTY (Contract No. 3760) 
06-16-95 Project No. S.P. 23001-4161-04 
06-16-95 The repair of the bridge on Hurricane Hill Road over I-155 (L.M. 2.24) 
06-16-95 including concrete, expansion joint repairs, bridgerail replacement, paving on 
06-16-95 the approaches with bituminous materials (plant mix), cold planing, and 
06-16-95 pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 75 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 GIBSON COUNTY (Contract No. 3761) 
06-16-95 Project No. S.P. 27007-4306-04, 27131-4208-04 
06-16-95 The resurfacing on S.R. 76 and S.R. 366 with bituminous materials (plant mix) 
06-16-95 and pavement marking on S.R. 76 beginning at L.M. 0.00 and extending to L.M. 
06-16-95 1.06 and on S.R. 366 beginning at L.M. 3.84 and extending to L.M. 6.16. 
06-16-95 
06-16-95 Project Length - 3.380 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 GIBSON COUNTY (Contract No. 3762) 
06-16-95 Project No. S.P. 27015-4312-04 
06-16-95 The resurfacing on S.R. 105 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at L.M. 16.00 and extending to L.M. 23.65. 
06-16-95 
06-16-95 Project Length - 7.480 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 GILES COUNTY (Contract No. 3763) 
06-16-95 Project No. STP-NHE-15(56), 28068-3210-14 
06-16-95 The slide repair on U.S. 64 (S.R. 15, Pulaski By-pass) including grading and 
06-16-95 drainage and installation of fence. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 75 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-16-95 
06-16-95 GILES COUNTY (Contract No. 3764) 
06-16-95 Project No. S.P. 28006-4521-04 
06-16-95 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Lawrence County line (L.M. 0.00) and extending to 
06-16-95 L.M. 9.65. 
06-16-95 
06-16-95 Project Length - 9.570 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 GRAINGER COUNTY (Contract No. 3765) 
06-16-95 Project No. S.P. 29002-4232-04 
06-16-95 The resurfacing on S.R. 1 with bituminous materials (plant mix), cold planing, 



       

       

       

       

       

06-16-95 and pavement marking beginning 0.32 mile east of Old Blue Springs Road right 
06-16-95 (L.M. 14.00) and extending to 475 feet west of S.R. 32 left (L.M. 27.00). 
06-16-95 
06-16-95 Project Length - 13.000 miles 
06-16-95 Working Days - 60 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 GREENE COUNTY (Contract No. 3766) 
06-16-95 Project No. S.P. 30010-4307-04 
06-16-95 The resurfacing on S.R. 107 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Cocke County line (L.M. 0.00) and extending to S.R. 70 
06-16-95 (L.M. 7.87). 
06-16-95 
06-16-95 Project Length - 7.870 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 GREENE COUNTY (Contract No. 3767) 
06-16-95 Project No. S.P. 30075-4213-04 
06-16-95 The repair of the bridge on S.R. 350 over the Nolichucky River (L.M. 0.96) 
06-16-95 including concrete, bridge deck and expansion joint repairs, bridge deck 
06-16-95 sealant, overlay with bituminous materials (plant mix), cold planing, 
06-16-95 installation of guardrail, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 100 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 GRUNDY COUNTY (Contract No. 3768) 
06-16-95 Project No. IME-24-2(104)130, 31001-8140-44 
06-16-95 The resurfacing on I-24 with bituminous materials (plant mix)(polymer 
06-16-95 modified), cold planing, installation of guardrail, and pavement marking 
06-16-95 beginning 2.4 miles east of Bell Mill Road (L.M. 4.53) and extending to the 
06-16-95 rest area (L.M. 6.64). 
06-16-95 
06-16-95 Project Length - 2.125 miles 
06-16-95 Working Days - On or before November 15, 1995 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 The DBE goal for this contract is 5% of the contract amount. 
06-16-95 
06-16-95 HAMILTON COUNTY (Contract No. 3769) 
06-16-95 Project No. BR-NH-2(21), 33010-3226-94 
06-16-95 The construction of one (1) concrete box culvert on U.S. 11 & U.S. 64 (S.R. 2 
06-16-95 westbound, McCallie Avenue) over the Southern Railroad belt line (L.M. 2.05) 
06-16-95 including grading, drainage, paving with bituminous materials (plant mix), 
06-16-95 storm sewer construction, installation of concrete curb and gutter, sidewalk, 
06-16-95 and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.028 mile 
06-16-95 Working Days - On or before December 1, 1995 (See Special Provision 108B) 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-16-95 
06-16-95 HAMILTON COUNTY (Contract No. 3770) 
06-16-95 Project No. S.P. 33011-4248-04 
06-16-95 The repair of the bridge on S.R. 2 over side of Lookout Mountain (L.M. 4.84) 
06-16-95 including concrete, jacking concrete span, expansion joint repairs, bridgerail 
06-16-95 replacement, paving with bituminous materials (plant mix) and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 140 



       

       

    

       

           
           

       

06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 HAMILTON COUNTY (Contract No. 3771) 
06-16-95 Project No. S.P. 33053-4218-04 
06-16-95 The resurfacing on S.R. 312 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 0.1 mile east of the Jct. with S.R. 58 (L.M. 14.40) and 
06-16-95 extending to the Bradley County line (L.M. 17.78). 
06-16-95 
06-16-95 Project Length - 3.380 mile 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 HAMILTON COUNTY (Contract No. 3772) 
06-16-95 Project No. S.P. 33958-4143-04 
06-16-95 The urban sweeping on various Interstate and State Routes. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before June 30, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 HANCOCK COUNTY (Contract No. 3773) 
06-16-95 Project No. S.P. 34037-4317-04 
06-16-95 The slide repairs on S.R. 63 at L.M. 12.70 including grading and drainage, 
06-16-95 paving with bituminous materials (plant mix), installation of guardrail, signs 
06-16-95 and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.104 mile 
06-16-95 Working Days - 70 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-16-95 
06-16-95 HARDEMAN COUNTY (Contract No. 3774) 
06-16-95 Project No. BR-STP-57(18), 35005-3236-94 
06-16-95 BR-STP-57(19), 35005-3238-94 
06-16-95 BR-STP-57(20), 35005-3234-94 
06-16-95 
06-16-95 Project No. BR-STP-57(18), 35005-3236-94 
06-16-95 The construction of one (1) concrete box bridge (3 @ 15' X 15') on S.R. 57 over 
06-16-95 branch (L.M. 9.90) including grading and drainage, paving with bituminous 
06-16-95 materials (plant mix), installation of guardrail, and pavement marking. 
06-16-95 Project Length - 0.175 mile 
06-16-95 
06-16-95 Project No. BR-STP-57(19), 35005-3238-94 
06-16-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 57 over 
06-16-95 Porters Creek overflow (L.M. 14.60) including grading and drainage, paving with 
06-16-95 bituminous materials (plant mix), installation of guardrail, and pavement 
06-16-95 marking. 
06-16-95 Project Length - 0.132 mile 
06-16-95 
06-16-95 Project No. BR-STP-57(20), 35005-3234-94 
06-16-95 The construction of one (1) concrete box bridge (3 @ 15' X 13') on S.R. 57 over 
06-16-95 Crystal Springs branch (L.M. 17.26) including grading and drainage, paving with 
06-16-95 bituminous materials (plant mix), installation of guardrail, and pavement 
06-16-95 marking. 
06-16-95 Project Length - 0.075 mile 
06-16-95 
06-16-95 Total Project Length - 0.382 mile 
06-16-95 Working Days - 110 
06-16-95 Plans Cost - $ 25.00 Cross-Section Cost - $0.00 
06-16-95 The DBE goal for this contract is 5% of the contract amount. 
06-16-95 



       

       

       

       

       

06-16-95 HARDEMAN COUNTY (Contract No. 3775) 
06-16-95 Project No. S.P. 35014-4309-04 
06-16-95 The resurfacing on S.R. 179 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Haywood County line (L.M. 0.00) and extending to 
06-16-95 S.R. 15 (L.M. 6.61). 
06-16-95 
06-16-95 Project Length - 6.610 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 HARDIN AND MCNAIRY COUNTIES (Contract No. 3776) 
06-16-95 Project No. S.P. 36001-4267-04, 55008-4331-04 
06-16-95 The overlay on S.R. 15 westbound and S.R. 57 with an emulsified asphalt 
06-16-95 micro-surfacing including pavement marking on S.R. 15 beginning east of Catfish 
06-16-95 Drive (L.M. 4.21) and extending to the Tennessee River (L.M. 6.26) and on S.R. 
06-16-95 57 beginning at S.R. 5 (L.M. 14.78) and extending to south of Pleasant Sight 
06-16-95 Road. 
06-16-95 
06-16-95 Project Length - 6.950 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 HARDIN AND MCNAIRY COUNTIES (Contract No. 3777) 
06-16-95 Project No. S.P. 36007-4317-04, 36013-4302-04 
06-16-95 The resurfacing on S.R. 69 and S.R. 142 with bituminous materials (plant mix) 
06-16-95 or recycle in place, and pavement marking on S.R. 69 beginning at L.M. 28.25 in 
06-16-95 Hardin County and extending to L.M. 0.26 in McNairy County, and on S.R. 142 
06-16-95 beginning at S.R. 22 (L.M. 0.96) and extending to S.R. 57 (L.M. 6.35). 
06-16-95 
06-16-95 Project Length - 10.570 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 
06-16-95 HAWKINS COUNTY (Contract No. 3778) 
06-16-95 Project No. S.P. 37070-4209-04 
06-16-95 The repair of the bridge on S.R. 1 over Poor Valley Creek (L.M. 3.53) including 
06-16-95 concrete, bridge deck and expansion joint repairs, bridge deck sealant, overlay 
06-16-95 with bituminous materials (plant mix), cold planing, installation of guardrail, 
06-16-95 and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 110 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 HENDERSON COUNTY (Contract No. 3779) 
06-16-95 Project No. STP-M-NHE-20(13), 39003-3255-54 
06-16-95 The intersection improvement at S.R. 20 (Church Street) with S.R. 104 and 
06-16-95 Hospital Drive in Lexington including grading and drainage, paving with 
06-16-95 bituminous materials (plant mix), and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before December 15, 1995 
06-16-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 HENRY COUNTY (Contract No. 3780) 
06-16-95 Project No. RS-77(19), 40012-3223-24 
06-16-95 The grading and drainage on S.R. 77 including the construction of one (1) 
06-16-95 concrete box bridge (3 @ 18' X 11'), two (2) concrete box culverts, paving with 
06-16-95 bituminous materials (plant mix), installation of guardrail, signs, and 



       

       

       

       

       

06-16-95 pavement marking beginning 0.6 mile south of KWT railroad and extending to 
06-16-95 north of Clifty Creek (L.M. 9.38) in Paris. 
06-16-95 
06-16-95 Project Length - 1.727 miles 
06-16-95 Working Days - 125 
06-16-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
06-16-95 The DBE goal for this contract is 10% of th e contract amount. 
06-16-95 
06-16-95 KNOX COUNTY (Contract No. 3781) 
06-16-95 Project No. IM-40-7(140)373, 47001-3187-44, 47001-4186-04 
06-16-95 The installation of weigh in motion and automated clearance system at I-40 and 
06-16-95 I-75 weigh stations. 
06-16-95 
06-16-95 Project Length - 1.300 mile 
06-16-95 Working Days - On or before September 1, 1995 (See Special Provision 108B) 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 KNOX COUNTY (Contract No. 3782) 
06-16-95 Project No. S.P. 47006-4137-04 
06-16-95 The repair of four (4) bridges on I-75 over Irwin Road and Southern Railroad 
06-16-95 (L.M. 6.94), over Central Pike (L.M. 7.09), over Beaver Creek (L.M. 7.94), and 
06-16-95 ramp over I-75, I-640 ramp and S.R. 9 (L.M. 3.50), including concrete, 
06-16-95 non-penetrating concrete seal, bridge deck, foundation and expansion joint 
06-16-95 repairs, bridge deck sealant, paving with bituminous materials (plant mix), 
06-16-95 installation of guardrail, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - On or before December 1, 1995 (See Special Provision 108B) 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 KNOX COUNTY (Contract No. 3783) 
06-16-95 Project No. S.P. 47023-4247-04 
06-16-95 The resurfacing on S.R. 62 with bituminous materials (plant mix) (modified), 
06-16-95 cold planing, and pavement marking beginning at the east end of the bridge over 
06-16-95 the Clinch River (L.M. 0.10) and extending to 150 feet west of Ball Camp Pike 
06-16-95 (L.M. 9.28). 
06-16-95 
06-16-95 Project Length - 8.370 miles 
06-16-95 Working Days - 60 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 LAWRENCE AND MAURY COUNTIES (Contract No. 3784) 
06-16-95 Project No. S.P. 50001-3244-04, 60002-3267-04 
06-16-95 The grading and drainage on U.S. 43 (S.R. 6) including the construction of one 
06-16-95 (1) prestressed concrete I-beam bridge over South Fork Buffalo River, one (1) 
06-16-95 prestressed concrete Bulb-Tee beam bridge over North Fork Buffalo River, eight 
06-16-95 (8) concrete box bridges, seven (7) concrete box culverts, paving with either a 
06-16-95 mineral aggregate base or a lime fly-ash treated aggregate base, and bituminous 
06-16-95 materials (plant mix)(modified), storm sewer construction, installation of 
06-16-95 concrete curb and gutter, guardrail, signs, and pavement marking beginning at 
06-16-95 Three Oaks Road and extending to 0.3 mile north of S.R. 20. 
06-16-95 
06-16-95 Project Length - 5.678 miles 
06-16-95 Working Days - 275 
06-16-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
06-16-95 The DBE goal for this contract is 3% of the contract amount. 
06-16-95 
06-16-95 LEWIS COUNTY (Contract No. 3785) 
06-16-95 Project No. S.P. 51001-4213-04 
06-16-95 The resurfacing on S.R. 20 and S.R. 99 with bituminous materials (plant mix), 



       

       

       

    

       

       

06-16-95 cold planing, and pavement marking on S.R. 20 beginning at the Perry County 
06-16-95 line (L.M. 0.00) and extending to S.R. 48 (L.M. 6.13) and on S.R. 99 beginning 
06-16-95 at S.R. 48 (L.M. 14.47) and extending to Cedar Street (L.M. 14.59) in 
06-16-95 Hohenwald. 
06-16-95 
06-16-95 Project Length - 6.250 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 LINCOLN COUNTY (Contract No. 3786) 
06-16-95 Project No. S.P. 52002-4527-04 
06-16-95 The resurfacing on S.R. 10 with bituminous materials (plant mix) (modified) and 
06-16-95 pavement marking beginning 250 feet south of S.R. 275 (L.M. 2.28) and extending 
06-16-95 to Liberty Road (L.M. 8.74). 
06-16-95 
06-16-95 Project Length - 6.460 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 LOUDON COUNTY (Contract No. 3787) 
06-16-95 Project No. S.P. 53018-4307-04 
06-16-95 The resurfacing on S.R. 95 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 0.37 mile south of Bellview Road (L.M. 5.10) and extending to 
06-16-95 55 feet south of S.R. 73 (L.M. 9.90). 
06-16-95 
06-16-95 Project Length - 4.800 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 LOUDON AND KNOX COUNTIES (Contract No. 3788) 
06-16-95 Project No. 98012-4127-04 
06-16-95 The installation of a concrete glare screen on I-40 beginning at the I-40 and 
06-16-95 I-75 interchange barrier and extending to Mile Marker 373.5 in Knox County. 
06-16-95 
06-16-95 Project Length - 3.820 miles 
06-16-95 Working Days - 50 
06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 MCNAIRY COUNTY (Contract No. 3789) 
06-16-95 Project No. S.P. 55004-4231-04 
06-16-95 The resurfacing on S.R. 15 with bituminous materials (plant mix), cold planing, 
06-16-95 and pavement marking beginning at L.M. 10.96 and extending to L.M. 12.42. 
06-16-95 
06-16-95 Project Length - 1.460 miles 
06-16-95 Working Days - 45 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MADISON AND HENDERSON COUNTIES (Contract No. 3790) 
06-16-95 Project No. IM-40-2(72)87, 57001-8189-44 
06-16-95 The resurfacing on I-40 west bound lanes with bituminous materials (plant 
06-16-95 mix) (modified), cold planing, cleaning and sealing joints, cracking and 
06-16-95 seating concrete pavement, drainage, installation of weigh in motion scales, 
06-16-95 guardrail, concrete barrier wall, fence, and pavement marking beginning 0.1 
06-16-95 mile east of U.S. 70 (S.R. 1) (Mile Marker 86.88) and extending to 0.3 mile 
06-16-95 east of the Henderson County line (Mile Marker 95.00). 
06-16-95 
06-16-95 Project Length - 8.426 miles 
06-16-95 Working Days - 180 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 The DBE goal for this contract is 9% of the contract amount. 



       

       

        

       

       

       

06-16-95 
06-16-95 MADISON COUNTY (Contract No. 3791) 
06-16-95 Project No. S.P. 57010-4207-04 
06-16-95 The resurfacing on S.R. 18 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at Meridan Creek (L.M. 4.71) and extending to S.R. 5 
06-16-95 (L.M. 9.81). 
06-16-95 
06-16-95 Project Length - 5.100 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MARION COUNTY (Contract No. 3792) 
06-16-95 Project No. S.P. 58002-4320-04 
06-16-95 The resurfacing on S.R. 2 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the end of the bridge over the Tennessee River (L.M. 
06-16-95 21.52) and extending to McBrien Road (L.M. 27.44). 
06-16-95 
06-16-95 Project Length - 5.920 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MARION COUNTY (Contract No. 3793) 
06-16-95 Project No. S.P. 58003-4317-04 
06-16-95 The overlay on S.R. 2 with an emulsified asphalt micro-surfacing including 
06-16-95 pavement marking beginning at Martin Springs Road (L.M. 1.45) and extending to 
06-16-95 S.R. 150 (L.M. 11.06). 
06-16-95 
06-16-95 Project Length - 9.610 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MEIGS COUNTY (Contract No. 3794) 
06-16-95 Project No. S.P. 61007-4207-04 
06-16-95 The resurfacing on S.R. 304 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 4.0 mile south of the Roane County line (L.M. 12.87) and 
06-16-95 extending to the Roane County line (L.M. 16.87). 
06-16-95 
06-16-95 Project Length - 4.000 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MONROE COUNTY (Contract No. 3795) 
06-16-95 Project No. S.P. 62069-4523-04 
06-16-95 The resurfacing on S.R. 68 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the McMinn County line (L.M. 0.00) and extending to 0.21 
06-16-95 mile north of Harrison Road right (L.M. 8.70). 
06-16-95 
06-16-95 Project Length - 8.700 miles 
06-16-95 Working Days - 60 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 MONROE COUNTY (Contract No. 3796) 
06-16-95 Project No. S.P. 62080-4206-04 
06-16-95 The resurfacing on S.R. 72 with bituminous materials (plant mix) (polymer 
06-16-95 modified), cold planing, and pavement marking beginning at S.R. 33 (L.M. 5.45) 
06-16-95 and extending to the Loudon County line (L.M. 9.45). 
06-16-95 
06-16-95 Project Length - 4.000 miles 
06-16-95 Working Days - 50 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 



       

       

       

       

       

06-16-95 
06-16-95 MONTGOMERY COUNTY (Contract No. 3797) 
06-16-95 Project No. S.P. 63015-4510-04 
06-16-95 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Stewart County line (L.M. 0.00) and extending to east 
06-16-95 of Old Dover Road (L.M. 6.55). 
06-16-95 
06-16-95 Project Length - 6.550 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 OBION COUNTY (Contract No. 3798) 
06-16-95 Project No. S.P. 66005-4306-04 
06-16-95 The resurfacing on S.R. 22 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at L.M. 3.51 and extending to L.M. 5.28. 
06-16-95 
06-16-95 Project Length - 1.770 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 OVERTON COUNTY (Contract No. 3799) 
06-16-95 Project No. 67008-4239-04 
06-16-95 The repair of the bridge on S.R. 136 over the Roaring River (L.M. 3.74) 
06-16-95 including concrete, bridge deck repairs, bridgerail replacement, paving on the 
06-16-95 approaches with bituminous materials (plant mix), cold planing, and 
06-16-95 installation of pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 110 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 PERRY COUNTY (Contract No. 3800) 
06-16-95 Project No. S.P. 68002-4219-04 
06-16-95 The resurfacing on S.R. 20 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Jct. of S.R. 13 (L.M. 12.52) and extending 2.1 miles 
06-16-95 west of Henson Drive (L.M. 19.00). 
06-16-95 
06-16-95 Project Length - 6.240 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 PICKETT COUNTY (Contract No. 3801) 
06-16-95 Project No. S.P. 69006-4217-04 
06-16-95 The resurfacing on S.R. 325 and S.R. 325 westbound in Byrdstown with bituminous 
06-16-95 materials (plant mix) and pavement marking on S.R. 325 beginning at North Main 
06-16-95 Street (L.M. 5.57) and extending to 2.0 mile east of Ringby Creek (L.M. 8.08) 
06-16-95 and on S.R. 325 westbound beginning at S.R. 325 (East Main Street) (L.M. 0.00) 
06-16-95 and extending to S.R. 325 (North Main Street) (L.M. 0.06). 
06-16-95 
06-16-95 Project Length - 2.565 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 PUTNAM COUNTY (Contract No. 3802) 
06-16-95 Project No. S.P. 71001-4185-04 
06-16-95 The installation of a concrete glare screen on I-40 beginning east of S.R. 96 
06-16-95 (Buffalo Valley) and extending 5782 feet east. 
06-16-95 
06-16-95 Project Length - 1.100 miles 
06-16-95 Working Days - 50 



    

       

       

       

       

       

06-16-95 NO PLANS CONTRACT 
06-16-95 
06-16-95 PUTNAM COUNTY (Contract No. 3803) 
06-16-95 Project No. S.P. 71003-4316-04 
06-16-95 The resurfacing on S.R. 24 with bituminous materials (plant mix) (modified) and 
06-16-95 pavement marking beginning at West 4th Street left (L.M. 17.93) and extending 
06-16-95 to 0.05 mile west of Old Kentucky Road (L.M. 20.77) in Cookeville. 
06-16-95 
06-16-95 Project Length - 2.820 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 PUTNAM COUNTY (Contract No. 3804) 
06-16-95 Project No. S.P. 71003-4317-04, 71016-4229-04 
06-16-95 The resurfacing on S.R. 24, S.R. 84 and S.R. 62 with bituminous materials 
06-16-95 (plant mix), cold planing, installation of guardrail, and pavement marking on 
06-16-95 S.R. 24 beginning at Wilder Avenue West right (L.M. 35.53) and extending to 
06-16-95 Wilder Avenue East right (L.M. 37.01), on S.R. 62 beginning at S.R. 84 right 
06-16-95 (L.M. 0.00) and extending to Old Walton Road left (L.M. 1.30) and on S.R. 84 
06-16-95 beginning at S.R. 24 left (L.M. 9.36) in Monterey and extending to Poplar 
06-16-95 Street (L.M. 9.75). 
06-16-95 
06-16-95 Project Length - 3.170 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 ROANE COUNTY (Contract No. 3805) 
06-16-95 Project No. S.P. 73017-4514-04 
06-16-95 The resurfacing on S.R. 95 with bituminous materials (plant mix) (modified) and 
06-16-95 pavement marking beginning 0.29 mile north of S.R. 95 right (White Wing Road) 
06-16-95 (L.M. 6.50) and extending to 0.29 mile south of Wisconsin Avenue left (L.M. 
06-16-95 8.80) in Oak Ridge. 
06-16-95 
06-16-95 Project Length - 2.130 miles 
06-16-95 Working Days - 45 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 ROBERTSON COUNTY (Contract No. 3806) 
06-16-95 Project No. S.P. 74009-4317-04 
06-16-95 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 49 (L.M. 0.00) and extending to S.R. 41 (L.M. 7.20). 
06-16-95 
06-16-95 Project Length - 7.200 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 RUTHERFORD COUNTY (Contract No. 3807) 
06-16-95 Project No. S.P. 75015-4304-04 
06-16-95 The resurfacing on S.R. 269 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 11 (L.M. 0.00) and extending to S.R. 16 
06-16-95 (L.M. 2.64). 
06-16-95 
06-16-95 Project Length - 2.370 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 SEQUATCHIE COUNTY (Contract No. 3808) 
06-16-95 Project No. S.P. 77002-4240-04 
06-16-95 The resurfacing on S.R. 8 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 900 feet west of the Jct. S.R. 28 (L.M. 17.70) and extending 



       

       

       

       

       

           

06-16-95 to the county road (L.M. 23.28). 
06-16-95 
06-16-95 Project Length - 4.630 miles 
06-16-95 Working Days - 40 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 SHELBY COUNTY (Contract No. 3809) 
06-16-95 Project No. DS-NH-385(10), 79185-3213-14 
06-16-95 The grading and drainage on S.R. 385 (Nonconnah Parkway) including the 
06-16-95 construction of two (2) prestressed concrete Bulb-tee beam bridges on S.R. 385 
06-16-95 over Nonconnah Creek and Quince Road, and over Germantown Road, one (1) 
06-16-95 continuous steel welded plate girder bridge over Winchester Road, one (1) 
06-16-95 concrete box bridge (3 @ 15' X 15'), three (3) concrete box culverts, paving 
06-16-95 with bituminous materials (plant mix), with treated permeable base and portland 
06-16-95 cement concrete pavement on the ramps, storm sewer construction, the 
06-16-95 installation of concrete curb and gutter, sidewalk, guardrail, concrete median 
06-16-95 barrier, fence, underdrains, signs, signals, lighting, sanitary sewer 
06-16-95 adjustments, and pavement marking beginning 0.09 mile east of Riverdale Road 
06-16-95 and extending to Winchester Road. 
06-16-95 
06-16-95 Project Length - 1.203 miles 
06-16-95 Working Days - 400 
06-16-95 Plans Cost - $100.00 Cross-Section Cost - $ 25.00 
06-16-95 The DBE goal for this contract is 13% of the contract amount. 
06-16-95 
06-16-95 SULLIVAN COUNTY (Contract No. 3810) 
06-16-95 Project No. BR-STP-3921(1), 82950-3773-94 
06-16-95 The construction of one (1) prestressed concrete box beam bridge on Ash Street 
06-16-95 over Norfolk-Southern railroad in Bristol including paving with bituminous 
06-16-95 materials (plant mix), installation of concrete curb and gutter, sidewalk, 
06-16-95 guardrail, fence, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.118 mile 
06-16-95 Working Days - 140 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
06-16-95 
06-16-95 SULLIVAN COUNTY (Contract No. 3811) 
06-16-95 Project No. S.P. 82014-4307-04 
06-16-95 The resurfacing on S.R. 44 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 105 feet south of Emmett Road (L.M. 12.60) and extending to 
06-16-95 S.R. 34 (L.M. 14.62). 
06-16-95 
06-16-95 Project Length - 2.020 miles 
06-16-95 Working Days - 45 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 SUMNER COUNTY (Contract No. 3812) 
06-16-95 Project No. S.P. 83009-4290-04 
06-16-95 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at the Jct. of S.R. 174 (L.M. 12.45) and extending to Haskell 
06-16-95 Akins Road (L.M. 14.85). 
06-16-95 
06-16-95 Project Length - 2.400 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 UNICOI COUNTY (Contract No. 3813) 
06-16-95 Project No. BR-STP-81(7), 86004-3236-94 
06-16-95 BR-STP-81(8), 86004-3238-94 
06-16-95 



       

       

       

       

06-16-95 Project No. BR-STP-81(7), 86004-3236-94 
06-16-95 The construction of two (2) prestressed concrete box beam bridges on S.R. 81 
06-16-95 over South Indian Creek (L.M. 7.54) and over Rocky Fork Creek (L.M. 7.67) 
06-16-95 including grading and drainage, paving with bituminous materials (plant mix), 
06-16-95 installation of guardrail, signs, and pavement marking. 
06-16-95 Project Length - 0.250 mile 
06-16-95 
06-16-95 Project No. BR-STP-81(8), 86004-3238-94 
06-16-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 81 
06-16-95 over South Indian Creek (L.M. 12.41) including grading and drainage, paving 
06-16-95 with bituminous materials (plant mix), installation of guardrail, signs, and 
06-16-95 pavement marking. 
06-16-95 Project Length - 0.098 mile 
06-16-95 
06-16-95 Total Project Length - 0.348 mile 
06-16-95 Working Days - 150 
06-16-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
06-16-95 The DBE goal for this contract is 3% of the contract amount. 
06-16-95 
06-16-95 UNICOI COUNTY (Contract No. 3814) 
06-16-95 Project No. NH-81(12), 86004-3241-14 
06-16-95 The paving of two (2) scenic overlooks on U.S. 23 (S.R. 81) with a treated 
06-16-95 permeable base and portland cement concrete pavement, including grading and 
06-16-95 drainage, construction of retaining walls, installation of concrete curb and 
06-16-95 gutter, pedestrian trail, sidewalk, guardrail, fence, signs, and pavement 
06-16-95 marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 120 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 25.00 
06-16-95 The DBE goal for this contract is 3% of the contract amount. 
06-16-95 
06-16-95 WASHINGTON COUNTY (Contract No. 3815) 
06-16-95 Project No. S.P. 90027-4309-04, 90105-4211-04 
06-16-95 The resurfacing on S.R. 67 and S.R. 381 with bituminous materials (plant mix) 
06-16-95 (modified), cold planing, and pavement marking on S.R. 67 beginning 160 feet 
06-16-95 south of S.R. 381 left (L.M. 9.40) and extending to 0.12 mile south of South 
06-16-95 Roane Street (L.M. 10.05) and on S.R. 381 beginning at the Jct. with S.R. 67 
06-16-95 (L.M. 0.00) and extending to West Walnut Street (L.M. 0.89). 
06-16-95 
06-16-95 Project Length - 1.540 miles 
06-16-95 Working Days - 45 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 WILLIAMSON COUNTY (Contract No. 3816) 
06-16-95 Project No. S.P. 94003-4523-04 
06-16-95 The resurfacing on S.R. 6 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning at S.R. 248 (Goose Creek By-pass) (L.M. 6.08) and extending 
06-16-95 to S.R. 397 (Mack Hatcher Parkway) (L.M. 9.98). 
06-16-95 
06-16-95 Project Length - 3.900 miles 
06-16-95 Working Days - 30 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 WILLIAMSON COUNTY (Contract No. 3817) 
06-16-95 Project No. S.P. 94007-4215-04 
06-16-95 The repair of the bridge on S.R. 11 over Arrington Creek (L.M. 9.90) including 
06-16-95 concrete, non-penetrating concrete seal, bridge deck and epoxy injection 
06-16-95 repairs, paving on the approaches with bituminous materials (plant mix), cold 
06-16-95 planing, installation of guardrail, and pavement marking. 



       

       

       

    

       
 

06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 90 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 WILLIAMSON COUNTY (Contract No. 3818) 
06-16-95 Project No. S.P. 94011-4241-04 
06-16-95 The repair of the bridge on S.R. 96 over the Harpeth River (L.M. 10.75) 
06-16-95 including concrete, non-penetrating concrete seal, bridge deck, expansion joint 
06-16-95 and epoxy injection repairs, bridge deck sealant, overlay with bituminous 
06-16-95 materials (plant mix), cold planing, and pavement marking. 
06-16-95 
06-16-95 Project Length - 0.000 mile 
06-16-95 Working Days - 75 
06-16-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
06-16-95 
06-16-95 WILSON COUNTY (Contract No. 3819) 
06-16-95 Project No. S.P. 95009-4205-04 
06-16-95 The resurfacing on S.R. 26 with bituminous materials (plant mix) and pavement 
06-16-95 marking beginning 700 feet east of Taylor Road (L.M. 13.00) and extending to 
06-16-95 the Dekalb County line (L.M. 20.32). 
06-16-95 
06-16-95 Project Length - 7.280 miles 
06-16-95 Working Days - 35 
06-16-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
06-16-95 
06-16-95 KNOX COUNTY (Contract No. 3820) 
06-16-95 Project No. S.P. 47946-4157-04 
06-16-95 The litter removal on various Interstate routes. 
06-16-95 
06-16-95 Project Length - 78.980 miles 
06-16-95 Working Days - On or before December 31, 1996 (See Special Provision 108B) 
06-16-95 NO PLANS CONTRACT 
06-16-95 
================================================================================ 
07-28-95 KNOX COUNTY (Contract No. 3321) 
07-28-95 Project No. RS-332(2), 47033-3209-24 
07-28-95 The grading and drainage on S.R. 332 (Northshore Drive) in Knoxville including 
07-28-95 the extension of one (1) concrete box culvert, paving with bituminous materials 
07-28-95 (plant mix), storm sewer construction, installation of concrete curb and 
07-28-95 gutter, sidewalk, guardrail, signs, signals, and pavement marking beginning 
07-28-95 east of S.R. 162 (Pellissippi Parkway) and extending to 1000 feet east of 
07-28-95 Ebenezer Road. 
07-28-95 
07-28-95 Project Length - 0.757 mile 
07-28-95 Working Days - 120 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 The DBE goal for this contract is 10% of the contract amount. 
07-28-95 
07-28-95 CUMBERLAND COUNTY (Contract No. 3671) 
07-28-95 Project No. IME-40-6(117)318, 18001-3190-44 
07-28-95 The resurfacing on I-40 including bridge deck repairs, bridge deck sealant, 
07-28-95 bridgerail replacement, grading and drainage, bituminous materials (plant 
07-28-95 mix)(polymer modified), treated permeable base and portland cement concrete 
07-28-95 pavement on the ramps, cold planing, cleaning and sealing pavement joints, 
07-28-95 storm sewer construction, installation of guardrail, concrete median barrier, 
07-28-95 fence, and pavement marking beginning at the Obed River east of S.R. 28 and 
07-28-95 extending to 0.36 mile east of S.R. 1. 
07-28-95 
07-28-95 Project Length - 10.795 miles 



       

       

       

       

       

       

07-28-95 Working Days - On or before November 15, 1996 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 The DBE goal for this contract is 6% of the contract amount. 
07-28-95 
07-28-95 DICKSON COUNTY (Contract No. 3674) 
07-28-95 Project No. STP-M-4529(3), 22953-3744-54 
07-28-95 The grading and drainage on Cowan Road including paving with bituminous 
07-28-95 materials (plant mix), storm sewer construction, installation of concrete curb 
07-28-95 and gutter, sidewalk, signs, and pavement marking beginning south of Beasley 
07-28-95 Drive and extending to East Walnut Street in Dickson. 
07-28-95 
07-28-95 Project Length - 0.509 mile 
07-28-95 Working Days - 60 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 FRANKLIN COUNTY (Contract No. 3681) 
07-28-95 Project No. BR-STP-56(23), 26007-3225-94 
07-28-95 The construction of one (1) concrete box bridge (2 @ 8' X 8') on S.R. 56 over 
07-28-95 branch (L.M. 1.71) including grading and drainage, paving with bituminous 
07-28-95 materials (plant mix), installation of guardrail, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.170 mile 
07-28-95 Working Days - 110 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 SHELBY COUNTY (Contract No. 3717) 
07-28-95 Project No. M-2870(3), 79958-3787-54 
07-28-95 The grading and drainage on American Way including the construction of three 
07-28-95 (3) prestressed concrete Bulb-Tee beam bridges over Burlington Northern 
07-28-95 Railroad and over Nonconnah Creek, one (1) prestressed concrete box beam bridge 
07-28-95 over an access road, and two (2) cast in place concrete retaining walls, paving 
07-28-95 with bituminous materials (plant mix)(modified), storm sewer construction, 
07-28-95 installation of concrete curb and gutter, sidewalk, fence, signs, signals, 
07-28-95 lights, and pavement marking, beginning 700 feet south of Democrat Road and 
07-28-95 extending to U.S. 78 (Lamar Avenue). 
07-28-95 
07-28-95 Project Length - 0.763 mile 
07-28-95 Working Days - 375 
07-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 10.00 
07-28-95 The DBE goal for this contract is 13% of the contract amount. 
07-28-95 
07-28-95 GILES COUNTY (Contract No. 3763) 
07-28-95 Project No. STP-NHE-15(56), 28068-3210-14 
07-28-95 The slide repair on U.S. 64 (S.R. 15, Pulaski By-pass) including the 
07-28-95 construction of one (1) concrete panel retaining wall, grading and drainage and 
07-28-95 installation of fence. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 75 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 KNOX COUNTY (Contract No. 3781) 
07-28-95 Project No. IM-40-7(140)373, 47001-3187-44, 47001-4186-04 
07-28-95 The installation of weigh in motion and automated clearance system at I-40 and 
07-28-95 I-75 weigh stations. 
07-28-95 
07-28-95 Project Length - 1.300 miles 
07-28-95 Working Days - On or before February 1, 1996 (See Special Provision 108B) 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 



       

       

       

    

       

07-28-95 ANDERSON COUNTY (Contract No. 3821) 
07-28-95 Project No. S.P. 01002-3239-04 
07-28-95 The grading and drainage on U.S. 25W (S.R. 9) including the construction of one 
07-28-95 (1) concrete box culvert, paving with bituminous materials (plant mix), storm 
07-28-95 sewer construction, installation of concrete curb and gutter, sidewalk, signs, 
07-28-95 signals, and pavement marking beginning 200 feet south of Hill Street and 
07-28-95 extending to I-75 in Lake City. 
07-28-95 
07-28-95 Project Length - 0.520 mile 
07-28-95 Working Days - 130 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 The DBE goal for this contract is 3% of the contract amount. 
07-28-95 
07-28-95 ANDERSON COUNTY (Contract No. 3822) 
07-28-95 Project No. S.P. 01015-4339-04 
07-28-95 The resurfacing on S.R. 116 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning 50 feet west of the Jct. with S.R. 330 (L.M. 10.42) and 
07-28-95 extending to the Jct. with S.R. 9 (L.M. 19.44). 
07-28-95 
07-28-95 Project Length - 9.020 miles 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 BRADLEY COUNTY (Contract No. 3823) 
07-28-95 Project No. S.P. 06008-4217-04 
07-28-95 The resurfacing on S.R. 60 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning 2.0 miles north of the Jct. with S.R. 317 (L.M. 3.92) and 
07-28-95 extending to 2.0 miles south of the Jct. with S.R. 311 (L.M. 8.62). 
07-28-95 
07-28-95 Project Length - 4.700 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 BRADLEY AND MCMINN COUNTIES (Contract No. 3824) 
07-28-95 Project No. S.P. 98022-4141-04 
07-28-95 The installation of plastic pavement marking lines on I-75 beginning 4.0 miles 
07-28-95 south of the Hiwassee River and extending to 4.0 miles north of the Hiwassee 
07-28-95 River. 
07-28-95 
07-28-95 Project Length - 8.000 miles 
07-28-95 Working Days - On or before November 1, 1995 (See Special Provision 108B) 
07-28-95 NO PLANS CONTRACT 
07-28-95 
07-28-95 CAMPBELL COUNTY (Contract No. 3825) 
07-28-95 Project No. S.P. 07003-4228-04, 07008-4228-04 
07-28-95 The resurfacing on S.R. 9 and S.R. 63 with bituminous materials (plant mix), 
07-28-95 cold planing, and pavement marking on S.R. 9 beginning at S.R. 63 left (L.M. 
07-28-95 24.08) and extending to 0.10 mile southwest of West Central Avenue right (L.M. 
07-28-95 25.02) and on S.R. 63 beginning at the Jct. with S.R. 9 (L.M. 6.52) and 
07-28-95 extending to 0.15 mile southwest of Imperial Heights Road right (L.M. 8.25) in 
07-28-95 La Follette. 
07-28-95 
07-28-95 Project Length - 2.670 miles 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 CARROLL COUNTY (Contract No. 3826) 
07-28-95 Project No. STP-NH-22(20), 09005-3216-14 
07-28-95 The grading and drainage on S.R. 22 including the construction of five (5) 
07-28-95 concrete box bridges, one (1) concrete box culvert, paving with bituminous 



       

       

       

       

       

07-28-95 materials (plant mix)(modified), storm sewer construction, installation of 
07-28-95 concrete curb and gutter, guardrail, signs, and pavement marking beginning at 
07-28-95 Clarksburg north city limits and extending to Clyde Johnson Road. 
07-28-95 
07-28-95 Project Length - 5.446 miles 
07-28-95 Working Days - 300 
07-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
07-28-95 The DBE goal for this contract is 13% of the contract amount. 
07-28-95 
07-28-95 CARROLL COUNTY (Contract No. 3827) 
07-28-95 Project No. S.P. 09015-4211-04 
07-28-95 The resurfacing on S.R. 105 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the Gibson County line (L.M. 0.00) and extending to 
07-28-95 S.R. 76 (L.M. 5.48). 
07-28-95 
07-28-95 Project Length - 5.480 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 CLAY COUNTY (Contract No. 3828) 
07-28-95 Project No. S.P. 14004-4212-04 
07-28-95 The resurfacing on S.R. 52 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning 2.0 miles east of S.R. 53 (L.M. 23.67) and extending to the 
07-28-95 Overton County line (L.M. 27.77). 
07-28-95 
07-28-95 Project Length - 4.100 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 COCKE COUNTY (Contract No. 3829) 
07-28-95 Project No. S.P. 15950-3519-04 
07-28-95 The grading and drainage on a S.I.A. route serving Lisega Inc. in Newport 
07-28-95 including paving with bituminous materials (plant mix), storm sewer 
07-28-95 construction, installation of concrete curb and gutter, and pavement marking 
07-28-95 beginning at S.R. 9 and extending to the existing industrial access road. 
07-28-95 
07-28-95 Project Length - 0.773 mile 
07-28-95 Working Days - 90 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 COFFEE COUNTY (Contract No. 3830) 
07-28-95 Project No. S.P. 16001-4156-04 
07-28-95 The repair of the bridge on I-24 over Noah Fork Creek (L.M. 3.41) and Arnold 
07-28-95 Center Road over I-24 (L.M. 7.74) including concrete, non-penetrating concrete 
07-28-95 seal, bridge deck and expansion joint repairs, bridge deck sealant, overlay 
07-28-95 with bituminous materials (plant mix), cold planing, installation of guardrail, 
07-28-95 and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 120 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 COFFEE COUNTY (Contract No. 3831) 
07-28-95 Project No. S.P. 16002-4208-04 
07-28-95 The repair of the bridge on S.R. 2 over Blue Springs Creek (L.M. 21.07) 
07-28-95 including concrete, bridge deck and epoxy injection repairs, prestressed 
07-28-95 concrete I-beam, bridgerail replacement, paving on the approaches with 
07-28-95 bituminous materials (plant mix), cold planing, installation of guardrail, and 
07-28-95 pavement marking. 
07-28-95 



       

       

       

       

    

       

07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 100 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 COFFEE COUNTY (Contract No. 3832) 
07-28-95 Project No. S.P. 16007-4217-04 
07-28-95 The resurfacing on S.R. 53 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning 0.5 mile south of Houston Bell Road (L.M. 5.87) and extending 
07-28-95 to the Cannon County line (L.M. 11.06). 
07-28-95 
07-28-95 Project Length - 5.190 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 COFFEE COUNTY (Contract No. 3833) 
07-28-95 Project No. S.P. 16015-4204-04 
07-28-95 The resurfacing on S.R. 127 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 2 (L.M. 6.30) and extending to the Warren County line 
07-28-95 (L.M. 15.95). 
07-28-95 
07-28-95 Project Length - 9.640 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 CUMBERLAND COUNTY (Contract No. 3834) 
07-28-95 Project No. S.P. 18038-4221-04 
07-28-95 The resurfacing on S.R. 101 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the north end of the bridge over I-40 (L.M. 16.40) and 
07-28-95 extending to the end of S.R. 101 (L.M. 23.57). 
07-28-95 
07-28-95 Project Length - 2.810 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 CUMBERLAND, FENTRESS AND OVERTON COUNTIES (Contract No. 3835) 
07-28-95 Project No. S.P. 98022-4240-04 
07-28-95 The slip lining of culverts at various locations on various state routes. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before December 31, 1995 
07-28-95 NO PLANS CONTRACT 
07-28-95 
07-28-95 DAVIDSON COUNTY (Contract No. 3836) 
07-28-95 Project No. S.P. 19035-4519-04 
07-28-95 The resurfacing on S.R. 12 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning north of the Cumberland River bridge (L.M. 4.03) and 
07-28-95 extending to near Cato Road (L.M. 6.15). 
07-28-95 
07-28-95 Project Length - 2.110 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 DECATUR COUNTY (Contract No. 3837) 
07-28-95 Project No. BR-STP-69(17), 20003-3220-94 
07-28-95 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on S.R. 
07-28-95 69 over Turnbo Creek (L.M. 9.15) and two (2) concrete box bridges (3 @ 12' X 
07-28-95 7') over Gans Branch (L.M. 10.26) and over Edwards Branch (L.M. 10.69), 
07-28-95 including grading and drainage, paving with bituminous materials (plant mix), 
07-28-95 installation of guardrail, signs, and pavement marking. 
07-28-95 



       

       

       

       

       

    

07-28-95 Project Length - 0.571 mile 
07-28-95 Working Days - 175 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 The DBE goal for this contract is 5% of the contract amount. 
07-28-95 
07-28-95 DICKSON COUNTY (Contract No. 3838) 
07-28-95 Project No. S.P. 22002-4224-04 
07-28-95 The resurfacing on S.R. 1 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at White Bluff city limits (L.M. 17.17) and extending to 
07-28-95 Cheatham County line (L.M. 21.85). 
07-28-95 
07-28-95 Project Length - 4.680 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 DYER COUNTY (Contract No. 3839) 
07-28-95 Project No. STP-NHE-3(45), 23004-3241-14 
07-28-95 The intersection improvement at U.S. 51 (S.R.3) with Sylvan Road in Dyersburg 
07-28-95 including grading and drainage, paving with bituminous materials (plant mix), 
07-28-95 signals, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 45 
07-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 FAYETTE COUNTY (Contract No. 3840) 
07-28-95 Project No. BR-STP-59(13), 24008-3225-94 
07-28-95 The construction of two (2) prestressed concrete I-beam bridges on S.R. 59 over 
07-28-95 Laurel Creek overflow (L.M. 7.98) and over Laurel Creek (L.M. 8.06) including 
07-28-95 grading and drainage, paving with bituminous materials (plant mix), 
07-28-95 installation of guardrail, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.293 mile 
07-28-95 Working Days - 130 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 The DBE goal for this contract is 5% of the contract amount. 
07-28-95 
07-28-95 GREENE COUNTY (Contract No. 3841) 
07-28-95 Project No. S.P. 30016-4319-04 
07-28-95 The resurfacing on S.R. 351 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 107 (L.M. 11.34) and extending to S.R. 34 (L.M. 
07-28-95 18.08). 
07-28-95 
07-28-95 Project Length - 6.460 miles 
07-28-95 Working Days - 45 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 GRUNDY COUNTY (Contract No. 3842) 
07-28-95 Project No. S.P. 31006-4223-04 
07-28-95 The slip lining of culverts with interlocking PVC liner on S.R. 108 
07-28-95 (L.M. 3.34). 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before December 1, 1995 
07-28-95 NO PLANS CONTRACT 
07-28-95 
07-28-95 HAMBLEN COUNTY (Contract No. 3843) 
07-28-95 Project No. S.P. 32005-4226-04 
07-28-95 The resurfacing on S.R. 34 with bituminous materials (plant mix), cold planing, 
07-28-95 and pavement marking beginning at West Andrew Johnson Highway left (L.M. 7.09) 



       

       

       

       

       

07-28-95 and extending to Montvue Street (L.M. 9.45). 
07-28-95 
07-28-95 Project Length - 2.360 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 HAMILTON COUNTY (Contract No. 3844) 
07-28-95 Project No. S.P. 33007-4203-04 
07-28-95 The resurfacing on S.R. 2 with bituminous materials (plant mix), cold planing, 
07-28-95 and pavement marking beginning at the Marion County line (L.M 0.00) and 
07-28-95 extending to S.R. 38 (L.M. 2.35). 
07-28-95 
07-28-95 Project Length - 2.350 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 HAMILTON COUNTY (Contract No. 3845) 
07-28-95 Project No. S.P. 33025-4205-04 
07-28-95 The resurfacing on S.R. 17 with bituminous materials (plant mix)(modified), 
07-28-95 cold planing, and pavement marking on S.R. 17 beginning at McCallie Avenue 
07-28-95 (L.M. 3.09) and extending to Greenwood Road right (L.M. 6.14) and on S.R. 17 
07-28-95 southbound beginning at McCallie Avenue (L.M. 0.00) and extending to Bailey 
07-28-95 Avenue (L.M. 0.19). 
07-28-95 
07-28-95 Project Length - 3.240 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 HAMILTON COUNTY (Contract No. 3846) 
07-28-95 Project No. S.P. 33051-4214-04 
07-28-95 The repair of the bridge on S.R. 153 over I-75 (L.M. 0.24) and over Hickory 
07-28-95 Valley Road (L.M. 0.44) including prestressed concrete box beam, bridgerail 
07-28-95 replacement, paving on the approaches with bituminous materials (plant mix), 
07-28-95 and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 105 Calendar Days (See Special Provision 108B) 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 HAMILTON COUNTY (Contract No. 3847) 
07-28-95 Project No. S.P. 33070-3321-04 
07-28-95 The construction of one (1) concrete box bridge (2 @ 12' X 8') on S.R. 317 
07-28-95 (Apison Pike) over branch (L.M. 8.92) in Collegedale including grading and 
07-28-95 drainage, paving with bituminous materials (plant mix), storm sewer 
07-28-95 construction and installation of pavement marking. 
07-28-95 
07-28-95 Project Length - 0.118 mile 
07-28-95 Working Days - 120 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 HARDEMAN COUNTY (Contract No. 3848) 
07-28-95 Project No. MA-NH-15(61), 35001-3245-14 
07-28-95 The grading and drainage on U.S. 64 (S.R. 15) including the construction of one 
07-28-95 (1) prestressed concrete box beam bridge over Clear Creek (L.M. 4.30), one (1) 
07-28-95 prestressed concrete I-beam bridge over Pleasant Run Creek (L.M. 11.88), three 
07-28-95 (3) concrete box bridges (2 - 3 @ 10' X 10' and 1 - 3 @ 12' X 12'), five (5) 
07-28-95 concrete box culverts, paving with bituminous materials (plant mix) (modified), 
07-28-95 storm sewer construction, installation of concrete curb and gutter, guardrail, 
07-28-95 signs, and pavement marking beginning at S.R. 100 in Whiteville and extending 
07-28-95 to the four lane section in Bolivar. 



       

       

           

       

       

       

07-28-95 
07-28-95 Project Length - 8.701 miles 
07-28-95 Working Days - 375 
07-28-95 Plans Cost - $125.00 Cross-Section Cost - $150.00 
07-28-95 The DBE goal for this contract is 13% of the contract amount. 
07-28-95 
07-28-95 HARDIN COUNTY (Contract No. 3849) 
07-28-95 Project No. S.P. 36006-4207-04 
07-28-95 The resurfacing on S.R. 69 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at L.M. 22.80 and extending to L.M. 28.25. 
07-28-95 
07-28-95 Project Length - 5.410 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 HENDERSON COUNTY (Contract No. 3850) 
07-28-95 Project No. S.P. 39005-4212-04 
07-28-95 S.P. 39010-4219-04 
07-28-95 
07-28-95 Project No. S.P. 39005-4212-04 
07-28-95 The repair of the bridge on S.R. 22 over I-40 (L.M. 21.11) including concrete, 
07-28-95 repainting existing steel structure, bridge deck and expansion joint repair, 
07-28-95 bridge deck sealant, overlay with bituminous materials (plant mix), cold 
07-28-95 planing, installation of guardrail, and pavement marking. 
07-28-95 Project Length - 0.000 mile 
07-28-95 
07-28-95 Project No. S.P. 39010-4219-04 
07-28-95 The repair of the bridge on S.R. 104 over I-40 (L.M. 7.33) including concrete, 
07-28-95 bracing, bridge deck and expansion repairs, bridge deck sealant, overlay with 
07-28-95 bituminous materials (plant mix), cold planing, installation of guardrail, and 
07-28-95 pavement marking. 
07-28-95 Project Length - 0.000 mile 
07-28-95 
07-28-95 Total Project Length - 0.000 mile 
07-28-95 Working Days - 115 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 HENRY COUNTY (Contract No. 3851) 
07-28-95 Project No. S.P. 40009-4304-04 
07-28-95 The resurfacing on S.R. 69A with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at Mays Bridge Road (L.M. 6.19) and extending to S.R. 69 
07-28-95 (L.M. 12.53). 
07-28-95 
07-28-95 Project Length - 6.340 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 JACKSON COUNTY (Contract No. 3852) 
07-28-95 Project No. S.P. 44006-4206-04 
07-28-95 The resurfacing on S.R. 85 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 53 (L.M. 15.30) and extending to 0.09 mile east of 
07-28-95 Gaw Branch Road (L.M. 20.17). 
07-28-95 
07-28-95 Project Length - 4.870 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 JEFFERSON COUNTY (Contract No. 3853) 
07-28-95 Project No. S.P. 45010-4307-04 
07-28-95 The resurfacing on S.R. 113 with bituminous materials (plant mix), cold 



       

       

       

       

       

07-28-95 planing, and pavement marking beginning 0.20 mile south of Ervin Hall Road 
07-28-95 (L.M. 2.94) and extending to the Jct. with S.R. 32 (L.M. 6.30). 
07-28-95 
07-28-95 Project Length - 3.160 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 JOHNSON COUNTY (Contract No. 3854) 
07-28-95 Project No. S.P. 46009-4312-04 
07-28-95 The resurfacing on S.R. 167 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 67 (L.M. 0.00) and extending to 0.95 mile west of Big 
07-28-95 Dry Run Road (L.M. 7.18). 
07-28-95 
07-28-95 Project Length - 7.180 miles 
07-28-95 Working Days - 45 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 KNOX COUNTY (Contract No. 3855) 
07-28-95 Project No. S.P. 47039-4314-04 
07-28-95 The resurfacing on S.R. 131 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning 420 feet east of S.R. 9 (L.M. 11.90) and extending to Gill 
07-28-95 Road left (L.M. 14.25). 
07-28-95 
07-28-95 Project Length - 1.720 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 KNOX COUNTY (Contract No. 3856) 
07-28-95 Project No. S.P. 47043-4303-04 
07-28-95 The resurfacing on S.R. 170 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the Anderson County line (L.M. 0.00) and extending to 160 
07-28-95 feet north of Heiskell Road (L.M. 2.30). 
07-28-95 
07-28-95 Project Length - 2.300 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 KNOX COUNTY (Contract No. 3857) 
07-28-95 Project No. S.P. 47952-3536-04 
07-28-95 The landscaping on Henley Street and Western Avenue Tunnel in Knoxville. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before May 1, 1996 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 Any contractors wishing to bid on this project will be required to furnish, in 
07-28-95 addition to the Departments normal prequalification, documentation that they 
07-28-95 have been in the landscaping business for at least five (5) years and have 
07-28-95 worked on landscaping projects in the range of five hundred thousand dollars 
07-28-95 ($500,000). Contractors will not be allowed to bid on this project until this 
07-28-95 documentation is furnished to the Department. 
07-28-95 
07-28-95 LAWRENCE COUNTY (Contract No. 3858) 
07-28-95 Project No. BR-NH-15(51), 50002-3221-94 
07-28-95 The construction of one (1) prestressed concrete box beam bridge on U.S. 64 
07-28-95 (S.R. 15) over Shoal Creek (L.M. 15.16) including grading and drainage, paving 
07-28-95 with bituminous materials (plant mix), storm sewer construction, installation 
07-28-95 of concrete curb and gutter, sidewalk, guardrail and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.312 mile 
07-28-95 Working Days - 150 



       

       

       

    

       

       

07-28-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 LOUDON COUNTY (Contract No. 3859) 
07-28-95 Project No. S.P. 53008-4523-04 
07-28-95 The resurfacing on S.R. 73 with bituminous materials (plant mix), cold planing, 
07-28-95 and pavement marking beginning at the Jct. with S.R. 2 (L.M. 7.33) and 
07-28-95 extending to 0.22 mile south of Antioch Church Road (L.M. 11.80). 
07-28-95 
07-28-95 Project Length - 4.470 miles 
07-28-95 Working Days - 45 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 LOUDON COUNTY (Contract No. 3860) 
07-28-95 Project No. S.P. 53444-4303-04 
07-28-95 The resurfacing on S.R. 444 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the Jct. with S.R. 72 (L.M. 0.00) and extending to the 
07-28-95 Jct. with S.R. 73 (L.M. 11.20). 
07-28-95 
07-28-95 Project Length - 11.200 miles 
07-28-95 Working Days - 55 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 LOUDON AND ROANE COUNTIES (Contract No. 3861) 
07-28-95 Project No. S.P. 98012-4129-04 
07-28-95 The brush and tree removal on I-40 and I-75 at various locations. 
07-28-95 
07-28-95 Project Length - 31.930 miles 
07-28-95 Working Days - On or before December 31, 1995 
07-28-95 NO PLANS CONTRACT 
07-28-95 
07-28-95 MCMINN COUNTY (Contract No. 3862) 
07-28-95 Project No. S.P. 54003-4314-04 
07-28-95 The resurfacing on S.R. 39 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the overhead northbound I-75 bridge (L.M. 0.07) and 
07-28-95 extending to the Jct. with S.R. 2 (L.M. 1.79). 
07-28-95 
07-28-95 Project Length - 1.720 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 MCNAIRY COUNTY (Contract No. 3863) 
07-28-95 Project No. NH-5(35), 55002-3227-14 
07-28-95 The grading and drainage on U.S. 45 (S.R. 5) includ ing the construction of 
07-28-95 three (3) concrete box bridges, five (5) concrete box culverts, paving with 
07-28-95 bituminous materials (plant mix) (modified), storm sewer construction, 
07-28-95 installation of guardrail, fence, signs, and pavement marking beginning at 
07-28-95 Bethel Springs Bypass and extending to Garner Road. 
07-28-95 
07-28-95 Project Length - 6.363 miles 
07-28-95 Working Days - 350 
07-28-95 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
07-28-95 The DBE goal for this contract is 13% of the contract amount. 
07-28-95 
07-28-95 MADISON COUNTY (Contract No. 3864) 
07-28-95 Project No. S.P. 57006-4237-04 
07-28-95 The resurfacing on S.R. 5 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at L.M. 0.00 and extending to L.M. 5.00. 
07-28-95 
07-28-95 Project Length - 5.000 miles 
07-28-95 Working Days - 60 



       

       

       

       

       

       

07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 MADISON COUNTY (Contract No. 3865) 
07-28-95 Project No. S.P. 57017-4311-04 
07-28-95 The repair of the bridge on S.R. 152 over I-40 (L.M. 7.81) including repainting 
07-28-95 existing steel structure, concrete, bridge deck repairs, bridgerail 
07-28-95 replacement, paving on the approaches with bituminous materials (plant mix), 
07-28-95 cold planing, installation of guardrail, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 75 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 MARION COUNTY (Contract No. 3866) 
07-28-95 Project No. RS-2(16), 58003-3216-24 
07-28-95 The grading and drainage on S.R. 150 and S.R. 2 including the construction of 
07-28-95 one (1) reinforced concrete retaining wall, one (1) concrete box culvert, 
07-28-95 paving with bituminous materials (plant mix), permeable treated base with 
07-28-95 portland cement concrete pavement on the ramps, storm sewer construction, 
07-28-95 installation of concrete curb and gutter, sidewalks, guardrail, fence, signs, 
07-28-95 signals, and pavement marking beginning at the ramp at I-24 and extending to 
07-28-95 near Switch Road in Kimball. 
07-28-95 
07-28-95 Project Length - 0.765 mile 
07-28-95 Working Days - 240 
07-28-95 Plans Cost - $ 25.00 Cross-Section Cost - $10.00 
07-28-95 The DBE goal for this contract is 10% of the contract amount. 
07-28-95 
07-28-95 MARION COUNTY (Contract No. 3867) 
07-28-95 Project No. S.P. 58010-4208-04 
07-28-95 The resurfacing on S.R. 27 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the TVA access road and I-24 ramps (L.M. 4.30) and 
07-28-95 extending to Hales Bar Road (L.M. 6.66). 
07-28-95 
07-28-95 Project Length - 2.360 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 MARSHALL COUNTY (Contract No. 3868) 
07-28-95 Project No. S.P. 59007-4310-04 
07-28-95 The resurfacing on S.R. 373 with bituminous materials (plant mix), cold 
07-28-95 planing, and pavement marking beginning at the Maury County line (L.M. 0.00) 
07-28-95 and extending to S.R. 11 (L.M. 9.00). 
07-28-95 
07-28-95 Project Length - 8.260 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 MAURY COUNTY (Contract No. 3869) 
07-28-95 Project No. S.P. 60015-4303-04 
07-28-95 The resurfacing on S.R. 246 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 6 (L.M. 0.00) and extending to the Williamson County 
07-28-95 line (L.M. 8.10). 
07-28-95 
07-28-95 Project Length - 8.100 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 MEIGS COUNTY (Contract No. 3870) 
07-28-95 Project No. S.P. 61950-3504-04 



       

       

       

       

           
           

07-28-95 The grading and drainage on a S.I.A. Route serving Storm Manufacturing Inc. 
07-28-95 including paving with bituminous materials (plant mix), storm sewer 
07-28-95 construction, installation of concrete curb, and pavement marking beginning at 
07-28-95 Jones Road and extending to Storm Manufacturing entrance. 
07-28-95 
07-28-95 Project Length - 0.150 mile 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 MONTGOMERY COUNTY (Contract No. 3871) 
07-28-95 Project No. S.P. 63045-4308-04 
07-28-95 The resurfacing on S.R. 238 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at McGregor Road (L.M. 3.95) and extending to Webb Road (L.M. 
07-28-95 6.45). 
07-28-95 
07-28-95 Project Length - 2.500 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 OVERTON COUNTY (Contract No. 3872) 
07-28-95 Project No. S.P. 67945-4239-04 
07-28-95 The resurfacing on S.R. 111, S.R. 52, S.R. 85 and S.R. 294 with bituminous 
07-28-95 materials (plant mix) and pavement marking on S.R. 111 beginning at S.R. 294 
07-28-95 (East Main Street) (L.M. 13.96) and extending to 0.2 mile north of S.R. 294 
07-28-95 (L.M. 14.16), on S.R. 52 beginning at S.R. 42 (L.M. 10.16) and extending to 
07-28-95 Livingston east city limits (L.M. 12.29), S.R. 52 westbound beginning at S.R. 
07-28-95 52 (East Main Street) (L.M. 0.00) and extending to S.R. 52 (North Church 
07-28-95 Street) (L.M. 0.23), on S.R. 85 beginning at S.R. 85 westbound (West Broad 
07-28-95 Street) (L.M. 11.47) and extending to S.R. 52 right (East Main Street) (L.M. 
07-28-95 11.91), on S.R. 85 westbound beginning at S.R. 52 (North Church Street) (L.M. 
07-28-95 0.00) and extending to S.R. 85 right (West Main Street) (L.M. 0.47), and on 
07-28-95 S.R. 294 beginning at S.R. 52 (L.M. 0.00) and extending to S.R. 42 and S.R. 111 
07-28-95 (L.M. 0.58) in Livingston. 
07-28-95 
07-28-95 Project Length - 4.050 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 PERRY COUNTY (Contract No. 3873) 
07-28-95 Project No. S.P. 68001-4232-04 
07-28-95 The resurfacing on S.R. 13 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the Jct. with S.R. 20 (L.M. 12.11) and extending to county 
07-28-95 road right (L.M. 18.06). 
07-28-95 
07-28-95 Project Length - 5.950 miles 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 ROANE COUNTY (Contract No. 3874) 
07-28-95 Project No. HES-1 (56), 73004-3212-94 
07-28-95 STP-M-NHE-61(9), 73013-3219-54 
07-28-95 STP-M-NHE-61(10), 73013-3221-54 
07-28-95 
07-28-95 Project No. HES-1 (56), 73004-3212-94 
07-28-95 The intersection improvement at U.S. 70 (S.R. 1) (L.M. 12.35) with S.R. 29 
07-28-95 (L.M. 4.37) including grading and drainage, paving with bituminous materials 
07-28-95 (plant mix), and pavement marking. 
07-28-95 Project Length - 0.000 mile 
07-28-95 
07-28-95 Project No. STP-M-NHE-61(9), 73013-3219-54 



       

       

       

       

       

07-28-95 The intersection improvement at S.R. 61 (L.M. 6.42) with Carlock Avenue in 
07-28-95 Harriman including grading and drainage, paving with bituminous materials 
07-28-95 (plant mix), and pavement marking. 
07-28-95 Project Length - 0.000 mile 
07-28-95 
07-28-95 Project No. STP-M-NHE-61(10), 73013-3221-54 
07-28-95 The signalization at the intersection of S.R. 61 (L.M. 5.65) with I-40 
07-28-95 westbound exit ramp. 
07-28-95 Project Length - 0.000 mile 
07-28-95 
07-28-95 Total Project Length - 0.000 mile 
07-28-95 Working Days - On or before April 1, 1996 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 ROBERTSON COUNTY (Contract No. 3875) 
07-28-95 Project No. S.P. 74010-4224-04 
07-28-95 The resurfacing on U.S. 431 (S.R. 65) with bituminous materials (plant mix) and 
07-28-95 pavement marking beginning at the bridge over Carr Creek (L.M. 5.49) and 
07-28-95 extending to S.R. 11 (L.M. 7.53). 
07-28-95 
07-28-95 Project Length - 2.040 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 RUTHERFORD COUNTY (Contract No. 3876) 
07-28-95 Project No. BRZE-7500(6), 75053-3505-94 
07-28-95 The construction of one (1) prestressed concrete box beam bridge on West 
07-28-95 College Street (Old Nashville Pike) over West Fork Stones River (L.M. 14.95) 
07-28-95 including grading and drainage, paving with bituminous materials (plant mix), 
07-28-95 installation of guardrail, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.174 mile 
07-28-95 Working Days - 125 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 SEQUATCHIE COUNTY (Contract No. 3877) 
07-28-95 Project No. S.P. 77950-3507-04 
07-28-95 The grading and drainage on a S.I.A. Route (Tram Trail Road) serving Tecumseh 
07-28-95 Products Company in Dunlap including paving with bituminous materials (plant 
07-28-95 mix), installation of concrete curb, and pavement marking beginning at Tecumseh 
07-28-95 Products and extending to S.R. 8. 
07-28-95 
07-28-95 Project Length - 0.719 mile 
07-28-95 Working Days - 70 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 SHELBY COUNTY (Contract No. 3878) 
07-28-95 Project No. S.P. 79006-4158-04 
07-28-95 The repair of the bridge on Perkins Road over I-240 (L.M. 3.07) including 
07-28-95 concrete, bearing device, bracing, expansion joint repairs, and bridge joint 
07-28-95 seismic modification. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before November 17, 1995 (See Special Provision 108B) 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 SHELBY COUNTY (Contract No. 3879) 
07-28-95 Project No. S.P. 79034-4206-04 
07-28-95 The repair of the bridges on S.R. 205 over the Wolf River (L.M. 2.50) including 
07-28-95 bearing device, bracing and structural steel and expansion joint repairs. 



       

       

       

       

       

07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - 30 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 SHELBY COUNTY (Contract No. 3880) 
07-28-95 Project No. S.P. 79187-4223-04, 79032-4220-04 
07-28-95 The resurfacing on S.R. 385 and S.R. 205 with bituminous materials (plant mix) 
07-28-95 and pavement marking on S.R. 385 beginning at S.R. 3 (L.M. 0.00) and extending 
07-28-95 to S.R. 204 (L.M. 2.45) and on S.R. 205 beginning at Church Street (L.M. 34.56) 
07-28-95 and extending to S.R. 3 (L.M. 35.24). 
07-28-95 
07-28-95 Project Length - 3.130 miles 
07-28-95 Working Days - 60 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 SMITH COUNTY (Contract No. 3881) 
07-28-95 Project No. S.P. 80003-4244-04 
07-28-95 The resurfacing on S.R. 25 with bituminous materials (plant mix), cold planing, 
07-28-95 and pavement marking beginning at the Trousdale County line (L.M. 0.00) and 
07-28-95 extending to 500 feet west of Industrial Drive (L.M. 10.04) in Carthage. 
07-28-95 
07-28-95 Project Length - 10.010 miles 
07-28-95 Working Days - 40 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 STEWART COUNTY (Contract No. 3882) 
07-28-95 Project No. S.P. 81004-4532-04 
07-28-95 The resurfacing on S.R. 76 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning near the Trace Road (L.M. 10.00) and extending to the 
07-28-95 Cumberland River bridge (L.M. 13.30). 
07-28-95 
07-28-95 Project Length - 3.300 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 SULLIVAN COUNTY (Contract No. 3883) 
07-28-95 Project No. S.P. 82001-4154-04 
07-28-95 The repair of the bridges on I-81 over the South Fork Holston River (L.M. 6.53 
07-28-95 and L.M. 6.54) including steel bridgerail repairs, non-penetrating concrete 
07-28-95 seal, bridge deck and expansion joint repairs, bridge deck sealant, overlay 
07-28-95 with bituminous materials (plant mix), cold planing installation of guardrail 
07-28-95 and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before December 15, 1995 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 SULLIVAN COUNTY (Contract No. 3884) 
07-28-95 Project No. S.P. 82008-3216-04 
07-28-95 The grading and drainage on S.R. 37 including the construction of one (1) 
07-28-95 prestressed concrete I-beam bridge over Beaver Creek, four (4) reinforced 
07-28-95 concrete retaining walls, two (2) concrete box bridges, seven (7) concrete box 
07-28-95 culverts, paving with bituminous materials (plant mix), storm sewer 
07-28-95 construction, installation of concrete curb and gutter, sidewalk, guardrail, 
07-28-95 fence, signs, signals, and pavement marking beginning at I-81 and extending to 
07-28-95 S.R. 34 (U.S. 11E). 
07-28-95 
07-28-95 Project Length - 5.379 miles 
07-28-95 Working Days - 375 



       

       

       

       

       

       

07-28-95 Plans Cost - $125.00 Cross-Section Cost - $175.00 
07-28-95 The DBE goal for this contract is 2% of the contract amount. 
07-28-95 
07-28-95 SULLIVAN COUNTY (Contract No. 3885) 
07-28-95 Project No. S.P. 82950-3672-04 
07-28-95 The grading and drainage on a S.I.A. Route serving Sturdy Lite and 
07-28-95 Opportunities Unlimited in Bristol including construction of one (1) concrete 
07-28-95 box culvert, paving with bituminous materials (plant mix), installation of 
07-28-95 guardrail, signs, and pavement marking. 
07-28-95 
07-28-95 Project Length - 0.752 mile 
07-28-95 Working Days - 90 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 SUMNER COUNTY (Contract No. 3886) 
07-28-95 Project No. S.P. 83076-4220-04 
07-28-95 The resurfacing on S.R. 386 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the east end of the connector road bridge (L.M. 0.95) and 
07-28-95 extending to New Shackle Island Road (L.M. 3.30). 
07-28-95 
07-28-95 Project Length - 2.350 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 SUMNER COUNTY (Contract No. 3887) 
07-28-95 Project No. S.P. 83952-3423-04 
07-28-95 The grading and drainage on the S.I.A. Route (Davis Street) serving Masonite 
07-28-95 Corporation including paving with bituminous materials (plant mix), and 
07-28-95 pavement marking beginning at existing Davis Street and extending to S.R. 109. 
07-28-95 
07-28-95 Project Length - 0.659 mile 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
07-28-95 
07-28-95 TIPTON COUNTY (Contract No. 3888) 
07-28-95 Project No. S.P. 84002-4272-04 
07-28-95 The resurfacing on S.R. 3 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at Indian Creek (L.M. 10.32) and extending to Winn Street 
07-28-95 (L.M. 15.37). 
07-28-95 
07-28-95 Project Length - 5.050 miles 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WARREN COUNTY (Contract No. 3889) 
07-28-95 Project No. BRZE-8900(19), 89020-3408-94 
07-28-95 The construction of one (1) concrete box bridge (2 @ 18' X 12') on Northcutt 
07-28-95 Cove Road over Cove Creek (L.M. 2.75) including grading and drainage, paving 
07-28-95 with bituminous materials (plant mix), installation of guardrail, and pavement 
07-28-95 marking. 
07-28-95 
07-28-95 Project Length - 0.142 mile 
07-28-95 Working Days - 100 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
07-28-95 
07-28-95 WARREN COUNTY (Contract No. 3890) 
07-28-95 Project No. STP-M-9206(7), 89951-3537-54 
07-28-95 The signalization at the intersections of S.R. 1 with Cadillac Lane and Sunset 
07-28-95 Drive, and S.R. 55 with Old Morrison Road in McMinnville. 
07-28-95 



       

       

       

       

       

       

07-28-95 Project Length - 0.000 mile 
07-28-95 Working Days - On or before March 15, 1996 
07-28-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 WARREN COUNTY (Contract No. 3891) 
07-28-95 Project No. S.P. 89006-4510-04 
07-28-95 The resurfacing on S.R. 30 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at S.R. 127 right (L.M. 0.09) to bridge over Rocky River 
07-28-95 (L.M. 6.62). 
07-28-95 
07-28-95 Project Length - 6.530 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WAYNE COUNTY (Contract No. 3892) 
07-28-95 Project No. S.P. 91004-4531-04 
07-28-95 The resurfacing on S.R. 15 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at the east end of the Forty-eight Creek bridge (L.M. 20.64) 
07-28-95 and extending to the west of the Natchez Trace Parkway overpass (L.M. 25.50). 
07-28-95 
07-28-95 Project Length - 4.860 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WAYNE COUNTY (Contract No. 3893) 
07-28-95 Project No. S.P. 91008-4303-04 
07-28-95 The resurfacing on S.R. 128 with bituminous materials (plant mix) including 
07-28-95 bridge deck repairs, bridge deck sealant, and pavement marking beginning at 
07-28-95 S.R. 228 (L.M. 3.94) and extending to the Perry County line (L.M. 8.78). 
07-28-95 
07-28-95 Project Length - 4.840 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WEAKLEY COUNTY (Contract No. 3894) 
07-28-95 Project No. S.P. 92009-4212-04 
07-28-95 The resurfacing on S.R. 124 with bituminous materials (plant mix), cold 
07-28-95 planing, and pavement marking beginning at S.R. 43 (L.M. 0.01) and extending to 
07-28-95 S.R. 190 (L.M. 8.21). 
07-28-95 
07-28-95 Project Length - 8.200 miles 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WEAKLEY AND CARROLL COUNTIES (Contract No. 3895) 
07-28-95 Project No. S.P. 92009-4213-04, 09017-4204-04 
07-28-95 The resurfacing on S.R. 124 with bituminous materials (plant mix), cold 
07-28-95 planing, and pavement marking beginning at L.M. 8.22 and extending to L.M. 
07-28-95 15.77 and beginning at L.M. 0.00 and extending to L.M. 1.40. 
07-28-95 
07-28-95 Project Length - 8.950 miles 
07-28-95 Working Days - 50 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
07-28-95 WHITE COUNTY (Contract No. 3896) 
07-28-95 Project No. S.P. 93079-3203-04 
07-28-95 The signalization at the intersection of S.R. 289 with Turn Table Road in 
07-28-95 Sparta. 
07-28-95 
07-28-95 Project Length - 0.000 mile 



       

       

    

    

       

    

07-28-95 Working Days - On or before November 1, 1995 
07-28-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
07-28-95 
07-28-95 WILLIAMSON COUNTY (Contract No. 3897) 
07-28-95 Project No. S.P. 94012-4217-04 
07-28-95 The resurfacing on S.R. 96 with bituminous materials (plant mix) and pavement 
07-28-95 marking beginning at Old Hillsboro Road (L.M. 5.38) and extending to the Jct. 
07-28-95 with S.R. 106 (L.M. 10.09). 
07-28-95 
07-28-95 Project Length - 4.710 miles 
07-28-95 Working Days - 35 
07-28-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
07-28-95 
================================================================================ 
09-08-95 GRUNDY COUNTY (Contract No. 3842) 
09-08-95 Project No. S.P. 31006-4223-04 
09-08-95 The slip lining of culverts with interlocking PVC liner on S.R. 108 
09-08-95 (L.M. 3.34). 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before March 1, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 LOUDON AND ROANE COUNTIES (Contract No. 3861) 
09-08-95 Project No. S.P. 98012-4129-04 
09-08-95 The brush and tree removal on I-40 and I-75 at various locations. 
09-08-95 
09-08-95 Project Length - 31.930 miles 
09-08-95 Working Days - On or before May 31, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 ANDERSON COUNTY (Contract No. 3898) 
09-08-95 Project No. BRZE-0100(17), 01054-3504-94 
09-08-95 The construction of one (1) prestressed concrete box beam bridge on 4th Street 
09-08-95 Southeast over Coal Creek (L.M. 0.34) in Lake City including grading and 
09-08-95 drainage, paving with bituminous materials (plant mix), storm sewer 
09-08-95 construction , installation of concrete curb and gutter, guardrail, and 
09-08-95 pavement marking. 
09-08-95 
09-08-95 Project Length - 0.127 mile 
09-08-95 Working Days - 120 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, 
09-08-95 LAWRENCE, LEWIS, LINCOLN, MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, 
09-08-95 ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE, WAYNE, WILLIAMSON 
09-08-95 AND WILSON COUNTIES (Contract No. 3899) 
09-08-95 Project No. S.P. 98034-4109-04 
09-08-95 The pavement and bridge approach slab undersealing on various Interstate and 
09-08-95 State routes. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before May 1, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 BENTON AND HUMPHREYS COUNTIES (Contract No. 3900) 
09-08-95 Project No. S.P. 03001-4162-04 
09-08-95 The expansion joint repair of the bridge on I-40 over the Tennessee River 
09-08-95 (L.M. 8.46) at Cuba Landing. 
09-08-95 



       

       

       

       

       

       

09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before March 1, 1996 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 CAMPBELL COUNTY (Contract No. 3901) 
09-08-95 Project No. S.P. 07026-4304-04 
09-08-95 The slide repairs on S.R. 297 at five (5) locations including grading and 
09-08-95 drainage, paving with bituminous materials (plant mix), storm sewer 
09-08-95 construction, installation of gabions, guardrail and pavement marking beginning 
09-08-95 north of S.R. 63 (L.M. 0.20) and extending to south of Old Scott County Quarry 
09-08-95 Road (L.M. 1.40). 
09-08-95 
09-08-95 Project Length - 0.312 mile 
09-08-95 Working Days - On or before May 1, 1996 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-08-95 
09-08-95 COCKE COUNTY (Contract No. 3902) 
09-08-95 Project No. PFH-299(1), 15945-8468-84 
09-08-95 The resurfacing on Old Fifteenth Road with bituminous materials (plant mix) 
09-08-95 including pavement marking beginning at the Jct. with S.R. 107 (L.M. 0.00) and 
09-08-95 extending to 280 feet east of the bridge over Middle Fork Creek (L.M. 0.68). 
09-08-95 
09-08-95 Project Length - 0.680 mile 
09-08-95 Working Days - 35 
09-08-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-08-95 
09-08-95 COFFEE COUNTY (Contract No. 3903) 
09-08-95 Project No. S.P. 16001-4155-04 
09-08-95 The repair of the bridge on Earl Warren Road over I-24 (L.M. 0.56) including 
09-08-95 concrete, structural steel repairs, repainting existing steel structure and 
09-08-95 bridge deck repairs. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 75 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 CUMBERLAND COUNTY (Contract No. 3904) 
09-08-95 Project No. BR-NH-28(11), 18005-3213-94 
09-08-95 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on 
09-08-95 U.S. 127 (S.R. 28) over Basses Creek (L.M. 5.86) including grading and 
09-08-95 drainage, paving with bituminous materials (plant mix), installation of 
09-08-95 guardrail and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.255 mile 
09-08-95 Working Days - 175 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 The DBE goal for this contract is 5% of the contract amount. 
09-08-95 
09-08-95 CUMBERLAND COUNTY (Contract No. 3905) 
09-08-95 Project No. BR-STP-24(7), 18004-3213-94 
09-08-95 The construction of one (1) prestressed concrete box beam bridge on U.S. 70N 
09-08-95 (S.R. 24) over Meadow Creek (L.M. 14.07) including grading and drainage, paving 
09-08-95 with bituminous materials (plant mix), installation of guardrail, and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.208 mile 
09-08-95 Working Days - 170 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 CUMBERLAND, MORGAN AND SEVIER COUNTIES (Contract No. 3906) 



    

       

       

       

    

09-08-95 Project No. S.P. 99999-3610-04 
09-08-95 The construction of covered salt bins at the Crossville, Wartburg, and 
09-08-95 Sevierville maintenance lots. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before May 1, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 DAVIDSON COUNTY (Contract No. 3907) 
09-08-95 Project No. IM-40-4(65)205, 19005-3130-44 
09-08-95 The widening of the ramp from eastbound I-40 to eastbound I-440 including the 
09-08-95 widening of one (1) continuous steel welded plate girder bridge on I-40 over 
09-08-95 CSX railroad, one (1) prestressed concrete I-beam bridge over 40th Avenue, 
09-08-95 grading and drainage, paving with bituminous materials (plant mix)(polymer 
09-08-95 modified), treated permeable base and portland cement concrete pavement on the 
09-08-95 ramps, cold planing, installation of guardrail, concrete median barrier, signs, 
09-08-95 and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.983 mile 
09-08-95 Working Days - On or before June 1, 1996 
09-08-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
09-08-95 The DBE goal for this contract is 6% of the contract amount. 
09-08-95 
09-08-95 DAVIDSON COUNTY (Contract No. 3908) 
09-08-95 Project No. S.P. 19125-3503-04 
09-08-95 The intersection improvement at U.S. 70 (S.R. 24, Lebanon Road) with Stewarts 
09-08-95 Ferry Pike including grading and drainage, paving with bituminous materials 
09-08-95 (plant mix), storm sewer construction, installation of concrete curb and 
09-08-95 gutter, sidewalk, fence, signs, signals, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.314 mile 
09-08-95 Working Days - On or before September 1, 1996 (See Special Provision 108B) 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-08-95 
09-08-95 GILES COUNTY (Contract No. 3909) 
09-08-95 Project No. BR-STP-273(8), 28010-3221-94 
09-08-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 273 
09-08-95 over Richland Creek (L.M. 7.05) including grading and drainage, paving with 
09-08-95 bituminous materials (plant mix), installation of guardrail, and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.596 mile 
09-08-95 Working Days - 250 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 The DBE goal for this contract is 5% of the contract amount. 
09-08-95 
09-08-95 GILES, GRUNDY, LINCOLN, MARSHALL AND MOORE COUNTIES (Contract No. 3910) 
09-08-95 Project No. S.P. 99999-3609-04 
09-08-95 The construction of covered salt bins at the Pulaski, Monteagle, Fayetteville, 
09-08-95 Belfast, and Lynchburg maintenance lots. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before May 1, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 GREENE COUNTY (Contract No. 3911) 
09-08-95 Project No. S.P. 30001-4167-04 
09-08-95 The repair of the bridge on Gap Creek Road over I-81 (L.M. 5.38) including 
09-08-95 concrete, repainting existing steel structure, non-penetrating concrete seal, 
09-08-95 expansion joint and bridge deck repairs, bridge deck sealant, overlay with 



       

       

       

       

       

09-08-95 bituminous materials (plant mix), cold planing, installation of guardrail and 
09-08-95 pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 90 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 HAMILTON COUNTY (Contract No. 3912) 
09-08-95 Project No. BRZE-3300(19), 33947-3412-94, 33036-3269-04 
09-08-95 The construction of one (1) concrete box bridge (2 @ 12' X 6') on McCallie 
09-08-95 Ferry Road over branch (L.M. 9.81) and a flood channel on S.R. 29 including 
09-08-95 grading and drainage, paving with bituminous materials (plant mix), 
09-08-95 installation of concrete curb and gutter, guardrail, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.217 mile 
09-08-95 Working Days - 70 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 HANCOCK COUNTY (Contract No. 3913) 
09-08-95 Project No. BR-STP-63(3), 34037-3220-94 
09-08-95 The construction of one (1) concrete box bridge (3 @ 5m X 2.5m) on S.R. 63 over 
09-08-95 Mulberry Creek (L.K. 6.94) including grading and drainage, paving with 
09-08-95 bituminous materials (plant mix), installation of guardrail and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.140 kilometer 
09-08-95 Working Days - 130 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 HARDEMAN COUNTY (Contract No. 3914) 
09-08-95 Project No. BRZE-3500(19), 35945-3458-94 
09-08-95 The construction of one (1) prestressed concrete box beam bridge on Pea Vine 
09-08-95 Road over Cypress Creek (L.M. 3.19) including grading and drainage, paving with 
09-08-95 bituminous materials (plant mix), installation of guardrail and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.161 mile 
09-08-95 Working Days - 90 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 HENDERSON COUNTY (Contract No. 3915) 
09-08-95 Project No. STP-F-20(14), 39003-3259-14 
09-08-95 The grading and drainage on U.S. 412 (S.R. 20) including the construction of 
09-08-95 two (2) prestressed concrete I-beam bridge over Harmon Creek (L.M. 15.27) and 
09-08-95 over Haley Creek (L.M. 18.54), nine (9) concrete box culverts, paving with 
09-08-95 bituminous materials (plant mix) (modified), storm sewer construction, 
09-08-95 installation of concrete curb and gutter, guardrail, signs, and pavement 
09-08-95 marking beginning 0.09 mile east of Blankenship Road and extending to 0.60 mile 
09-08-95 east of Lone Elm Road. 
09-08-95 
09-08-95 Project Length - 5.161 miles 
09-08-95 Working Days - 375 
09-08-95 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
09-08-95 The DBE goal for this contract is 14% of the contract amount. 
09-08-95 
09-08-95 HENDERSON AND OBION COUNTIES (Contract No. 3916) 
09-08-95 Project No. S.P. 98994-3610-04 
09-08-95 The construction of covered salt bins at the Jct. of I-40 with S.R. 104, and 
09-08-95 Troy maintenance lots. 
09-08-95 



    

       

       

       

       

09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before May 1, 1996 
09-08-95 NO PLANS CONTRACT 
09-08-95 
09-08-95 JACKSON COUNTY (Contract No. 3917) 
09-08-95 Project No. BR-STP-56(24), 44004-3234-94 
09-08-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 56 over 
09-08-95 Pine Lick Creek (L.M. 17.71) including grading and drainage, paving with 
09-08-95 bituminous materials (plant mix), installation of guardrail and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.170 mile 
09-08-95 Working Days - 170 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 JACKSON AND PUTNAM COUNTIES (Contract No. 3918) 
09-08-95 Project No. STP-F-290(3), 44052-3210-14, 71038-3215-14 
09-08-95 The grading and drainage on S.R. 290 (Old Gainesboro Grade Road) including the 
09-08-95 construction of one (1) prestressed concrete box beam bridge over Blackburn 
09-08-95 Fork Creek (L.M. 0.96), five (5) concrete box bridges, paving with bituminous 
09-08-95 materials (plant mix), installation of guardrail, signs, and pavement marking 
09-08-95 beginning at S.R. 56 in Jackson County and extending to west of Liberty Church 
09-08-95 Road in Putnam County. 
09-08-95 
09-08-95 Project Length - 3.376 miles 
09-08-95 Working Days - 275 
09-08-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
09-08-95 The DBE goal for this contract is 11% of the contract amount. 
09-08-95 
09-08-95 JEFFERSON COUNTY (Contract No. 3919) 
09-08-95 Project No. STP-M-NHE-34(13), 45006-3225-54 
09-08-95 The signalization at the intersection of S.R. 34 with Chucky Road (L.M. 13.49) 
09-08-95 and with Odyssey Road (L.M. 13.84). 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - On or before February 28, 1996 (See Special Provision 108B) 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 JEFFERSON COUNTY (Contract No. 3920) 
09-08-95 Project No. S.P. 45006-4226-04 
09-08-95 The repair of the bridge on U.S. 11E (S.R. 34) over Southern Railroad (L.M. 
09-08-95 14.97 left, 14.98 right) including concrete, non-penetrating concrete seal, 
09-08-95 expansion joint and bridge deck repairs, bridgerail replacement, paving on the 
09-08-95 approaches with bituminous materials (plant mix), cold planing, installation of 
09-08-95 guardrail and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 130 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 JEFFERSON COUNTY (Contract No. 3921) 
09-08-95 Project No. S.P. 45952-3604-04 
09-08-95 The grading and drainage on a S.I.A. Route serving Clayton Mobile Homes 
09-08-95 including the constrcution of one (1) concrete box bridge (3 @ 12' X 6') over 
09-08-95 Leadvale Creek, paving with bituminous materials (plant mix), storm sewer 
09-08-95 construction, installation of guardrail, and pavement marking beginning at 
09-08-95 S.R. 32 and extending to the existing access road in White Pine. 
09-08-95 
09-08-95 Project Length - 0.296 mile 
09-08-95 Working Days - On or before December 31, 1995 



       

       

       

       

       

       

09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 LAUDERDALE COUNTY (Contract No. 3922) 
09-08-95 Project No. STP-M-9418(4), 49951-8522-54 
09-08-95 The resurfacing on Volz Road with bituminous materials (plant mix), and 
09-08-95 pavement marking beginning at U.S. 51 (S.R. 3) and extending to west of South 
09-08-95 Washington Street in Ripley. 
09-08-95 
09-08-95 Project Length - 0.870 mile 
09-08-95 Working Days - On or before November 15, 1995 
09-08-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-08-95 
09-08-95 MEIGS COUNTY (Contract No. 3923) 
09-08-95 Project No. BR-STP-58(6), 61003-3237-94 
09-08-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 58 over 
09-08-95 Gunstocker Creek (L.M. 0.43) including grading and drainage, paving with 
09-08-95 bituminous materials (plant mix), installation of guardrail, and pavement 
09-08-95 marking. 
09-08-95 
09-08-95 Project Length - 0.303 mile 
09-08-95 Working Days - 125 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 MEIGS COUNTY (Contract No. 3924) 
09-08-95 Project No. S.P. 61007-4208-04 
09-08-95 The repair of the bridge on S.R. 304 over Big Sewee Creek (L.M. 4.77) including 
09-08-95 concrete, non-penetrating concrete seal, bridge deck and expansion joint 
09-08-95 repairs, bridgerail replacement, paving on the approaches with bituminous 
09-08-95 materials (plant mix), cold planing and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 110 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 OBION COUNTY (Contract No. 3925) 
09-08-95 Project No. S.P. 66945-3541-04 
09-08-95 The grading and drainage on a S.I.A. Route serving Tyson Foods including paving 
09-08-95 with bituminous materials (plant mix), installation of signs and pavement 
09-08-95 marking beginning at Section Line Road and extending to the plant site. 
09-08-95 
09-08-95 Project Length - 0.690 mile 
09-08-95 Working Days - On or before July 1, 1996 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-08-95 
09-08-95 RHEA COUNTY (Contract No. 3926) 
09-08-95 Project No. S.P. 72001-3269-04 
09-08-95 The grading and drainage on U.S. 27 (S.R. 29) including the construction of two 
09-08-95 (2) concrete box bridges (1 - 2 @ 10' X 8' and 1 - 4 @ 10' X 10'), two (2) 
09-08-95 concrete box culverts, subgrade treatment with hydrated lime, paving with 
09-08-95 bituminous materials (plant mix) (modified), cold planing, storm sewer 
09-08-95 construction, installation of concrete curb and gutter, sidewalk, guardrail, 
09-08-95 signs, and pavement marking beginning north of Spring City and extending south 
09-08-95 of Macedonia Road. 
09-08-95 
09-08-95 Project Length - 4.064 miles 
09-08-95 Working Days - 350 
09-08-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
09-08-95 The DBE goal for this contract is 3% of the contract amount. 
09-08-95 
09-08-95 ROANE COUNTY (Contract No. 3927) 



       

       

       

       

       

09-08-95 Project No. STP-M-9105(10), 73950-3530-54 
09-08-95 The resurfacing on various city streets in Harriman with bituminous materials 
09-08-95 (plant mix), cold planing, installation of concrete curb and gutter, sidewalk, 
09-08-95 and pavement marking on Siluria Street beginning at Crescent Avenue (L.M. 0.00) 
09-08-95 and extending to S.R. 328 (L.M. 0.28) and on Margrave Drive beginning at Carter 
09-08-95 Avenue (L.M. 0.23) and extending to Queen Avenue (L.M. 0.43). 
09-08-95 
09-08-95 Project Length - 0.480 mile 
09-08-95 Working Days - 45 
09-08-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
09-08-95 
09-08-95 RUTHERFORD COUNTY (Contract No. 3928) 
09-08-95 Project No. STP-H-99(12), 75013-3231-94 
09-08-95 The construction of one (1) concrete box bridge (3 @ 12' X 7') on S.R. 99 over 
09-08-95 Kelly Creek (L.M. 3.02) including grading and drainage, paving with bituminous 
09-08-95 materials (plant mix), installation of guardrail, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.296 mile 
09-08-95 Working Days - 75 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 Bids on this contract will only be accepted from Disadvantaged Business 
09-08-95 Enterprises certified by the Tennessee Department of Transportation. 
09-08-95 
09-08-95 SHELBY COUNTY (Contract No. 3929) 
09-08-95 Project No. STP-M-NH-2813(6), 79048-3717-54 
09-08-95 The construction of one (1) prestressed concrete I-beam tunnel structure on 
09-08-95 Winchester Road under the airport runway including grading and drainage, paving 
09-08-95 with bituminous materials (plant mix), storm sewer construction, installation 
09-08-95 of concrete curb and gutter, fence, guardrail, signs, and pavement marking 
09-08-95 beginning 35 feet east of the Winchester Road tunnel at the Memphis Airport and 
09-08-95 extending 555 feet east. 
09-08-95 
09-08-95 Project Length - 0.098 mile 
09-08-95 Working Days - On or before December 1, 1996 (See Special Provision 108B) 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 The DBE goal for this contract is 15% of the contract amount. 
09-08-95 
09-08-95 SHELBY COUNTY (Contract No. 3930) 
09-08-95 Project No. TBO-204(6), 79172-8211-14 
09-08-95 The resurfacing of the intersection of S.R. 15 (Stage Road) with S.R. 204 
09-08-95 (Covington Pike) in Memphis with a portland cement concrete pavement overlay 
09-08-95 including cold planing and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.193 mile 
09-08-95 Working Days - On or before December 31, 1995 
09-08-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 SHELBY COUNTY (Contract No. 3931) 
09-08-95 Project No. S.P. 79003-4170-04 
09-08-95 The repair of the bridge on Chambers Chapel Road over I-40 (L.M. 2.65) 
09-08-95 including concrete, bracing, epoxy injection repairs, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 35 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 SHELBY COUNTY (Contract No. 3932) 
09-08-95 Project No. S.P. 79011-4244-04 
09-08-95 The repair of the bridge on S.R. 1 over overflow (L.M. 29.96) including 
09-08-95 concrete , bridge joint seismic modifications, bridge deck repairs, bridgerail 



       

       

       

       

       

           

09-08-95 replacement, paving on the approaches with bituminous materials (plant mix), 
09-08-95 cold planing, installation of guardrail and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 125 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
09-08-95 SMITH COUNTY (Contract No. 3933) 
09-08-95 Project No. STP-F-25(28), 80003-3243-14 
09-08-95 The paving on S.R. 25 (Carthage Bypass) with bituminous materials (plant mix), 
09-08-95 including grading and drainage, installation of guardrail, signs, and pavement 
09-08-95 marking beginning east of Turner Road and extending to Upper Ferry Road. 
09-08-95 
09-08-95 Project Length - 1.742 miles 
09-08-95 Working Days - 75 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-08-95 The DBE goal for this contract is 11% of the contract amount. 
09-08-95 
09-08-95 SULLIVAN COUNTY (Contract No. 3934) 
09-08-95 Project No. STP-M-1360(8), 82956-3717-54 
09-08-95 The grading and drainage on Reservoir Road including the construction of one 
09-08-95 (1) prestressed concrete box beam bridge over Horse Creek, one (1) reinforced 
09-08-95 concrete retaining wall, paving with bituminous materials (plant mix) 
09-08-95 (modified), storm sewer construction, installation of concrete curb and gutter, 
09-08-95 sidewalk, guardrail, signs, and pavement marking beginning at Saratoga Road and 
09-08-95 extending to S.R. 126 (South Wilcox Drive). 
09-08-95 
09-08-95 Project Length - 0.649 mile 
09-08-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
09-08-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
09-08-95 The DBE goal for this contract is 6% of the contract amount. 
09-08-95 
09-08-95 SUMNER COUNTY (Contract No. 3935) 
09-08-95 Project No. STP-NH-109(10), 83074-3213-14 
09-08-95 The grading and drainage on S.R. 109 Bypass including the construction of two 
09-08-95 (2) concrete slab bridges (1 - 3 @ 15' X 9' and 1 - 3 @ 18' X 6'), three (3) 
09-08-95 concrete box culverts, limited paving with bituminous materials (plant mix), 
09-08-95 storm sewer construction, and installation of fence beginning at S.R. 25 and 
09-08-95 extending to S.R. 109. 
09-08-95 
09-08-95 Project Length - 2.281 miles 
09-08-95 Working Days - 200 
09-08-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
09-08-95 The DBE goal for this contract is 12% of the contract amount. 
09-08-95 
09-08-95 TIPTON COUNTY (Contract No. 3936) 
09-08-95 Project No. BR-STP-59(16), 84007-3216-94 
09-08-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 59 over 
09-08-95 overflow (L.M. 28.37) including paving with bituminous materials (plant mix), 
09-08-95 installation of guardrail, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.170 mile 
09-08-95 Working Days - 150 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 TIPTON COUNTY (Contract No. 3937) 
09-08-95 Project No. STP-M-NHE-3(43), 84002-3265-54 
09-08-95 STP-M-NHE-9403(3), 84950-3240-54 
09-08-95 
09-08-95 Project No. STP-M-NHE-3(43), 84002-3265-54 



       

       

       

       

       

09-08-95 The construction of concrete sidewalks on U.S. 51 (S.R. 3, Jefferson Davis 
09-08-95 Highway) in Covington including storm sewer construction, and installation of 
09-08-95 curb and gutter. 
09-08-95 Project Length - 2.420 miles 
09-08-95 
09-08-95 Project No. STP-M-NHE-9403(3), 84950-3240-54 
09-08-95 The construction of sixty six (66) concrete handicap ramps at various locations 
09-08-95 in Covington. 
09-08-95 Project Length - 0.000 mile 
09-08-95 
09-08-95 Total Project Length - 2.420 miles 
09-08-95 Working Days - 30 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
09-08-95 
09-08-95 TIPTON COUNTY (Contract No. 3938) 
09-08-95 Project No. S.P. 84950-3743-04 
09-08-95 The grading and drainage on a S.I.A. Route serving ELS Industries including 
09-08-95 paving with bituminous materials (plant mix), installation of guardrail, signs, 
09-08-95 and pavement marking beginning at S.R. 3 and extending to Witherington Road. 
09-08-95 
09-08-95 Project Length - 0.778 mile 
09-08-95 Working Days - 60 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
09-08-95 
09-08-95 WAYNE COUNTY (Contract No. 3939) 
09-08-95 Project No. S.P. 91010-4309-04 
09-08-95 The repair of the bridge on S.R. 203 over Weatherford Creek (L.M. 3.49) 
09-08-95 including concrete, expansion joint repair, prestressed concrete box beam, 
09-08-95 bridgerail replacement, paving on the approaches with bituminous materials 
09-08-95 (plant mix), cold planing, installation of guardrail, and pavement marking. 
09-08-95 
09-08-95 Project Length - 0.000 mile 
09-08-95 Working Days - 110 
09-08-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
09-08-95 
================================================================================ 
10-20-95 HENDERSON COUNTY (Contract No. 3850) 
10-20-95 Project No. S.P. 39010-4219-04 
10-20-95 The repair of the bridge on S.R. 104 over I-40 (L.M. 7.33) including concrete, 
10-20-95 bearing device, bracing, structural steel beam supports, bridge deck and 
10-20-95 expansion repairs, bridge deck sealant, overlay with bituminous materials 
10-20-95 (plant mix), cold planing, installation of guardrail, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 75 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 SHELBY COUNTY (Contract No. 3878) 
10-20-95 Project No. S.P. 79006-4158-04 
10-20-95 The repair of the bridge on Perkins Road over I-240 (L.M. 3.07) including 
10-20-95 concrete, bearing device, bracing, non-penetrating concrete seal, and bridge 
10-20-95 joint seismic modification. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before March 1, 1996 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 JACKSON COUNTY (Contract No. 3917) 
10-20-95 Project No. BR-STP-56(24), 44004-3234-94 
10-20-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 56 over 



       

       

       

    

    

    

10-20-95 Pine Lick Creek (L.M. 17.71) including grading and drainage, paving with 
10-20-95 bituminous materials (plant mix), installation of guardrail and pavement 
10-20-95 marking. 
10-20-95 
10-20-95 Project Length - 0.170 mile 
10-20-95 Working Days - 170 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
10-20-95 SHELBY COUNTY (Contract No. 3931) 
10-20-95 Project No. S.P. 79003-4170-04 
10-20-95 The repair of the bridge on Chambers Chapel Road over I-40 (L.M. 2.65) 
10-20-95 including concrete, bracing, epoxy injection repairs, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 35 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 ANDERSON COUNTY (Contract No. 3940) 
10-20-95 Project No. STP-M-NHE-61(11), 01005-3224-54 
10-20-95 The signalization at the intersection of S.R. 61 with Hillvale Road and with 
10-20-95 Buffalo Road in Clinton. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before April 1, 1996 
10-20-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 ANDERSON, CAMPBELL, CLAIBORNE, SCOTT, AND UNION COUNTIES (Contract No. 3941) 
10-20-95 Project No. S.P. 98012-4131-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 297.56 miles 
10-20-95 Working Days - On or before July 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 BENTON, CARROLL, DECATUR, HENRY AND WEAKLEY COUNTIES (Contract No. 3942) 
10-20-95 Project No. S.P. 98043-4203-04 
10-20-95 The installation of painted pavement marking lines on various State Routes. 
10-20-95 
10-20-95 Project Length - 732.37 miles 
10-20-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 BLEDSOE, CANNON, COFFEE, GRUNDY, MARION, SEQUATCHIE, VAN BUREN, AND WARREN 
10-20-95 COUNTIES (Contract No. 3943) 
10-20-95 Project No. S.P. 98022-4144-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 742.92 miles 
10-20-95 Working Days - On or before July 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 BLOUNT COUNTY (Contract No. 3944) 
10-20-95 Project No. DPR/MA-NH-14(1), 05001-3261-14 
10-20-95 The grading and drainage on U.S. 411 (S.R. 33) including the construction of 
10-20-95 one (1) concrete box bridge (2 @ 8' X 4'), thirteen (13) concrete box culverts, 
10-20-95 paving with bituminous materials (plant mix)(modified), storm sewer 
10-20-95 construction, installation of concrete curb and gutter, guardrail, signs, 
10-20-95 signals, and pavement marking beginning at Springview Road and extending to 



       

    

    

       

       

10-20-95 U.S. 129 in Maryville. 
10-20-95 
10-20-95 Project Length - 6.629 miles 
10-20-95 Working Days - On or before September 1, 1998 
10-20-95 Plans Cost - $100.00 Cross-S ection Cost - $100.00 
10-20-95 The DBE goal for this contract is 11% of the contract amount. 
10-20-95 
10-20-95 BRADLEY, HAMILTON, MCMINN, MEIGS AND POLK COUNTIES (Contract No. 3945) 
10-20-95 Project No. S.P. 98022-4143-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 438.14 miles 
10-20-95 Working Days - On or before July 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 CHEATHAM, HOUSTON, MONTGOMERY, ROBERTSON AND STEWART COUNTIES 
10-20-95 (Contract No. 3946) 
10-20-95 Project No. S.P. 98034-4121-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 541.87 miles 
10-20-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 DAVIDSON COUNTY (Contract No. 3947) 
10-20-95 Project No. M-9312(22), 19958-3720-54 
10-20-95 The installation of a computerized signal system upgrade at one hundred and 
10-20-95 ninety eight (198) intersections in the central business district of Nashville. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before October 1, 1996 
10-20-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 DAVIDSON COUNTY (Contract No. 3948) 
10-20-95 Project No. S.P. 19074-3242-04 
10-20-95 The grading and drainage on S.R. 155 (Briley Parkway) including the 
10-20-95 construction of two (2) prestressed concrete box beam bridges on S.R. 155 over 
10-20-95 Moorewood Drive, and over Oakview Drive, one (1) prestressed concrete Bulb-Tee 
10-20-95 beam bridge on S.R. 155 over Dickerson Pike, two (2) reinforced concrete 
10-20-95 retaining walls and noise barriers, construction of five (5) concrete box 
10-20-95 culverts, paving with either a mineral aggregate base or a lime fly-ash treated 
10-20-95 aggregate base and bituminous materials (plant mix) (modified), treated 
10-20-95 aggregate base and and portland cement concrete pavement on the ramps, storm 
10-20-95 sewer construction, installation of concrete curb and gutter, guardrail, fence, 
10-20-95 signs, signals, and pavement marking beginning at Brick Church Pike and 
10-20-95 extending to I-65. 
10-20-95 
10-20-95 Project Length - 1.551 miles 
10-20-95 Working Days - On or before December 15, 1997 (See Special Provision 108B) 
10-20-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
10-20-95 The DBE goal for this contract is 3% of the contract amount. 
10-20-95 
10-20-95 DAVIDSON COUNTY (Contract No. 3949) 
10-20-95 Project No. S.P. 19076-4233-04 
10-20-95 The brush and tree removal on S.R. 155 at various locations beginning at Elm 
10-20-95 Hill Pike and extending to South Lake Drive in Nashville. 
10-20-95 
10-20-95 Project Length - 4.600 miles 



       

    

       

       

    

       

    

10-20-95 Working Days - On or before April 1, 1996 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 DAVIDSON, HAMILTON, AND KNOX COUNTIES (Contract No. 3950) 
10-20-95 Project No. S.P. 99104-4320-04 
10-20-95 The cleaning of five (5) tunnels: S.R. 155 (Thompson Lane Underpass) in 
10-20-95 Nashville, S.R. 2 (McCallie Avenue Tunnel), S.R. 8 (Bachman Tunnel) and S.R. 8 
10-20-95 (Stringers Ridge Tunnel) in Chattanooga, and Henley Street Tunnel in Knoxville. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before December 31, 1996 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 DICKSON COUNTY (Contract No. 3951) 
10-20-95 Project No. STP-H-NHE-46(5), 22004-3236-94 
10-20-95 The signalization at the intersection of S.R. 46 and Pomona Road in Dickson. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before April 15, 1996 
10-20-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 DICKSON COUNTY (Contract No. 3952) 
10-20-95 Project No. S.P. 22001-4155-04 
10-20-95 The construction of a wastewater force main and pumping station beginning at 
10-20-95 the I-40 westbound Rest Area and extending to the S.R. 46 interchange. 
10-20-95 
10-20-95 Project Length - 2.670 miles 
10-20-95 Working Days - On or before August 1, 1996 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 DICKSON, HICKMAN, HUMPHREYS AND PERRY COUNTIES (Contract No. 3953) 
10-20-95 Project No. S.P. 98034-4120-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 435.68 miles 
10-20-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 FAYETTE COUNTY (Contract No. 3954) 
10-20-95 Project No. BR-STP-57(15), 24006-3230-94 
10-20-95 The construction of one (1) concrete box bridge (3 @ 5.0 m X 3.5 m) over 
10-20-95 Morrison Creek (L.M. 5.82) on S.R. 57 including grading and drainage, paving 
10-20-95 with bituminous materials (plant mix), installation of guardrail, and pavement 
10-20-95 marking. 
10-20-95 
10-20-95 Project Length - 0.230 kilometer 
10-20-95 Working Days - 100 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 Bids on this contract will only be accepted from Disadvantaged Business 
10-20-95 Enterprises certified by the Tennessee Department of Transportation. 
10-20-95 
10-20-95 GILES, LAWRENCE, LEWIS, MAURY AND WAYNE COUNTIES (Contract No. 3955) 
10-20-95 Project No. S.P. 98034-4122-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 682.42 miles 
10-20-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 



       

       

       

    

       

10-20-95 
10-20-95 GRAINGER COUNTY (Contract No. 3956) 
10-20-95 Project No. S.P. 29004-4531-04 
10-20-95 The slide repairs on S.R. 32 at L.M. 8.30 including grading and drainage, 
10-20-95 paving with bituminous materials (plant mix), and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.176 mile 
10-20-95 Working Days - 130 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
10-20-95 GREENE COUNTY (Contract No. 3957) 
10-20-95 Project No. STP-M-NHE-9104(5), 30950-3255-54 
10-20-95 The installation of a interconnected signal system upgrade at fourteen (14) 
10-20-95 intersections on U.S. 321 (S.R. 35), U.S. 11E (S.R. 107), and S.R. 350 in 
10-20-95 Greeneville. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before August 1, 1996 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 GREENE COUNTY (Contract No. 3958) 
10-20-95 Project No. STP-S-350(2), 30075-3214-24 
10-20-95 The grading and drainage on S.R. 350 including the construction of one (1) 
10-20-95 concrete box bridge (2 @ 10' X 8'), subgrade treatment with hydrated lime, 
10-20-95 paving with bituminous materials (plant mix), installation of concrete curb and 
10-20-95 gutter, guardrail, signs, and pavement marking beginning 0.11 mile north of 
10-20-95 Nolichucky River to 380 feet south of Mays Street. 
10-20-95 
10-20-95 Project Length - 2.086 miles 
10-20-95 Working Days - 175 
10-20-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
10-20-95 The DBE goal for this contract is 10% of the contract amount. 
10-20-95 
10-20-95 GRUNDY AND MARION COUNTIES (Contract No. 3959) 
10-20-95 Project No. S.P. 98022-4242-04 
10-20-95 The installation of signs on various State Routes. 
10-20-95 
10-20-95 Project Length - 249.23 miles 
10-20-95 Working Days - On or before August 1, 1996 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 HAMILTON COUNTY (Contract No. 3960) 
10-20-95 Project No. S.P. 33026-4318-04 
10-20-95 The repair of the bridge on S.R. 17 over CSX Railroad (L.M. 7.86) including 
10-20-95 concrete, bridge deck and expansion joint repairs, bridge deck sealant, 
10-20-95 bridgerail replacement, overlay with bituminous materials (plant mix), cold 
10-20-95 planing, installation of guardrail, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 70 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 HAMILTON, MCMINN AND RHEA COUNTIES (Contract No. 3961) 
10-20-95 Project No. S.P. 98022-4239-04 
10-20-95 The scour repair with the installation of rip-rap at the bridges in Hamilton 
10-20-95 County on S.R. 2 over Lookout Creek (L.M. 3.64), in McMinn County on S.R. 310 
10-20-95 over Conasauga Creek (L.M. 4.39) and in Rhea County on S.R. 303 over Sale Creek 
10-20-95 (L.M. 2.94). 
10-20-95 
10-20-95 Project Length - 0.000 mile 



    

       

       

       

    

    

10-20-95 Working Days - 45 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 HARDEMAN COUNTY (Contract No. 3962) 
10-20-95 Project No. BR-STP-57(17), 35005-3232-94 
10-20-95 The construction of one (1) concrete box bridge (3 @ 15' X 13') on S.R. 57 over 
10-20-95 Dry Branch (L.M. 5.51) including grading and drainage, paving with bituminous 
10-20-95 materials (plant mix), installation of guardrail, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.208 mile 
10-20-95 Working Days - 100 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
10-20-95 
10-20-95 KNOX COUNTY (Contract No. 3963) 
10-20-95 Project No. S.P. 47004-4150-04 
10-20-95 The repair of the bridge on I-40 over S.R. 168 and the Holston River 
10-20-95 (L.M. 25.92) including structural steel repairs. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - On or before May 20, 1996 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 KNOX COUNTY (Contract No. 3964) 
10-20-95 Project No. S.P. 47952-3537-04 
10-20-95 The grading and drainage on Hill Avenue in Knoxville including paving with 
10-20-95 bituminous materials (plant mix), storm sewer construction, installation of 
10-20-95 concrete curb and gutter, sidewalk, guardrail, signs, signals, and pavement 
10-20-95 marking beginning at the bridge over S.R. 158 and extending to Church Avenue. 
10-20-95 
10-20-95 Project Length - 0.533 mile 
10-20-95 Working Days - 120 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
10-20-95 
10-20-95 LAWRENCE COUNTY (Contract No. 3965) 
10-20-95 Project No. S.P. 50009-4315-04 
10-20-95 The scour repair with the installation of rip-rap at the bridge on S.R. 242 
10-20-95 over Knob Creek (L.M. 12.02). 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 30 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 LOUDON, MONROE, MORGAN, AND ROANE COUNTIES (Contract No. 3966) 
10-20-95 Project No. S.P. 98012-4132-04 
10-20-95 The installation of painted pavement marking lines on various Interstate and 
10-20-95 State Routes. 
10-20-95 
10-20-95 Project Length - 320.87 miles 
10-20-95 Working Days - On or before July 1, 1996 (See Special Provision 108B) 
10-20-95 NO PLANS CONTRACT 
10-20-95 
10-20-95 MADISON COUNTY (Contract No. 3967) 
10-20-95 Project No. BR-STP-198(4), 57035-3208-94 
10-20-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 198 
10-20-95 over overflow of North Fork of the South Fork of Forked Deer River (L.M. 11.84) 
10-20-95 including grading and drainage, paving with bituminous materials (plant mix), 
10-20-95 installation of guardrail, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.104 mile 
10-20-95 Working Days - 100 



       

       

       

       

       

10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
10-20-95 RUTHERFORD COUNTY (Contract No. 3968) 
10-20-95 Project No. S.P. 75001-4164-04 
10-20-95 The repair of the bridge on Ridley Earps Road over Interstate 
10-20-95 Route I-24 (L.M. 0.61) including concrete, concrete, bridge deck 
10-20-95 repairs, bridge deck sealant, expansion joint repair, overlay with 
10-20-95 bituminous materials (plant mix), installation of guardrail and 
10-20-95 pavement marking. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 90 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 RUTHERFORD COUNTY (Contract No. 3969) 
10-20-95 Project No. S.P. 75027-4212-04 
10-20-95 The repair of the bridge on S.R. 266 over S.R. 1 and CSX railroad (L.M. 2.66) 
10-20-95 and on S.R. 268 over West Fork Stones River (L.M. 0.83) including concrete, 
10-20-95 non-penetrating concrete seal, bridge deck and expansion joint repairs, paving 
10-20-95 on the approaches with bituminous materials (plant mix), cold planing, 
10-20-95 installation of guardrail and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.000 mile 
10-20-95 Working Days - 90 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
10-20-95 
10-20-95 SHELBY COUNTY (Contract No. 3970) 
10-20-95 Project No. S.P. 79946-3716-04 
10-20-95 The grading and drainage on a S.I.A. Route (Riverport Road) serving Birmingham 
10-20-95 Steel including the construction of one (1) prestressed concrete I-beam bridge 
10-20-95 over Cypress Creek, two (2) concrete box bridges (1 - 3 @ 15' X 15'and 1 - 3 @ 
10-20-95 18' X 13'), paving with a portland cement treated aggregate base and bituminous 
10-20-95 materials (plant mix), utility adjustments, construction of a railroad spur 
10-20-95 line, storm sewer construction, installation of concrete curb and gutter, 
10-20-95 fence, guardrail, lighting, signs, and pavement marking beginning at the Buoy 
10-20-95 Street/Mitchell Road intersection and extending east to existing Riverport 
10-20-95 Road. 
10-20-95 
10-20-95 Project Length - 2.959 miles 
10-20-95 Working Days - On or before March 31, 1997 (See Special Provision 108B) 
10-20-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 50.00 
10-20-95 The DBE goal for this contract is 2% of the contract amount. 
10-20-95 
10-20-95 SUMNER COUNTY (Contract No. 3971) 
10-20-95 Project No. CM-NHE-6(27), 83002-3276-14 
10-20-95 The intersection improvement at U.S. 31E (S.R. 6, Gallatin Road) with Callender 
10-20-95 Lane in Hendersonville including grading and drainage, paving with bituminous 
10-20-95 materials (plant mix), installation of signs, signals, and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.085 mile 
10-20-95 Working Days - On or before May 1, 1996 (See Special Provision 108B) 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
10-20-95 TIPTON COUNTY (Contract No. 3972) 
10-20-95 Project No. BR-STP-384(5), 84384-3208-94 
10-20-95 The construction of one (1) prestressed concrete I-beam bridge on S.R. 384 over 
10-20-95 Town Creek (L.M. 6.66) including grading and drainage, paving with bituminous 
10-20-95 materials (plant mix), installation of guardrail and pavement marking. 
10-20-95 
10-20-95 Project Length - 0.176 mile 



       

       

10-20-95 Working Days - 90 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
10-20-95 WEAKLEY COUNTY (Contract No. 3973) 
10-20-95 Project No. BRZE-9200(32), 92945-3470-94 
10-20-95 The construction of one (1) prestressed concrete I-beam bridge on Ruthville 
10-20-95 Road over Richland Creek (L.M. 9.22) including grading and drainage, paving 
10-20-95 with bituminous materials (plant mix), installation of guardrail and pavement 
10-20-95 marking. 
10-20-95 
10-20-95 Project Length - 0.151 mile 
10-20-95 Working Days - 150 
10-20-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
10-20-95 
================================================================================ 
12-01-95 BEDFORD, MARSHALL AND MAURY COUNTIES (Contract No. 3974) 
12-01-95 Project No. S.P. 98034-4210-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 296.29 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 BENTON AND DECATUR COUNTIES (Contract No. 3975) 
12-01-95 Project No. S.P. 98042-4295-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 112.56 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 BRADLEY AND MCMINN COUNTIES (Contract No. 3976) 
12-01-95 Project No. S.P. 98022-4245-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 234.74 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 CANNON AND WARREN COUNTIES (Contract No. 3977) 
12-01-95 Project No. S.P. 98022-4246-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 244.05 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 CARROLL, DECATUR, BENTON, FAYETTE, HAYWOOD, MADISON AND HENDERSON 
12-01-95 COUNTIES (Contract No. 3978) 
12-01-95 Project No. S.P. 98042-4196-04 
12-01-95 The mowing and litter removal on I-40. 
12-01-95 
12-01-95 Project Length - 110.83 miles 
12-01-95 Working Days - On or before November 15, 1996 (See Special Provision 108B) 
12-01-95 
12-01-95 CHEATHAM AND ROBERTSON COUNTIES (Contract No. 3979) 
12-01-95 Project No. S.P. 98034-4211-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 239.30 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 CROCKETT, HAYWOOD, MADISON, CHESTER AND HENDERSON COUNTIES 
12-01-95 (Contract No. 3980) 



12-01-95 Project No. S.P. 98042-4297-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 217.40 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 CUMBERLAND AND RHEA COUNTIES (Contract No. 3981) 
12-01-95 Project No. S.P. 98022-4247-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 234.36 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 DAVIDSON, CHEATHAM AND WILLIAMSON COUNTIES (Contract No. 3982) 
12-01-95 Project No. S.P. 98034-4112-04 
12-01-95 The mowing and litter removal on various Interstate and State 
12-01-95 Routes. 
12-01-95 
12-01-95 Project Length - 118.58 miles 
12-01-95 Working Days - On or before March 15, 1997 (See Special Provision 108B) 
12-01-95 
12-01-95 DAVIDSON COUNTY (Contract No. 3983) 
12-01-95 Project No. S.P. 19946-4272-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 240.04 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 DYER, GIBSON AND OBION COUNTIES (Contract No. 3984) 
12-01-95 Project No. S.P. 98042-4298-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 205.15 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 HAMILTON COUNTY (Contract No. 3985) 
12-01-95 Project No. S.P. 33947-4128-04 
12-01-95 The mowing on various Interstate and State Routes. 
12-01-95 
12-01-95 Project Length - 78.48 miles 
12-01-95 Working Days - 90 (See Special Provision 108B) 
12-01-95 
12-01-95 HARDIN, FAYETTE, MCNAIRY, HARDEMAN, CHESTER AND WAYNE COUNTIES 
12-01-95 (Contract No. 3986) 
12-01-95 Project No. S.P. 98042-4299-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 367.78 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 HOUSTON, HUMPHREYS AND PERRY COUNTIES (Contract No. 3987) 
12-01-95 Project No. S.P. 98034-4213-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 237.53 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 HUMPHREYS, HICKMAN, DICKSON, WILLIAMSON AND CHEATHAM COUNTIES 
12-01-95 (Contract No. 3988) 
12-01-95 Project No. S.P. 98034-4114-04 



12-01-95 The mowing on I-40. 
12-01-95 
12-01-95 Project Length - 56.65 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 JEFFERSON, SEVIER AND COCKE COUNTIES (Contract No. 3989) 
12-01-95 Project No. S.P. 98012-4135-04 
12-01-95 The mowing on various Interstate and State Routes. 
12-01-95 
12-01-95 Project Length - 54.25 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 LAWRENCE, WAYNE AND LEWIS COUNTIES (Contract No. 3990) 
12-01-95 Project No. S.P. 98034-4215-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 147.15 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 LEWIS, WAYNE AND PERRY COUNTIES (Contract No. 3991) 
12-01-95 Project No. S.P. 98034-4216-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 206.82 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 MONROE, LOUDON AND ROANE COUNTIES (Contract No. 3992) 
12-01-95 Project No. S.P. 98012-4136-04 
12-01-95 The mowing and litter removal on various Interstate and State Routes. 
12-01-95 
12-01-95 Project Length - 89.77 miles 
12-01-95 Working Days - On or before November 15, 1996 (See Special Provision 108B) 
12-01-95 
12-01-95 PUTNAM AND CUMBERLAND COUNTIES (Contract No. 3993) 
12-01-95 Project No. S.P. 98022-4148-04 
12-01-95 The mowing and litter removal on I-40 and various State Routes. 
12-01-95 
12-01-95 Project Length - 94.75 miles 
12-01-95 Working Days - On or before November 15, 1996 (See Special Provision 108B) 
12-01-95 
12-01-95 RUTHERFORD AND WILLIAMSON COUNTIES (Contract No. 3994) 
12-01-95 Project No. S.P. 98034-4217-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 200.63 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 SHELBY, TIPTON AND LAUDERDALE COUNTIES (Contract No. 3995) 
12-01-95 Project No. S.P. 98043-4201-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 128.43 miles 
12-01-95 Working Days - 100 (See Special Provision 108B) 
12-01-95 
12-01-95 SULLIVAN AND HAWKINS COUNTIES (Contract No. 3996) 
12-01-95 Project No. S.P. 98012-4137-04 
12-01-95 The mowing on various Interstate and State Routes. 
12-01-95 
12-01-95 Project Length - 90.54 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 



       

       

12-01-95 
12-01-95 SUMNER, MACON AND TROUSDALE COUNTIES (Contract No. 3997) 
12-01-95 Project No. S.P. 98034-4218-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 363.94 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
12-01-95 SUMNER, ROBERTSON, CHEATHAM, AND MONTGOMERY COUNTIES 
12-01-95 (Contract No. 3998) 
12-01-95 Project No. S.P. 98034-4119-04 
12-01-95 The mowing on I-24 and I-65. 
12-01-95 
12-01-95 Project Length - 55.48 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 WASHINGTON, GREENE, HAMBLEN, CARTER AND UNICOI COUNTIES 
12-01-95 (Contract No. 3999) 
12-01-95 Project No. S.P. 98012-4138-04 
12-01-95 The mowing on various Interstate and State Routes. 
12-01-95 
12-01-95 Project Length - 107.07 miles 
12-01-95 Working Days - 80 (See Special Provision 108B) 
12-01-95 
12-01-95 WILLIAMSON COUNTY (Contract No. 4000) 
12-01-95 Project No. S.P. 94945-4267-04 
12-01-95 The mowing on various State Routes. 
12-01-95 
12-01-95 Project Length - 176.17 miles 
12-01-95 Working Days - 60 (See Special Provision 108B) 
12-01-95 
================================================================================ 
12-15-95 HUMPHREYS COUNTY (Contract No. 3397) 
12-15-95 Project No. S.P. 43004-4214-04 
12-15-95 The repair of the bridge on S.R. 1 over Hurricane Creek (L.M. 25.23) and over 
12-15-95 Yellow Bank Branch (L.M. 24.28) including concrete, non-penetrating concrete 
12-15-95 seal, bridge deck, expansion joint and epoxy injection repairs, prestressed 
12-15-95 concrete box beam, bridgerail replacement, paving on the approaches with 
12-15-95 bituminous materials (plant mix), cold planing, installation of guardrail, and 
12-15-95 pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 150 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 GILES COUNTY (Contract No. 3763) 
12-15-95 Project No. STP-NHE-15(56), 28068-3210-14 
12-15-95 The slide repair on U.S. 64 (S.R. 15, Pulaski By-pass) including the 
12-15-95 construction of one (1) concrete retaining wall, grading and drainage and 
12-15-95 installation of fence. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 75 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 ANDERSON, BLOUNT, CAMPBELL, COCKE, GRAINGER, GREENE, HAMBLEN, JEFFERSON, KNOX, 
12-15-95 LOUDON, MONROE, ROANE, SEVIER, SULLIVAN AND WASHINGTON COUNTIES 
12-15-95 (Contract No. 4001) 
12-15-95 Project No. S.P. 98012-4139-04 
12-15-95 The random on call guardrail repair on various Interstate and State Routes in 



    

    

    

    

       

12-15-95 Knox, Blount, Sevier, Jefferson, and Cocke counties, State Routes in Grainger 
12-15-95 county, Interstate Routes in Anderson, Campbell, Greene, Hamblen, Loudon, 
12-15-95 Monroe, Roane, Sullivan, and Washington Counties, and U.S. 23 (S.R. 36) in 
12-15-95 Carter, Unicoi, and Washington Counties. 
12-15-95 
12-15-95 Project Length - 1208.24 miles 
12-15-95 Working Days - On or before December 31, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 BEDFORD, LINCOLN, MARSHALL, MOORE AND RUTHERFORD COUNTIES (Contract No. 4002) 
12-15-95 Project No. S.P. 98034-4126-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 708.01 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HUMPHREYS, MARSHALL, 
12-15-95 MAURY, MONTGOMERY, ROBERTSON, RUTHERFORD, SMITH, SUMNER, WILLIAMSON AND WILSON 
12-15-95 COUNTIES (Contract No. 4003) 
12-15-95 Project No. S.P. 98034-4127-04 
12-15-95 The random on call guardrail repair on various Interstate and State Routes in 
12-15-95 Davidson county, and Interstate Routes in Bedford, Cheatham, Dickson, Giles, 
12-15-95 Hickman, Humphreys, Marshall, Maury, Montgomery, Robertson, Rutherford, Smith, 
12-15-95 Sumner, Williamson, and Wilson counties. 
12-15-95 
12-15-95 Project Length - 629.55 miles 
12-15-95 Working Days - On or before December 31, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 BENTON, CARROLL, DECATUR, FAYETTE, HAYWOOD, HENDERSON, MADISON, AND SHELBY 
12-15-95 COUNTIES (Contract No. 4004) 
12-15-95 Project No. S.P. 98043-4109-04 
12-15-95 The random on call guardrail repair on various Interstate and State Routes in 
12-15-95 Shelby county, and Interstate Routes in Benton, Carroll, Decatur, Fayette, 
12-15-95 Haywood, Henderson, and Madison Counties. 
12-15-95 
12-15-95 Project Length - 362.05 miles 
12-15-95 Working Days - On or before December 31, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 BLOUNT COUNTY (Contract No. 4005) 
12-15-95 Project No. S.P. 05097-3224-04 
12-15-95 The grading and drainage on S.R. 162 (Pellissippi Parkway) including the 
12-15-95 construction of one (1) concrete box bridge (3 @ 12' X 8'), paving with either 
12-15-95 a mineral aggregate base or a lime fly-ash treated aggregate base and bituminous 
12-15-95 materials (plant mix) (polymer modified), a treated permeable base and portland 
12-15-95 cement concrete pavement on the ramps, storm sewer construction, installation 
12-15-95 of concrete curb and gutter, sidewalk, guardrail, concrete median barrier, 
12-15-95 fence, signs, and pavement marking beginning 0.2 mile east of S.R. 115 (Alcoa 
12-15-95 Highway) and extending to the intersection with Cusick Road. 
12-15-95 
12-15-95 Project Length - 1.069 miles 
12-15-95 Working Days - 100 (See Special Provision 108B) 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 25.00 
12-15-95 
12-15-95 BLOUNT, COCKE, JEFFERSON, KNOX, ROANE, AND SEVIER COUNTIES (Contract No. 4006) 
12-15-95 Project No. S.P. 98012-4140-04 
12-15-95 The removal and replacement of existing fence on various Interstate Routes in 



    

    

       

    

    

    

12-15-95 Blount, Cocke, Jefferson, Knox, Roane and Sevier Counties, and on S.R. 115 in 
12-15-95 Knox County. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before December 31, 1996 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 BRADLEY, COFFEE, CUMBERLAND, GRUNDY, HAMILTON, MCMINN, MARION AND PUTNAM 
12-15-95 COUNTIES (Contract No. 4007) 
12-15-95 Project No. S.P. 98022-4161-04 
12-15-95 The random on call guardrail repair on various Interstate and State Routes in 
12-15-95 Hamilton county and Interstate Routes in Bradley, Coffee, Cumberland, Grundy, 
12-15-95 McMinn, Marion, and Putnam counties. 
12-15-95 
12-15-95 Project Length - 460.24 miles 
12-15-95 Working Days - On or before December 31, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 CARTER COUNTY (Contract No. 4008) 
12-15-95 Project No. PFH-535(1), 10945-3672-84 
12-15-95 The installation of guardrail and signs on Unaka Road access to the Dennis Cove 
12-15-95 Recreation Area. 
12-15-95 
12-15-95 Project Length - 1.309 miles 
12-15-95 Working Days - 40 
12-15-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 CARTER, HAMBLEN, HANCOCK, HAWKINS, JOHNSON AND SULLIVAN COUNTIES 
12-15-95 (Contract No. 4009) 
12-15-95 Project No. S.P. 98012-4134-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 608.37 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 CHESTER AND DECATUR COUNTIES (Contract No. 4010) 
12-15-95 Project No. ER-NH-000S(100), 98043-3204-14 
12-15-95 The brush and tree removal on S.R. 69 and S.R. 100 at various locations. 
12-15-95 
12-15-95 Project Length - 20.360 miles 
12-15-95 Working Days - On or before July 15, 1996 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 CLAY, FENTRESS, JACKSON, OVERTON AND PICKETT COUNTIES (Contract No. 4011) 
12-15-95 Project No. S.P. 98022-4149-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 380.57 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 COCKE, GRAINGER, JEFFERSON AND SEVIER COUNTIES (Contract No. 4012) 
12-15-95 Project No. S.P. 98012-4133-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 366.69 miles 



    

       

    

       

       

12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 CUMBERLAND COUNTY (Contract No. 4013) 
12-15-95 Project No. S.P. 18001-4193-04 
12-15-95 The renovation and modification of Rest Areas on I-40 east and west bound lanes 
12-15-95 including building renovations and landscaping. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 21, 1996 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 CUMBERLAND, DEKALB, PUTNAM AND RHEA COUNTIES (Contract No. 4014) 
12-15-95 Project No. S.P. 98022-4150-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 362.20 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4015) 
12-15-95 Project No. IME-24-9(45)35, 19001-8129-44 
12-15-95 The resurfacing on I-24 with bituminous materials (plant mix) (polymer 
12-15-95 modified), including cold planing, portland cement concrete pavement 
12-15-95 replacement on the ramps, cracking and seating concrete pavement, bridge deck 
12-15-95 repairs, bridge deck sealant, installation of guardrail, and pavement marking 
12-15-95 beginning east of Union Hill Road (L.M. 3.60) and extending to near I-65 (L.M. 
12-15-95 12.34). 
12-15-95 
12-15-95 Project Length - 8.740 miles 
12-15-95 Working Days - 200 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 The DBE goal for this contract is 8% of the contract amount. 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4016) 
12-15-95 Project No. S.P. 19043-4224-04 
12-15-95 The repair of the bridge on S.R. 65 over South Fork Sycamore Creek (L.M. 15.99) 
12-15-95 including concrete, repainting existing steel structure, non-penetrating 
12-15-95 concrete seal, bridge deck repairs, bridgerail replacement, paving on the 
12-15-95 approaches with bituminous materials (plant mix), cold planing, installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 125 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4017) 
12-15-95 Project No. S.P. 19076-3234-04 
12-15-95 The grading and drainage on S.R. 155 (Briley Parkway) including the 
12-15-95 construction of one (1) prestressed concrete box beam bridge on Briley Parkway 
12-15-95 over Opryland access road, one (1) continuous structural steel beam bridge on 
12-15-95 McGavock Pike over Briley Parkway, ten (10) reinforced concrete retaining 
12-15-95 walls, paving with bituminous materials (plant mix) (polymer modified), treated 
12-15-95 permeable base and portland cement concrete pavement on the ramps, cold 
12-15-95 planing, storm sewer construction, installation of concrete curb and gutter, 
12-15-95 sidewalk, guardrail, concrete median barrier, fence, signs, signals, lighting, 
12-15-95 and pavement marking beginning north of Two Rivers Parkway and extending to 
12-15-95 north of the McGavock Pike interchange. 
12-15-95 



       

       

       

       

    

       

12-15-95 Project Length - 2.064 miles 
12-15-95 Working Days - On or before May 15, 1998 
12-15-95 Plans Cost - $125.00 Cross-Section Cost - $ 25.00 
12-15-95 The DBE goal for this contract is 4% of the contract amount. 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4018) 
12-15-95 Project No. S.P. 19140-3210-04 
12-15-95 The intersection improvement at S.R. 254 (Old Hickory Boulevard) with American 
12-15-95 General Way including grading and drainage, paving with bituminous materials 
12-15-95 (plant mix), storm sewer construction, installation of concrete curb and 
12-15-95 gutter, and pavement marking beginning 0.21 mile east of Franklin Pike Circle 
12-15-95 and extending to 0.07 mile east of Oakes Drive. 
12-15-95 
12-15-95 Project Length - 0.278 mile 
12-15-95 Working Days - On or before May 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4019) 
12-15-95 Project No. S.P. 19166-4211-04 
12-15-95 The repair of the bridge on S.R. 171 over the Stones River (L.M. 5.86) 
12-15-95 including concrete, repainting existing steel structure, non-penetrating 
12-15-95 concrete sealant, bridge deck and expansion joint repairs, bridge deck sealant, 
12-15-95 overlay with bituminous materials (plant mix), installation of guardrail, and 
12-15-95 pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 150 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 DAVIDSON COUNTY (Contract No. 4020) 
12-15-95 Project No. S.P. 19946-4471-04 
12-15-95 The navigational light upgrade on eight (8) bridges in Nashville on various 
12-15-95 Interstate and State routes over the Cumberland River and Stones River. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 DAVIDSON, WILLIAMSON, AND WILSON COUNTIES (Contract No. 4021) 
12-15-95 Project No. S.P. 98034-4125-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 407.47 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 DICKSON COUNTY (Contract No. 4022) 
12-15-95 Project No. S.P. 22012-4220-04 
12-15-95 The repair of the bridge on S.R. 96 over CSX railroad in Burns including 
12-15-95 concrete, bridge deck and foundation repairs, bridgerail replacement, paving on 
12-15-95 the approaches with bituminous materials (plant mix), cold planing, 
12-15-95 installation of guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 125 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 DYER, GIBSON, LAKE, OBION AND SHELBY COUNTIES (Contract No. 4023) 
12-15-95 Project No. S.P. 98043-4113-04 



    

       

       

       

       

       

12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 643.69 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 GIBSON COUNTY (Contract No. 4024) 
12-15-95 Project No. STP-R-152(9), 27018-3215-94 
12-15-95 The CSX railroad crossing improvements on S.R. 152 at Front Street in Humboldt 
12-15-95 including grading and drainage, paving with bituminous materials (plant mix), 
12-15-95 cold planing, installation of concrete curb, sidewalk, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.071 mile 
12-15-95 Working Days - 30 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 GILES COUNTY (Contract No. 4025) 
12-15-95 Project No. BR-STP-166(5), 28012-3210-94 
12-15-95 The construction of one (1) prestressed concrete box beam bridge on S.R. 166 
12-15-95 over Brownlow Creek (L.M. 27.04) including grading and drainage, paving with 
12-15-95 bituminous materials (plant mix), installation of guardrail and pavement 
12-15-95 marking. 
12-15-95 
12-15-95 Project Length - 0.208 mile 
12-15-95 Working Days - 150 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 GREENE COUNTY (Contract No. 4026) 
12-15-95 Project No. S.P. 30001-4168-04 
12-15-95 The renovation and modification of Rest Areas on I-81 north and south bound 
12-15-95 lanes including building renovations and landscaping. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 21, 1996 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 HAMILTON COUNTY (Contract No. 4027) 
12-15-95 Project No. BRZE-3300(14), 33946-3493-94 
12-15-95 The construction of one (1) prestressed concrete box beam bridge on May Road 
12-15-95 over Sale Creek (L.M. 2.64) including grading and drainage, paving with 
12-15-95 bituminous materials (plant mix), installation of guardrail, and pavement 
12-15-95 marking. 
12-15-95 
12-15-95 Project Length - 0.147 mile 
12-15-95 Working Days - 150 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 HAMILTON COUNTY (Contract No. 4028) 
12-15-95 Project No. BRZE-3300(18), 33101-3411-94 
12-15-95 The construction of one (1) prestressed concrete Bulb-Tee beam bridge on Lee 
12-15-95 Pike over Possum Creek (L.M. 3.40) including grading and drainage, paving with 
12-15-95 bituminous materials (plant mix), installation of guardrail, and pavement 
12-15-95 marking. 
12-15-95 
12-15-95 Project Length - 0.215 mile 
12-15-95 Working Days - 140 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 
12-15-95 HENDERSON COUNTY (Contract No. 4029) 



       

       

       

       

       

12-15-95 Project No. ER-I-40-2(101)95, 39001-3154-44 
12-15-95 The brush and tree removal on I-40 at various locations beginning at the 
12-15-95 Madison County line and extending to S.R. 22. 
12-15-95 
12-15-95 Project Length - 13.010 miles 
12-15-95 Working Days - On or before July 15, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 JOHNSON COUNTY (Contract No. 4030) 
12-15-95 Project No. S.P. 46945-3454-04 
12-15-95 The grading and drainage on a S.I.A. Route serving N.N. Ball and Roller, Inc. 
12-15-95 including paving with bituminous materials (plant mix) and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.208 mile 
12-15-95 Working Days - 50 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 KNOX COUNTY (Contract No. 4031) 
12-15-95 Project No. STP-M-4823(2), 47956-3503-54 
12-15-95 The grading and drainage on Old Stage Road including paving with bituminous 
12-15-95 materials (plant mix), storm sewer construction, installation of concrete curb 
12-15-95 and gutter, guardrail, and pavement marking beginning 160 feet west of Spur 
12-15-95 Road and extending to 360 feet east of McFee Road. 
12-15-95 
12-15-95 Project Length - 0.407 mile 
12-15-95 Working Days - 100 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 The DBE goal for this contract is 12% of the contract amount. 
12-15-95 
12-15-95 KNOX COUNTY (Contract No. 4032) 
12-15-95 Project No. S.P. 47019-4516-04 
12-15-95 The slide repair on S.R. 33 at Copper Ridge (L.M. 19.38) including grading and 
12-15-95 drainage, paving with bituminous materials (plant mix), installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.194 mile 
12-15-95 Working Days - 120 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 
12-15-95 LAKE COUNTY (Contract No. 4033) 
12-15-95 Project No. BR-STP-78(6), 48004-3224-94 
12-15-95 The construction of three (3) concrete box bridges (1 - 5 @ 15' X 8', 1 - 3 @ 
12-15-95 12' X 7'and 1 - 4 @ 15' X 12') on S.R. 78 over sloughs at L.M. 5.66, L.M. 7.50 
12-15-95 and L.M. 8.05 including grading and drainage, paving with bituminous materials 
12-15-95 (plant mix), cold planing, installation of guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.405 mile 
12-15-95 Working Days - 135 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 The DBE goal for this contract is 5% of the contract amount. 
12-15-95 
12-15-95 MCNAIRY AND CHESTER COUNTIES (Contract No. 4034) 
12-15-95 Project No. NH-5(31), 55002-3226-14, 12001-3224-14 
12-15-95 The grading and drainage on U.S. 45 (S.R. 5) including the construction of two 
12-15-95 (2) reinforced concrete cantilever retaining walls, eight (8) concrete box 
12-15-95 culverts, paving with bituminous materials (plant mix)(modified), storm sewer 
12-15-95 construction, installation of guardrail, fence, signs, and pavement marking 
12-15-95 beginning at Garner Road and extending to Henderson Bypass. 
12-15-95 
12-15-95 Project Length - 6.590 miles 



       

    

       

       

     

       

       

12-15-95 Working Days - On or before June 1, 1998 
12-15-95 Plans Cost - $ 50.00 Cross-Section Cost - $100.00 
12-15-95 The DBE goal for this contract is 14% of the contract amount. 
12-15-95 
12-15-95 MACON, SMITH, SUMNER AND TROUSDALE COUNTIES (Contract No. 4035) 
12-15-95 Project No. S.P. 98034-4124-04 
12-15-95 The installation of painted pavement marking lines on various Interstate and 
12-15-95 State routes. 
12-15-95 
12-15-95 Project Length - 416.01 miles 
12-15-95 Working Days - On or before August 1, 1996 (See Special Provision 108B) 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 MADISON COUNTY (Contract No. 4036) 
12-15-95 Project No. BRZE-5700(29), 57945-3486-94 
12-15-95 The construction of one (1) prestressed concrete box beam bridge on Perry 
12-15-95 Switch Road over Meridian Creek overflow (L.M. 1.07) including grading and 
12-15-95 drainage, paving with bituminous materials (plant mix), installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.104 mile 
12-15-95 Working Days - 75 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 MADISON COUNTY (Contract No. 4037) 
12-15-95 Project No. S.P. 57001-4192-04 
12-15-95 The construction of a wastewater force main and pumping station beginning at 
12-15-95 the I-40 westbound rest area 5W and extending to the Jackson Utility District 
12-15-95 sewer system near S.R. 223. 
12-15-95 
12-15-95 Project Length - 2.956 miles 
12-15-95 Working Days - On or before June 21, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 MARION COUNTY (Contract No. 4038) 
12-15-95 Project No. S.P. 58001-4117-04 
12-15-95 CORRECTED: 58100-4117-04 
12-15-95 The improvements at the I-24 eastbound rest area waste treatment plant. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 21, 1996 (See Special Provision 108B) 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 MAURY COUNTY (Contract No. 4039) 
12-15-95 Project No. S.P. 60002-4268-04 
12-15-95 The repair of the bridge on S.R. 243 over Sugar Creek (L.M. 2.06) and over the 
12-15-95 Tennessee Southern Railroad (L.M. 2.30) including concrete, non-penetrating 
12-15-95 concrete seal, bridge deck, epoxy injection and expansion joint repairs, 
12-15-95 prestressed concrete box beams, bridgerail replacement, paving on the 
12-15-95 approaches with bituminous materials (plant mix), cold planing, installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 150 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 MONTGOMERY COUNTY (Contract No. 4040) 
12-15-95 Project No. S.P. 63950-3647-04 
12-15-95 The grading and drainage on a S.I.A. Route serving Bridgestone Metalpha U.S.A., 
12-15-95 Incorporated in Clarksville including the construction of one (1) concrete box 



       

       

       

       

       

12-15-95 culvert, paving with bituminous materials (plant mix), installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.445 mile 
12-15-95 Working Days - On or before May 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 OBION COUNTY (Contract No. 4041) 
12-15-95 Project No. S.P. 66945-3539-04 
12-15-95 The grading and drainage on a S.I.A. Route serving Tyson Foods including paving 
12-15-95 with bituminous materials (plant mix), installation of guardrail, and pavement 
12-15-95 marking beginning at Old Pierce Station Road and extending to Tyson Foods. 
12-15-95 
12-15-95 Project Length - 0.365 mile 
12-15-95 Working Days - On or before June 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 PUTNAM COUNTY (Contract No. 4042) 
12-15-95 Project No. S.P. 71012-3215-04 
12-15-95 The grading and drainage on S.R. 136 including paving with bituminous 
12-15-95 materials (plant mix) (modified), storm sewer construction, installation of 
12-15-95 signs and pavement marking beginning at Davis Road and extending to I-40 in 
12-15-95 Cookeville. 
12-15-95 
12-15-95 Project Length - 0.842 kilometer 
12-15-95 Working Days - 70 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 PUTNAM COUNTY (Contract No. 4043) 
12-15-95 Project No. S.P. 71945-4369-04 
12-15-95 The repair of the bridge on Old Baxter Road over I-40 (L.M. 2.89) including 
12-15-95 concrete, non-penetrating concrete seal, expansion joint and epoxy injection 
12-15-95 repairs, prestressed concrete box beam, bridgerail replacement, paving on the 
12-15-95 approaches with bituminous materials (plant mix), cold planing, installation of 
12-15-95 guardrail, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 125 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 ROANE COUNTY (Contract No. 4044) 
12-15-95 Project No. IM-40-6(118)351, 73001-3189-44 
12-15-95 The interchange modification at I-40 with Pine Ridge Road (Midtown Interchange) 
12-15-95 including construction of one (1) reinforced concrete cantilever retaining 
12-15-95 wall, grading and drainage, paving with bituminous materials (plant mix), 
12-15-95 treated permeable base and portland cement concrete pavement on the ramps, 
12-15-95 storm sewer construction, installation of guardrail, fence, signs, and pavement 
12-15-95 marking. 
12-15-95 
12-15-95 Project Length - 0.696 mile 
12-15-95 Working Days - On or before May 1, 1997 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 50.00 
12-15-95 The DBE goal for this contract is 11% of the contract amount. 
12-15-95 
12-15-95 ROBERTSON AND MARSHALL COUNTIES (Contract No. 4045) 
12-15-95 Project No. ER-I-65-3(102)103, 98034-3123-44 
12-15-95 The brush and tree removal on I-65 at various locations in Robertson County 
12-15-95 beginning at S.R. 257 (Bethel Road) and extending to the Kentucky State line 
12-15-95 and in Marshall County beginning at S.R. 129 and extending to S.R. 373. 
12-15-95 



    

       

       

       

       

12-15-95 Project Length - 17.240 miles 
12-15-95 Working Days - On or before July 15, 1996 
12-15-95 NO PLANS CONTRACT 
12-15-95 
12-15-95 ROBERTSON COUNTY (Contract No. 4046) 
12-15-95 Project No. S.P. 74950-3528-04, 74950-3529-04, 74950-3531-04 
12-15-95 The signal upgrade and interconnect at seven (7) intersections on U.S. 41 (S.R. 
12-15-95 11, Memorial Boulevard) with S.R. 49, Industrial Drive, 10th Avenue, Central 
12-15-95 Avenue, 16th Avenue, Mooreland Drive, and S.R. 65 in Springfield including 
12-15-95 grading and drainage, paving with bituminous materials (plant mix), 
12-15-95 installation of concrete curb and gutter, sidewalk, and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 RUTHERFORD COUNTY (Contract No. 4047) 
12-15-95 Project No. S.P. 75840-3219-04 
12-15-95 The grading and drainage on I-840 interchange at I-24 including the 
12-15-95 construction of two (2) continuous steel welded plate girder bridges on 
12-15-95 Florence Road over I-840 ramps, and on I-840 over I-24 and ramps, one (1) 
12-15-95 prestressed concrete Bulb-Tee beam bridge on ramp over I-840, paving on 
12-15-95 crossroads with bituminous materials (plant mix), storm sewer construction, 
12-15-95 installation of guardrail, fence, and pavement marking beginning 0.72 mile 
12-15-95 southwest of I-24 and extending to 0.03 mile northeast of I-24. 
12-15-95 
12-15-95 Project Length - 0.758 mile 
12-15-95 Working Days - 225 
12-15-95 Plans Cost - $ 50.00 Cross-Section Cost - $ 50.00 
12-15-95 The DBE goal for this contract is 3% of the contract amount. 
12-15-95 
12-15-95 SHELBY COUNTY (Contract No. 4048) 
12-15-95 Project No. STP/MG-177(20), 79053-3208-04, 79053-3206-54 
12-15-95 The grading and drainage on S.R. 177 (West Street) including paving with 
12-15-95 bituminous materials (plant mix), storm sewer construction, installation of 
12-15-95 concrete curb and gutter, sidewalk, signs, signals, and pavement marking 
12-15-95 beginning at Stout Road and extending to Old Poplar Pike at Southern Railroad 
12-15-95 in Germantown. 
12-15-95 
12-15-95 Project Length - 0.670 mile 
12-15-95 Working Days - On or before September 30, 1996 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
12-15-95 
12-15-95 SULLIVAN COUNTY (Contract No. 4049) 
12-15-95 Project No. S.P. 82950-3669-04 
12-15-95 The grading and drainage on a S.I.A. Route serving Exide Corporation in Bristol 
12-15-95 including paving with bituminous materials (plant mix), and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.893 mile 
12-15-95 Working Days - On or before August 1, 1996 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $ 10.00 
12-15-95 
12-15-95 SUMNER COUNTY (Contract No. 4050) 
12-15-95 Project No. S.P. 83950-3546-04 
12-15-95 The grading and drainage on the S.I.A. Route serving GAP Inc. in Gallatin 
12-15-95 including paving with bituminous materials (plant mix), signals and pavement 
12-15-95 marking beginning at S.R. 6 and extending to the GAP Inc., property line. 
12-15-95 
12-15-95 Project Length - 0.201 mile 
12-15-95 Working Days - On or before June 30, 1996 



       

       

       

       

      

           

12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 WARREN COUNTY (Contract No. 4051) 
12-15-95 Project No. STP-M-2173(3), 89951-3538-54 
12-15-95 The signalization at the intersection of S.R. 286 with Vervilla Road in 
12-15-95 McMinnville. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 45 
12-15-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 WEAKLEY COUNTY (Contract No. 4052) 
12-15-95 Project No. BR-STP-54(22), 92004-3220-94 
12-15-95 The construction of two (2) prestressed concrete I-beam bridges on S.R. 54 over 
12-15-95 Cane Creek (L.M. 6.21) and over Middle Fork Obion River (L.M. 8.43) including 
12-15-95 grading and drainage, paving with bituminous materials (plant mix), 
12-15-95 installation of guardrail and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.227 mile 
12-15-95 Working Days - 175 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - $0.00 
12-15-95 
12-15-95 WILLIAMSON COUNTY (Contract No. 4053) 
12-15-95 Project No. STP-M-9305(6), 94951-3720-54 
12-15-95 The signalization at the intersection of Mallory Lane with Crossroads 
12-15-95 Boulevard. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - On or before June 30, 1996 
12-15-95 Plans Cost - $ 3.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 WILLIAMSON COUNTY (Contract No. 4054) 
12-15-95 Project No. S.P. 94007-4218-04 
12-15-95 The repair of the bridge on S.R. 11 over the Harpeth River (L.M. 3.50) 
12-15-95 including concrete, bridge deck repairs, bridge deck sealant, bridgerail 
12-15-95 replacement, overlay with bituminous materials (plant mix), cold planing, 
12-15-95 installation of guardrail,and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.000 mile 
12-15-95 Working Days - 90 
12-15-95 Plans Cost - $ 10.00 Cross-Section Cost - NA 
12-15-95 
12-15-95 WILLIAMSON COUNTY (Contract No. 4055) 
12-15-95 Project No. S.P. 94052-3513-04 
12-15-95 S.P. 94052-3518-04 
12-15-95 
12-15-95 Project No. S.P. 94052-3513-04 
12-15-95 The grading and drainage on S.R. 441 (Moores Lane) including the construction 
12-15-95 of three (3) concrete box culverts, paving with bituminous materials (plant 
12-15-95 mix)(modified), storm sewer construction, installation of concrete curb and 
12-15-95 gutter, sidewalk, signs, signals, and pavement marking beginning at U.S. 31 
12-15-95 (Franklin Road) and extending to Mallory Lane. 
12-15-95 Project Length - 1.200 miles 
12-15-95 
12-15-95 Project No. S.P. 94052-3518-04 
12-15-95 The installation of a interconnected traffic signal system on S.R. 441 (Moores 
12-15-95 Lane) beginning at Landings Drive and extending to North Caruthers Parkway. 
12-15-95 Project Length - 0.000 mile 
12-15-95 
12-15-95 Total Project Length - 1.200 miles 



       

       

12-15-95 Working Days - 175 
12-15-95 Plans Cost - $ 25.00 Cross-Section Cost - $ 10.00 
12-15-95 The DBE goal for this contract is 4% of the contract amount. 
12-15-95 
12-15-95 WILSON COUNTY (Contract No. 4056) 
12-15-95 Project No. S.P. 95952-3610-04 
12-15-95 The paving on S.I.A. Route serving Campbell Hausfeld and Washburn International 
12-15-95 Inc. with bituminous materials (plant mix), and pavement marking. 
12-15-95 
12-15-95 Project Length - 0.460 mile 
12-15-95 Working Days - On or before May 1, 1996 
12-15-95 Plans Cost - $ 3.00 (8-1/2" X 11") 
12-15-95 
================================================================================ 


